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Section 1: Instructions to Bidders 
 
This section specifies the procedures to be followed by Bidders when preparing and submitting their Bids. 
Information is also provided on the submission, opening, evaluation of bids, and award of contract. 
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A. General 
 
1. Scope of Bid 
1.1 In connection with the Invitation for Bids (IFB) indicated in the Bid Data Sheet (BDS), the Employer, 

as indicated in the BDS, issues this Bidding Document for the procurement of the Works as 
specified in Section 6 (Employer’s Requirements). The name, identification, and number of 
contracts of this bidding are provided in the BDS. 

1.2 Throughout this Bidding Document, 

(a) the term “in writing” means communicated in written form and delivered against receipt; 

(b) except where the context requires otherwise, words indicating the singular also include the 
plural and words indicating the plural also include the singular; and 

(c) “day” means calendar day. 

 
2. Source of Funds    
2.1 The Borrower or Recipient (hereinafter called “Borrower”) indicated in the BDS has applied for or 

received financing (hereinafter called “funds”) from the Asian Development Bank (hereinafter 
called “ADB”) toward the cost of the project named in the BDS. The Borrower intends to apply a 
portion of the funds to eligible payments under the contract(s) for which this Bidding Document is 
issued. 

2.2 Payments by ADB will be made only at the request of the Borrower and upon approval by ADB in 
accordance with the terms and conditions of the Financing Agreement between the Borrower and ADB 
(hereinafter called “Financing Agreement”), and will be subject in all respects to the terms and 
conditions of that Financing Agreement. No party other than the Borrower shall derive any rights from 
the Financing Agreement or have any claim to the funds. 

 
3. Fraud and Corruption 
3.1 ADB requires Borrowers (including beneficiaries of ADB-financed activity) and their personnel, as well 

as firms and individuals participating in an ADB-financed activity, including but not limited to, Bidders, 
Suppliers, and Contractors, agents, subcontractors, subconsultants, service providers, subsuppliers, 
manufacturers (including their respective officers, directors, employees and personnel) under ADB-
financed contracts to observe the highest standard of ethics during the procurement and execution of 
such contracts in accordance with ADB’s Anticorruption Policy (1998, as amended from time to time). 
In pursuance of this policy, ADB 

(a) defines, for the purposes of this provision, the terms set forth below as follows: 

(i) “corrupt practice” means the offering, giving, receiving, or soliciting, directly or 
indirectly, anything of value to influence improperly the actions of another party; 

(ii) “fraudulent practice” means any act or omission, including a misrepresentation, that 
knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial 
or other benefit or to avoid an obligation; 

(iii) “coercive practice” means impairing or harming, or threatening to impair or harm, 
directly or indirectly, any party or the property of the party to influence improperly the 
actions of a party; 

(iv) “collusive practice” means an arrangement between two or more parties designed to 
achieve an improper purpose, including influencing improperly the actions of another 
party; 

(v) “abuse” means theft, waste, or improper use of assets related to ADB-related activity, 
either committed intentionally or through reckless disregard; and 

(vi) “integrity violation” means any act, as defined under ADB’s Investigation and 
Enforcement Framework (as amended from time to time),, which violates ADB’s 
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Anticorruption Policy, including to (v) above and the following: failure to disclose and 
manage conflict of interest1, obstructive practice, violations of debarment, retaliation 
against whistleblowers or witnesses, and other violations of ADB’s Anticorruption 
Policy, including failure to adhere to the highest ethical standard. 

(b) will reject a proposal for award if it determines that the Bidder recommended for award 
or any of its officers, directors, employees, personnel, subconsultants, subcontractors, 
service providers, suppliers or manufacturers has, directly or through an agent, engaged 
in corrupt, fraudulent, collusive, coercive, or obstructive practices or other integrity 
violations in competing for the Contract; 

(c) will cancel the portion of the financing allocated to a contract if it determines at any time 
that representatives of the Borrower or of a beneficiary of ADB financing engaged in 
corrupt, fraudulent, collusive, coercive, or obstructive practices or other integrity 
violations during the procurement or the execution of that contract, without the Borrower 
having taken timely and appropriate action satisfactory to ADB to remedy the situation, 
including by failing to inform ADB in a timely manner at the time they knew of the integrity 
violations; 

(d) will impose enforcement and disclosure actions on a firm or an individual, at any time, in 
accordance with ADB’s Anticorruption Policy and Investigation and Enforcement Framework,, 
including declaring ineligible, either indefinitely or for a stated period of time, to 
participate2

 in ADB-financed, -administered, or -supported activities or to benefit from an 
ADB-financed, -administered, or -supported contract, financially or otherwise, if it at 
any time determines that the firm or individual has, directly or through an agent, 
engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices or other 
integrity violations; and 

(e) will have the right to require that a provision be included in Bidding document and in 
contracts financed, administered, or supported by ADB, requiring Bidders, suppliers, and 
contractors, consultants, manufacturers, service providers and other third parties 
engaged or involved in ADB-related activities, and their respective officers, directors, 
employees and personnel, to permit ADB or its representative to inspect the site and their 
assets, accounts and records and other documents relating to the bid submission and 
contract performance and to have them audited by auditors appointed by ADB. 

3.2 All Bidders, consultants, contractors, suppliers, manufacturers, service providers, and other third 
parties engaged or involved in ADB-related activities, and their respective officers, directors, 
employees and personnel, are required to cooperate fully in any investigation when requested by ADB 
to do so. As determined on a case by case basis by ADB, such cooperation is set out in detail in the 
Investigation and Enforcement Framework. 

3.3 All Bidders, consultants, contractors and suppliers shall require their officers, directors, employees, 
personnel, and agents to ensure that, in its contracts with its subconsultants, Subcontractors and other 
third parties engaged or involved in ADB-related activities, such subconsultants, Subcontractors and 
other third parties similarly are required to cooperate fully in any investigation when requested by ADB 
to do so. 

3.4 The Employer hereby puts the Bidder on notice that the Bidder or any Joint Venture partner of the 
Bidder (if any) may not be able to receive any payments under the Contract if the Bidder or any of its 
Joint Venture partners, as appropriate, is, or is owned (in whole or in part) by a person or entity subject 
to applicable sanctions. 

3.5 Furthermore, Bidders shall be aware of the provisions stated in GCC 28.3 and 73.2(i). 

 
4. Eligible Bidders 

 
1 Conflict of interest” means any situation in which a party has interests that could improperly influence that party’s performance 

of official duties or responsibilities, contractual obligations, or compliance with applicable laws and regulations. 
2 Whether as a Contractor, Subcontractor, Consultant, Manufacturer or Supplier, or Service Provider; or in any other capacity 

(different names are used depending on the particular Bidding Document). 
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4.1 A Bidder may be a natural person, private entity, or government-owned enterprises subject to ITB 
4.5—or any combination of them with a formal intent to enter into an agreement or under an existing 
agreement in the form of a Joint Venture. In the case of a Joint Venture: 

(a) all partners shall be jointly and severally liable; and 

(b) the Joint Venture shall nominate a Representative who shall have the authority 
to conduct all business for and on behalf of any and all the parties of the Joint 
Venture during the bidding process and, in the event the Joint Venture is 
awarded the Contract, during contract execution. 

4.2 A Bidder, and all parties constituting the Bidder, shall have the nationality of an eligible country, in 
accordance with Section 5 (Eligible Countries). A Bidder shall be deemed to have the nationality of a 
country if the Bidder is a citizen or is constituted, incorporated, or registered, and operates in 
conformity with the provisions of the laws of that country. This criterion shall also apply to the 
determination of the nationality of proposed Subcontractors or Suppliers for any part of the Contract 
including related services. 

4.3 A Bidder shall not have a conflict of interest. All Bidders found to have a conflict of interest shall be 
disqualified. A Bidder may be considered to be in a conflict of interest with one or more parties in this 
bidding process if any of, including but not limited to, the following apply: 

(a) they have controlling shareholders in common; or 

(b) they receive or have received any direct or indirect subsidy from any of them; 
or 

(c) they have the same legal representative for purposes of this bid; or 

(d) they have a relationship with each other, directly or through common third 
parties, that puts them in a position to have access to material information 
about or improperly influence the bid of another Bidder, or influence the 
decisions of the Employer regarding this bidding process; or 

(e) a Bidder participates in more than one bid in this bidding process, either 
individually or as a partner in a Joint Venture, except for alternative offers 
permitted under ITB 13 of the Bidding Document. This will result in the 
disqualification of all Bids in which it is involved. However, subject to any finding 
of a conflict of interest in terms of ITB 4.3 (a)–(d) above, this does not limit the 
participation of a Bidder as a Subcontractor in another Bid or of a firm as a 
Subcontractor in more than one Bid; or 

(f) a Bidder, Joint Venture partner, associate, parent company, or any affiliated 
entity, participated as a Consultant in the preparation of the design or technical 
specifications of the works that are the subject of the Bid; or 

(g) a Bidder was affiliated with a firm or entity that has been hired (or is proposed 
to be hired) by the Employer or Borrower as Project Manager for the Contract; 
or 

(h) a Bidder would be providing goods, works, or nonconsulting services resulting 
from or directly related to consulting services for the preparation or 
implementation of the project specified in the BDS ITB 2.1 that it provided or 
were provided by any affiliate that directly or indirectly controls, is controlled by, 
or is under common control with that firm; or 

(i) a Bidder that has a financial or familial relationship with the Employer’s 
personnel including personnel of project implementing/executing agency, or of 
a recipient of a part of the loan who: (i) are directly or indirectly involved in the 
preparation of the Bidding Document or specifications of the contract, and/or 
the bid evaluation process of such contract; or (ii) would be involved in the 
implementation or supervision of such contract unless the conflict stemming 
from such relationship has been resolved in a manner acceptable to ADB 
throughout the procurement process and execution of the contract. 
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4.4 A firm will not be eligible to participate in any procurement activities under an ADB-financed, -
administered, or -supported project while under suspension or debarment by ADB pursuant to its 
Anticorruption Policy (see ITB 3), whether such debarment was directly imposed by ADB, or enforced 
by ADB pursuant to the Agreement for Mutual Enforcement of Debarment Decisions. A bid from a 
suspended or debarred firm will be rejected and such bid may be in breach of debarment conditions, 
thereby subject to further ADB’s investigation. 

4.5 Government-owned enterprises in the Employer’s country shall be eligible only if they can establish 
that they (i) are legally and financially autonomous, (ii) operate under commercial law, and (iii) are 
not a dependent agency of the Employer. 

4.6 A Bidder shall not be under suspension from Bidding by the Employer as the result of the execution 
of a Bid–Securing Declaration. 

4.7 Bidders shall provide such evidence of their continued eligibility satisfactory to the Employer, as the 
Employer shall reasonably request. 

4.8 Bidders shall be excluded if, by an act of compliance with a decision of the United Nations Security 
Council taken under Chapter VII of the Charter of the United Nations, the Borrower’s country prohibits 
any import of goods from, or payments to, a particular country, person, or entity in respect of goods or 
services originating in that country. Where the Borrower’s country prohibits payments to a particular 
person or entity or for particular goods or services by such an act of compliance, that firm shall be 
excluded. 

 
5. Eligible Materials, Equipment, and Services 
5.1 The materials, equipment, and services to be supplied under the Contract shall have their origin in 

eligible source countries as defined in ITB 4.2 and all expenditures under the Contract will be limited 
to such materials, equipment, and services. At the Employer’s request, Bidders may be required to 
provide evidence of the origin of materials, equipment, and services. 

5.2 For purposes of ITB 5.1 above, “origin” means the place where the materials and equipment are 
mined, grown, produced, or manufactured, and from which the services are provided. Materials and 
equipment are produced when, through manufacturing, processing, or substantial or major assembling 
of components, a commercially recognized product results that differs substantially in its basic 
characteristics or in purpose or utility from its components. 

 

B. Contents of Bidding Document 
 
6. Sections of Bidding Document 
6.1 The Bidding Document consists of Parts I, II, and III, which include all the sections indicated below, 

and should be read in conjunction with any addenda issued in accordance with ITB 8. 

PART I Bidding Procedures 

• Section 1 Instructions to Bidders (ITB) 

• Section 2 Bid Data Sheet (BDS) 

• Section 3 Evaluation and Qualification Criteria (EQC) 

• Section 4 Bidding Forms (BDF) 

• Section 5 Eligible Countries (ELC) 

PART II  Requirements 

• Section 6 Employer’s Requirements (ERQ) 

PART III  Conditions of Contract and Contract Forms 

• Section 7 General Conditions of Contract (GCC) 

• Section 8 Particular Conditions of Contract (PCC) including attachments 

• Section 9 Contract Forms (COF) 
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6.2 The IFB issued by the Employer is not part of the Bidding Document. 

6.3 The Employer is not responsible for the completeness of the Bidding Document and their addenda, if 
they were not obtained directly from the source stated by the Employer in the IFB. 

6.4 The Bidder is expected to examine all instructions, forms, terms, and specifications in the Bidding 
Document. Failure to furnish all information or documentation required by the Bidding Document may 
result in the rejection of the bid. 

 
7. Clarification of Bidding Document, Site Visit, Pre-Bid Meeting 
7.1 A prospective Bidder requiring any clarification on the Bidding Document shall contact the Employer 

in writing at the Employer’s address indicated in the BDS or raise his inquiries during the pre-bid 
meeting if provided for in accordance with ITB 7.4. The Employer will respond in writing to any request 
for clarification, provided that such request is received prior to the deadline for submission of bids, 
within a period given in the BDS. The Employer shall forward copies of its response to all Bidders who 
have acquired the Bidding Document in accordance with ITB 6.3, including a description of the inquiry 
but without identifying its source. Should the Employer deem it necessary to amend the Bidding 
Document as a result of a request for clarification, it shall do so following the procedure under ITB 8 
and ITB 23.2. 

7.2 The Bidder is advised to visit and examine the Site of Works and its surroundings and obtain for itself, 
on its own risk and responsibility, all information that may be necessary for preparing the Bid and 
entering into a contract for the construction of the Works. The costs of visiting the Site shall be at the 
Bidder’s own expense. 

7.3 The Bidder and any of its personnel or agents will be granted permission by the Employer to enter its 
premises and lands for the purpose of such visit, but only upon the express condition that the Bidder, 
its personnel, and agents will release and indemnify the Employer and its personnel and agents from 
and against all liability in respect thereof, and will be responsible for death or personal injury, loss of 
or damage to property, and any other loss, damage, costs, and expenses incurred as a result of the 
inspection. 

7.4 The Bidder’s designated representative is invited to attend a pre-bid meeting, if provided for in the 
BDS. The purpose of the meeting will be to clarify issues and to answer questions on any matter that 
may be raised at that stage. 

7.5 The Bidder is requested to submit any questions in writing, to reach the Employer not later than 
1 week before the meeting. 

7.6 Minutes of the pre-bid meeting, including the text of the questions raised—without identifying the 
source—and the responses given, together with any responses prepared after the meeting, will be 
transmitted promptly to all Bidders who have acquired the Bidding Document in accordance with ITB 
6.3. Any modification to the Bidding Document that may become necessary as a result of the pre-bid 
meeting shall be made by the Employer exclusively through the issue of an addendum pursuant to 
ITB 8 and not through the minutes of the pre-bid meeting. 

7.7 Nonattendance at the pre-bid meeting will not be a cause for disqualification of a Bidder. 

 
8. Amendment of Bidding Document 
8.1 At any time prior to the deadline for submission of Bids, the Employer may amend the Bidding 

Document by issuing addenda. 

8.2 Any addendum issued shall be part of the Bidding Document and shall be communicated in writing to 
all who have obtained the Bidding Document from the Employer in accordance with ITB 6.3. 

8.3 To give prospective Bidders reasonable time in which to take an addendum into account in preparing 
their Bids, the Employer may, at its discretion, extend the deadline for the submission of Bids, pursuant 
to ITB 23.2. 

 

C. Preparation of Bids 
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9. Cost of Bidding  
9.1   The Bidder shall bear all costs associated with the preparation and submission of its Bid, and the 

Employer shall in no case be responsible or liable for those costs, regardless of the conduct or 
outcome of the bidding process. 

 
10. Language of Bid    
10.1   The Bid, as well as all correspondence and documents relating to the bid  exchanged by the Bidder 

and the Employer, shall be written in the language specified in the BDS. Supporting documents 
and printed literature that are part of the Bid may be in another language provided they are 
accompanied by an accurate translation of the relevant passages in the language specified in the 
BDS, in which case, for purposes of interpretation of the Bid, such translation shall govern. 

 
11. Documents Comprising the Bid 
11.1 The Bid shall comprise two envelopes submitted simultaneously, one called the Technical Bid 

containing the documents listed in ITB 11.2 and the other the Price Bid containing the documents 
listed in ITB 11.3, both envelopes enclosed together in an outer single envelope. 

11.2 The Technical Bid shall comprise the following: 

(a) Letter of Technical Bid; 

(b) Bid Security or Bid-Securing Declaration, in accordance with ITB 20; 

(c) alternative Bids, if permissible, in accordance with ITB 13; 

(d) written confirmation authorizing the signatory of the Bid to commit the Bidder, in 
accordance with ITB 21.2; 

(e) documentary evidence in accordance with ITB 15, establishing the Bidder’s 
qualifications to perform the contract if its Bid is accepted; 

(f) Technical Proposal in accordance with ITB 16; and 

(g) any other document required in the BDS. 

11.3 The Price Bid Shall Comprise the following; 

(a) Letter of Price Bid; 
(b) completed Price Schedules, in accordance with ITB 12 and ITB 17; 
(c) alternative price Bids, at Bidder’s option and if permissible, in accordance with ITB 13; 

and 
(d) any other document required in the BDS. 

11.4 In addition to the requirements under ITB 11.1, Bids submitted by a Joint Venture shall include a copy 
of the Joint Venture Agreement entered into by all partners. Alternatively, a Letter of Intent to execute 
a Joint Venture Agreement in the event of a successful Bid shall be signed by all partners and 
submitted with the Bid, together with a copy of the proposed agreement. 

 
12. Letters of Bid and Schedules 
12.1 The Letters of Technical Bid and Price Bid, and Schedules, and all documents listed under Clause 11, 

shall be prepared using the relevant forms in Section 4 (Bidding Forms), if so provided. The forms 
must be completed without any alterations to the text, and no substitutes shall be accepted. All blank 
spaces shall be filled in with the information requested and as required in the BDS. 

 
13. Alternative Bids 
13.1 Unless otherwise indicated in the BDS, alternative Bids shall not be considered. If permitted, the 

evaluation method will be as specified in Section 3 (Evaluation and Qualification Criteria). 
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13.2 Unless otherwise indicated in the BDS, alternative times for completion shall not be considered. If 
permitted, the evaluation method will be as specified in Section 3 (Evaluation and Qualification 
Criteria). 

13.3 Unless otherwise indicated in the BDS, alternative technical solutions shall not be considered. If 
permitted to submit alternative technical solutions for specified parts of the Works, such parts will be 
identified in the BDS and described in Section 6 (Works’ Requirements). The method for their 
evaluation will be stipulated in Section 3 (Evaluation and Qualification Criteria. 

13.4 Except as provided under ITB 13.3 above, Bidders wishing to offer technical alternatives to the 
requirements of the Bidding Document must first price the Employer’s design as described in the 
Bidding Document and shall further provide all information necessary for a complete evaluation of the 
alternative by the Employer, including drawings, design calculations, technical specifications, 
breakdown of prices, and proposed construction methodology and other relevant details. Only the 
technical alternatives, if any, of the Most Advantageous Bid conforming to the basic technical 
requirements shall be considered by the Employer.). 

 
14. Subcontractors 
14.1  Unless otherwise stated in the BDS, the Employer does not intend for the contractor to execute any 

specific elements of the Works through nominated Subcontractors. 
14.2  If Subcontractors are proposed for any of the key activities listed in Section 3 (Evaluation and 

Qualification Criteria) 2.4.2, they shall be considered as “Specialist Subcontractors” and shall meet 
qualification requirements for the relevant key activities. 

 
15. Documents Establishing the Qualifications of the Bidder 
15.1  To establish its qualifications to perform the Contract in accordance with Section 3 (Evaluation and 

Qualification Criteria), the Bidder shall provide the information requested in the corresponding 
information sheets included in Section 4 (Bidding Forms). 

15.2  Domestic Bidders, individually or in Joint Ventures, applying for eligibility for domestic preference shall 
supply all information required to satisfy the criteria for eligibility as described in ITB 36. 

 
16. Documents Comprising the Technical Proposal 
16.1  The Bidder shall furnish a Technical Proposal including a statement of work methods, equipment, 

personnel, schedule as well as the bidder’s, environmental, health, and safety management plan 
(EHSMP) and other environmental. Health, and safety (EHS) management documents required in the 
BDS commensurate with the proposed scope of works, and any other information stipulated in Section 
4 (Bidding Forms), in sufficient detail to demonstrate the adequacy of the Bidders’ proposal to meet 
the work requirements and the completion time. 

 
17. Bid Prices and Discounts 
17.1 The prices and discounts quoted by the Bidder in the Letter of Price Bid and in the Schedules shall 

conform to the requirements specified below. 

17.2 The Bidder shall submit a bid for the whole of the works described in ITB 1.1 by filling in prices for all 
items of the Works, as identified in Section 4 (Bidding Forms). In case of admeasurement contracts, 
the Bidder shall fill in rates and prices for all items of the Works described in the Bill of Quantities. 
Items against which no rate or price is entered by the Bidder will not be paid for by the Employer when 
executed and shall be deemed covered by the rates for other items and prices in the Bill of Quantities. 
Unit rates and prices for all items of the Works described in the Bill of Quantities shall be expressed 
in positive values. If unit rates and prices are expressed in negative values, the bid will be rejected. 

17.3 The price to be quoted in the Letter of Price Bid shall be the total price of the Bid, excluding any 
discounts offered. Absence of the total bid price in the Letter of Bid may result in the rejection of the 
Bid. 
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17.4 The Bidder shall quote any discounts and the methodology for their application in the Letter of Price 
Bid, in accordance with ITB 12.1. 

17.5 The prices shall be either fixed or adjustable as specified in the BDS. 

(a) In the case of Fixed Price, prices quoted by the Bidder shall be fixed during the Bidder’s 
performance of the contract and not subject to variation on any account. A Bid submitted with an 
adjustable price will be treated as nonresponsive and rejected. 

(b) In the case of Adjustable Price, prices quoted by the Bidder shall be subject to adjustment during 
the performance of the contract to reflect changes in the cost elements such as labor, material, 
transport, and contractor’s equipment in accordance with the provisions of the Conditions of 
Contract. A Bid submitted with a fixed price will be treated as nonresponsive and be rejected. The 
Bidder shall furnish the indexes and weightings for the price adjustment formulas in the Tables of 
Adjustment Data included in Section 4 (Bidding Forms) and the Employer may require the Bidder 
to justify its proposed indexes and weightings. Any bid that omits indexes and weightings shall 
be subject to clarification with the Bidder. 

17.6 If so indicated in ITB 1.1, bids are invited for individual contracts or for any combination of contracts 
(packages). Bidders wishing to offer any price reduction for the award of more than one Contract shall 
specify in their bid the price reductions applicable to each package, or alternatively, to individual 
Contracts within the package. Price reductions or discounts shall be submitted in accordance with ITB 
17.4, provided the Bids for all contracts are submitted and opened at the same time. 

17.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other cause, 
as of the date 28 days prior to the deadline for submission of bids, shall be included in the rates and 
prices and the total bid price submitted by the Bidder. 

 
18. Currencies of Bid and Payment 
18.1 The currency(ies) of the Bid and payment shall be as specified in the BDS. 

18.2 Bidders may be required by the Employer to justify, to the Employer’s satisfaction, their local and 
foreign currency requirements, and to substantiate that the amounts included in the prices shown in 
the appropriate form(s) of Section 4, in which case a detailed breakdown of the foreign currency 
requirements shall be provided by Bidders. 

 
19. Period of Validity of Bids 
19.1 Bids shall remain valid for the bid validity period specified in the BDS. The bid validity period starts 

from the date fixed for the bid submission deadline date prescribed by the Employer in accordance 
with ITB 23.1. A bid valid for a shorter period shall be rejected by the Employer as nonresponsive. 

19.2 In exceptional circumstances, prior to the expiration of the bid validity period, the Employer may 
request Bidders to extend the period of validity of their Bids. The request and the responses shall be 
made in writing. If a bid security is requested in accordance with ITB 20, it shall also be extended 28 
days beyond the deadline of the extended bid validity period. A Bidder may refuse the request without 
forfeiting its bid security. A Bidder granting the request shall not be required or permitted to modify its 
Bid. 

 
20. Bid Security/ Bid-Securing Declaration 
20.1 Unless otherwise specified in the BDS, the Bidder shall furnish as part of its Bid, in original form, either 

a Bid-Securing Declaration or a bid security as specified in the BDS. In the case of a bid security, the 
amount and currency shall be as specified in the BDS. 

20.2 If a Bid-Securing Declaration is required pursuant to ITB 20.1, it shall use the form included in Section 
4 (Bidding Forms). The Employer will declare a Bidder ineligible to be awarded a Contract for a 
specified period of time, as indicated in the BDS, if a Bid-Securing Declaration is executed. 

20.3 If a bid security is specified pursuant to ITB 20.1, the bid security shall be, at the Bidder’s option, in 
any of the following forms: 
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(a) an unconditional bank guarantee (hard copy of the bank guarantee or in the form of 
SWIFT message MT760), or 

(b) an irrevocable letter of credit, or 

(c) a cashier’s or certified check all from a reputable source from an eligible country as 
described in Section 5 (Eligible Countries). In the case of a bank guarantee, the bid 
security shall be submitted either using the Bid Security Form included in Section 4 
(Bidding Forms) or another form acceptable to the Employer. The form must include 
the complete name of the Bidder. The bid security shall be valid for 28 days beyond 
the original validity period of the bid, or beyond any period of extension if requested 
under ITB 19.2. 

20.4 Unless otherwise specified in the BDS, any Bid not accompanied by a substantially compliant bid 
security or Bid-Securing Declaration, if one is required in accordance with ITB 20.1, shall be rejected 
by the Employer as nonresponsive. 

20.5 If a bid security is specified pursuant to ITB 20.1, the bid security of substantially nonresponsive 
Technical Bids shall be returned before opening the Price Bids. The bid security of unsuccessful 
Bidders at Price Bid Evaluation shall be returned promptly upon the successful Bidder’s furnishing of 
the Performance Security pursuant to ITB 47. 

20.6 If a bid security is specified pursuant to ITB 20.1, the bid security of the successful Bidder shall be 
returned promptly once the successful Bidder has signed the Contract and furnished the required 
Performance Security. 

20.7 .The bid security may be forfeited or the Bid-Securing Declaration executed, if 

(a) notwithstanding ITB 25.3, a Bidder withdraws its bid during the period of bid validity 
specified by the Bidder on the Letter of Bid, except as provided in ITB 19.2; or 

(b) the successful Bidder fails to 

(i) sign the Contract in accordance with ITB 46; 

(ii) furnish a Performance Security in accordance with ITB 47; 

(iii) accept arithmetical corrections in accordance with ITB 33; or 

(iv) furnish a domestic preference security, if applicable. 

20.8 If the bid security is required as per ITB 20.1, the bid security of a Joint Venture shall be in the name 
of the Joint Venture that submits the Bid. If the Joint Venture has not been legally constituted at the 
time of bidding, the bid security shall be in the name of any or all of the Joint Venture partners. If the 
Bid- Securing Declaration is required as per ITB 20.1, the Bid-Securing Declaration of a Joint Venture 
shall be in the name of the Joint Venture that submits the Bid. If the Joint Venture has not been legally 
constituted at the time of bidding, the Bid-Securing Declaration shall be in the names of all future 
partners as named in the letter of intent mentioned in ITB 4.1. 

 
21. Format and Signing of Bid 
21.1. The Bidder shall prepare one original set of documents comprising the Technical Bid and one original 

set of the Price Bid as described in ITB 11 and clearly mark it “ORIGINAL-TECHNICAL BID and 
ORIGINAL PRICE BID.” Alternative Bids, if permitted in accordance with ITB 13, shall be clearly 
marked “ALTERNATIVE.” In addition, the Bidder shall submit copies of the Technical and Price Bid in 
the number specified in the BDS, and clearly mark each of them “COPY.” In the event of any 
discrepancy between the original and the copies, the original shall prevail. 

21.2. The original and all copies of the Bid shall be typed or written in indelible ink and shall be signed by a 
person duly authorized to sign on behalf of the Bidder. This authorization shall consist of a written 
confirmation as specified in the BDS and shall be attached to the Bid. The name and position held by 
each person signing the authorization must be typed or printed below the signature. If a Bidder submits 
a deficient authorization, the Bid shall not be rejected in the first instance. The Employer shall request 
the Bidder to submit an acceptable authorization within the number of days as specified in the BDS. 
Failure to provide an acceptable authorization within the period stated in the Employer’s request shall 
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cause the rejection of the Bid. If either the Letter of Technical Bid or Price Bid or the Bid-Securing 
Declaration (if applicable) is not signed, the Bid shall be rejected. 

21.3. Any amendments such as interlineations, erasures, or overwriting shall be valid only if they are signed 
or initialed by the person signing the Bid. 

 

D. Submission and Opening of Bids 
 
22. Sealing and Marking of Bids 
22.1 Bidders shall submit their Bids as specified in the BDS. Procedures for submission, sealing, and 

marking are as follows: 

(a) Bidders submitting Bids by mail or by hand shall enclose the original of the Technical Bid, the 
original of the Price Bid, and each copy of the Technical Bid and each copy of the Price Bid, 
in separate sealed envelopes, duly marking the envelopes as “ORIGINAL - TECHNICAL 
BID,” “ORIGINAL - PRICE BID,” and “COPY NO… - TECHNICAL BID” and “COPY NO…. - 
PRICE BID.”  These envelopes, the first containing the originals and the others containing 
copies, shall then be enclosed in one single envelope per set. If permitted in accordance with 
ITB 13, alternative Bids shall be similarly sealed, marked and included in the sets. The rest 
of the procedure shall be in accordance with ITB 22.2 and ITB 22.5. 

(b) Bidders submitting Bids electronically shall follow the electronic bid submission procedures 
specified in the BDS. 

22.2 The inner and outer envelopes shall 

(a) bear the name and address of the Bidder; 

(b) be addressed to the Employer as provided in BDS 23.1; 

(c) bear the specific identification of this bidding process indicated in BDS 1.1; and 

(d) bear a warning not to open before the time and date for bid opening. 

22.3 The outer envelopes and the inner envelopes containing the Technical Bid shall bear a warning not to 
open before the time and date for the opening of Technical Bid, in accordance with ITB 25.1. 

22.4 The inner envelopes containing the Price Bid shall bear a warning not to open until advised by the 
Employer in accordance with ITB 26.7. 

22.5 If all envelopes are not sealed and marked as required, the Employer will assume no responsibility for 
the misplacement or premature opening of the Bid. 

 
23. Deadline for Submission of Bids 
23.1 Bids must be received by the Employer at the address and no later than the date and time indicated 

in the BDS. 

23.2 The Employer may, at its discretion, extend the deadline for the submission of Bids by amending the 
Bidding Document in accordance with ITB 8, in which case all rights and obligations of the Employer 
and Bidders previously subject to the deadline shall thereafter be subject to the deadline as extended. 

 
24. Late Bids  
24.1   The Employer shall not consider any Bid that arrives after the deadline for submission of bids, in 

accordance with ITB 23. Any Bid received by the Employer after the deadline for submission of 
Bids shall be declared late, rejected, and returned unopened to the Bidder. 

 
25. Withdrawal, Substitution, and Modification of Bids 
25.1 A Bidder may withdraw, substitute, or modify its Technical Bid or Price Bid after it has been submitted 

by sending a written notice, duly signed by an authorized representative, and shall include a copy of 
the authorization in accordance with ITB 21.2 (except for withdrawal notices, which do not require 
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copies). The corresponding substitution or modification of the Bid must accompany the respective 
written notice. All notices must be 

(a) prepared and submitted in accordance with ITB 21 and ITB 22 (except for withdrawal 
notices, which do not require copies), and in addition, the respective envelopes shall be 
clearly marked “WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION;” and 

(b) received by the Employer prior to the deadline prescribed for submission of Bids, in 
accordance with ITB 23. 

25.2 Bids requested to be withdrawn in accordance with ITB 25.1 shall be returned unopened to the 
Bidders. 

25.3 No Bid may be withdrawn, substituted, or modified in the interval between the deadline for submission 
of Bids and the expiration of the period of bid validity specified by the Bidder on the Letters of Technical 
Bid and Price Bid or any extension thereof. 

 
26. Bid Opening  

26.1 The Employer shall open the Technical Bids in public at the address, on the date, and time specified 
in the BDS in the presence of Bidders’ designated representatives and anyone who choose to 
attend. Any specific electronic bid opening procedures required if electronic bidding is permitted 
in accordance with ITB 22.1, shall be as specified in the BDS. The Price Bids will remain unopened 
and will be held in custody of the Employer until the specified time of their opening. If the Technical 
Bid and the Price Bid are submitted together in one envelope, the Employer may reject the entire Bid. 
Alternatively, the Price Bid may be immediately resealed for later evaluation. 

26.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelope with the 
corresponding Bid shall not be opened, but returned to the Bidder. No bid withdrawal shall be permitted 
unless the corresponding withdrawal notice contains a valid authorization to request the withdrawal 
and is read out at bid opening.  

26.3 Second, outer envelopes marked “SUBSTITUTION” shall be opened. The inner envelopes containing 
the Substitution Technical Bid and/or Substitution Price Bid shall be exchanged for the corresponding 
envelopes being substituted, which are to be returned to the Bidder unopened. Only the Substitution 
Technical Bid, if any, shall be opened, read out, and recorded. Substitution Price Bid will remain 
unopened in accordance with ITB 26.1. No envelope shall be substituted unless the corresponding 
substitution notice contains a valid authorization to request the substitution and is read out and 
recorded at bid opening. 

26.4 Next, outer envelopes marked “MODIFICATION” shall be opened. No Technical Bid and/or Price Bid 
shall be modified unless the corresponding modification notice contains a valid authorization to request 
the modification and is read out and recorded at the opening of Technical Bids. Only the Technical 
Bids, both Original as well as Modification, are to be opened, read out, and recorded at the opening. 
Price Bids, both Original as well as Modification, will remain unopened in accordance with ITB 26.1. 

26.5 All other envelopes holding the Technical Bids shall be opened one at a time, and the following read 
out and recorded: 

(a) the name of the Bidder; 
(b) whether there is a modification or substitution; 
(c) the presence of a bid security or Bid-Securing Declaration, if required; and 
(d) any other details as the Employer may consider appropriate. 

Only Technical Bids and alternative Technical Bids read out and recorded at bid opening shall be 
considered for evaluation. Unless otherwise specified in the BDS, all pages of the Letter of Technical 
Bid are to be initialed by at least three representatives of the Employer attending bid opening. No Bid 
shall be rejected at the opening of Technical Bids except for late bids, in accordance with ITB 23.1. 

26.6 The Employer shall prepare a record of the Technical bid opening, which shall include, as a minimum, 
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the name of the Bidder and whether there is a withdrawal, substitution, or modification; alternative 
bids; and the presence or absence of a bid security or Bid-Securing Declaration, if one was required. 
The Bidders’ representatives who are present shall be requested to sign the record. The omission of 
a Bidder’s signature on the record shall not invalidate the contents and effect of the record. A copy of 
the record shall be distributed to all Bidders who submitted Bids on time, and posted online when 
electronic bidding is permitted. 

26.7 At the end of the evaluation of the Technical Bids, the Employer will invite bidders who have submitted 
substantially responsive Technical Bids and who have been determined as being qualified for award 
to attend the opening of the Price Bids. The date, time, and location of the opening of Price Bids will 
be advised in writing by the Employer. Bidders shall be given reasonable notice of the opening of Price 
Bids. 

26.8 The Employer will notify in writing Bidders who have been rejected for submitting nonresponsive 
Technical Bids and return their Price Bids unopened together with their bid securities, before opening 
the Price Bids of the substantially responsive Bidders. 

26.9 The Employer shall conduct the opening of Price Bids of all Bidders who submitted substantially 
responsive Technical Bids, and who passed the minimum MPC threshold, if applicable, in the 
presence of Bidders` representatives who choose to attend at the address, on the date, and time 
specified by the Employer. The Bidder’s representatives who are present shall be requested to sign a 
register evidencing their attendance. 

26.10 All envelopes containing Price Bids shall be opened one at a time and the following read out and 
recorded: 

(a) the name of the Bidder; 
(b) whether there is a modification or substitution; 
(c) the Bid Prices, including any discounts and alternative offers; and 
(d) any other details as the Employer may consider appropriate. 

Only Price Bids discounts, and alternative offers read out and recorded during the opening of Price 
Bids shall be considered for evaluation. Unless otherwise specified in the BDS, all pages of the Letter 
of Price Bid and Bill of Quantities are to be initialed by at least three representatives of the Employer 
attending bid opening. No Bid shall be rejected at the opening of Price Bids. 

26.11 The Employer shall prepare a record of the opening of Price Bids that shall include, as a minimum, 
the name of the Bidder, the Bid Price (per lot if applicable), any discounts, and alternative offers. The 
Bidders’ representatives who are present shall be requested to sign the record.  The omission of a 
Bidder’s signature on the record shall not invalidate the contents and effect of the record.  A copy of 
the record shall be distributed to all Bidders who submitted Bids on time, and posted online when 
electronic bidding is permitted. 

 

E. Evaluation and Comparison of Bids 
 
27. Confidentiality  
27.1 Information relating to the examination, qualification, evaluation, and comparison of Bids and 

recommendation of contract award, shall not be disclosed to Bidders or any other persons not officially 
concerned with such process until information on the Contract award is communicated to all Bidders. 

27.2 Any attempt by a Bidder to influence the Employer in the evaluation of the Bids or Contract award 
decisions may result in the rejection of its Bid. 

27.3 Notwithstanding ITB 27.2, from the time of bid opening to the time of Contract award, if any Bidder 
wishes to contact the Employer on any matter related to the bidding process, it may do so in writing. 
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28. Clarification of Bids 
28.1 To assist in the examination, evaluation, and comparison of the Technical Bids and Price Bids, and 

qualification of the Bidders, the Employer may, at its discretion, ask any Bidder for a clarification of its 
Bid. Any clarification submitted by a Bidder that is not in response to a request by the Employer shall 
not be considered. The Employer’s request for clarification and the response shall be in writing. No 
change in the substance of the Technical Bid or prices in the Price Bid shall be sought, offered, or 
permitted, except to confirm the correction of arithmetic errors discovered by the Employer in the 
evaluation of the Price Bids, in accordance with ITB 33. 

28.2 If a Bidder does not provide clarifications of its Bid by the date and time set in the Employer’s request 
for clarification, its Bid may be rejected. 

 
29. Qualification of the Bidder 
29.1 The Employer shall determine to its satisfaction whether the Bidder meets the qualifying criteria 

specified in Section 3 (Evaluation and Qualification Criteria). 

29.2 The determination shall be based upon an examination of the documentary evidence of the Bidder’s 
qualifications submitted by the Bidder, pursuant to ITB 15.1. Unless permitted in the BDS, the 
determination shall not take into consideration the qualifications of other firms such as the Bidder’s 
subsidiaries, parent entities, or affiliates. 

29.3 An affirmative determination shall be a prerequisite for proceeding the next step of the evaluation 
process under ITB 31. The Employer reserves the right to reject the bid of any Bidder found to be in 
circumstances described in GCC 73.2(c). A negative determination shall result in disqualification of 
the Bid in which event the Employer shall return the unopened Price Bid to the Bidder. 

 
30. Deviations, Reservations, and Omissions 
30.1 During the evaluation of Bids, the following definitions apply: 

(a) “Deviation” is a departure from the requirements specified in the Bidding Document; 

(b) “Reservation” is the setting of limiting conditions or withholding from complete acceptance 
of the requirements specified in the Bidding Document; and 

(c) “Omission” is the failure to submit part or all of the information or documentation required 
in the Bidding Document. 

 
31. Determination of Responsiveness 
31.1 The Employer shall examine the Technical Bid to confirm that all documents and technical 

documentation requested in ITB 11.2 have been provided, and to determine the completeness of 
each document submitted. 

31.2 The Employer shall confirm that the following documents and information have been provided in the 
Technical Bid.  If any of these documents or information is missing, the offer shall be rejected. 

(a) Letter of Technical Bid; 
(b) written confirmation of authorization to commit the Bidder; 
(c) Bid Security or Bid-Securing Declaration, if applicable; and 
(d) Technical Proposal in accordance with ITB 16. 

31.3 The Employer’s determination of a Bid’s responsiveness is to be based on the contents of the Bid 
itself, as defined in ITB 11. 

31.4 A substantially responsive Technical Bid is one that meets the requirements of the Bidding 
Document without material deviation, reservation, or omission. A material deviation, reservation, or 
omission is one that, 

(a) if accepted, would 

(i) affect in any substantial way the scope, quality, or performance of the Works specified 
in the Contract; or 
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(ii) limit in any substantial way, inconsistent with the Bidding Document, the Employer’s 
rights or the Bidder’s obligations under the proposed Contract; or 

(b) if rectified, would unfairly affect the competitive position of other Bidders presenting 
substantially responsive Bids. 

31.5 The Employer shall examine the technical aspects of the Bid submitted in accordance with ITB 16, 
Technical Proposal, in particular, to confirm that all requirements of Section 6 (Employer’s 
Requirements) have been met without any material deviation, reservation, or omission. 

31.6 If a Bid is not substantially responsive to the requirements of the Bidding Document, it shall be 
rejected by the Employer and may not subsequently be made responsive by correction of the 
material deviation, reservation, or omission. 

 
32. Nonmaterial Nonconformities 
32.1  Provided that a Bid is substantially responsive, the Employer may waive any nonconformities in the 

Bid that do not constitute a material deviation, reservation, or omission. 

32.2  Provided that a Technical Bid is substantially responsive, the Employer may request that the Bidder 
submit the necessary information or documentation, within a reasonable period of time, to rectify 
nonmaterial nonconformities in the Technical Bid related to documentation requirements. Requesting 
information or documentation on such nonconformities shall not be related to any aspect of the price 
of the Bid. Failure of the Bidder to comply with the request may result in the rejection of its Bid. 

32.3  Provided that a Technical Bid is substantially responsive, the Employer shall rectify quantifiable 
nonmaterial nonconformities related to the Bid Price. To this effect, the Bid Price may be adjusted, for 
comparison purposes only, to reflect the price of a missing or nonconforming item or component. The 
adjustment shall be made using the methods indicated in Section 3 (Evaluation and Qualification 
Criteria). 

 
33. Correction of Arithmetical Errors 
33.1 During the evaluation of Price Bids, the Employer shall correct arithmetical errors on the following 

basis: 

(a) Only for admeasurement contracts, if there is a discrepancy between the unit price and the 
total price that is obtained by multiplying the unit price and quantity, the unit price shall prevail 
and the total price shall be corrected, unless in the opinion of the Employer there is an obvious 
misplacement of the decimal point in the unit price, in which case the total price as quoted 
shall govern and the unit price shall be corrected. 

(b) If there is an error in a total corresponding to the addition or subtraction of subtotals, the 
subtotals shall prevail and the total shall be corrected. 

(c) If there is a discrepancy between the bid price in the Summary of Bill of Quantities and the 
bid amount in item (c) of the Letter of Bid, the bid price in the Summary of Bill of Quantities 
will prevail and the bid amount in item (c) of the Letter of Bid will be corrected. 

(d) If there is a discrepancy between words and figures, the amount in words shall prevail, unless 
the amount expressed in words is related to an arithmetic error, in which case the amount in 
figures shall prevail subject to (a), (b) and (c) above. 

33.2  If the Bidder that submitted the Most Advantageous Bid does not accept the correction of errors, its 
bid shall be disqualified and its bid security may be forfeited, or its Bid-Securing Declaration executed. 

 
34. Conversion to Single Currency 
34.1  For evaluation and comparison purposes, the currency(ies) of the Bid shall be converted into a single 

currency as specified in the BDS. 

 
35. Domestic Preference 
35.1  Unless otherwise specified in the BDS, domestic preference shall not apply. 
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36. Financial Evaluation 
36.1  Provided that a Bid is substantially responsive with the technical evaluation in accordance with Section 

3 (Evaluation and Qualification Criteria), the Employer will proceed with the detailed evaluation of 
financial aspects. The Employer shall use the criteria and methodologies listed in this Clause. No other 
evaluation criteria or methodologies shall be permitted. 

36.2  To evaluate the Price Bid, the Employer shall consider the following: 
(a) the bid price, excluding Provisional Sums and the provision, if any, for contingencies in the Grand 

Summary, but including Daywork items, where priced competitively; 

(b) price adjustment for correction of arithmetic errors in accordance with ITB 33.1; 

(c) price adjustment due to discounts offered in accordance with ITB 17.4; 

(d) price adjustment for nonmaterial nonconformities in accordance with ITB 32.3; 

(e) converting the amount resulting from applying (a) to (c) above, if relevant, to a single currency in 
accordance with ITB 34; 

(f) assessment whether the bid is abnormally low in accordance with ITB 38; and 

(g) application of all the evaluation factors indicated in Section 3 (Evaluation and Qualification 
Criteria). 

36.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over the 
period of execution of the Contract, shall not be taken into account in the bid evaluation. 

36.4 If this Bidding Document allows Bidders to submit separate bids for different contracts (or lots), and 
the award to a single Bidder of multiple contracts (or lots), the methodology to determine the Most 
Advantageous Bid combinations, including any discounts offered in the Letter of Price Bid and 
Schedule, is specified in Section 3 (Evaluation and Qualification Criteria). 

 
37. Lowest Evaluated Bid 
37.1  The Employer will proceed with the comparison of the Bids prices amongst the substantially 

responsive bids. The Bid with the lowest price will be determined as the Most Advantageous Bid. 
 

38. Abnormally Low Bids 
38.1  An abnormally low bid is one where the bid price, in combination with other elements of the bid, 

appears to be so low that it raises concerns as to the capability of the Bidder to perform the contract 
for the offered bid price. 

38.2 When the offered bid price of the Most Advantageous Bid appears to be abnormally low, the Employer 
shall undertake a three-step review process as follows: 

(a) identify abnormally low costs and unit rates by comparing them with the engineer’s 
estimates, other substantially responsive bids, or recently awarded similar contracts; 

(b) clarify and analyze the bidder’s resource inputs and pricing, including overheads, 
contingencies and profit margins; and 

(c) decide whether to accept or reject the bid. 

38.3 With regard to ITB 38.2 (b) above, the Employer will seek a written explanation from the bidder of the 
reasons for the offered bid price, including a detailed analysis of costs and unit prices, by reference to 
the scope, proposed methodology, schedule, and allocation of risks and responsibilities. This may also 
include information regarding the economy of the manufacturing process; the services to be provided, 
or the construction method to be used; the technical solutions to be adopted; and any exceptionally 
favorable conditions available to the bidder for the works, equipment or services proposed. 

38.4 After examining the explanation given and the detailed price analyses presented by the bidder, the 
Employer may: 

(a) accept the bid, if the evidence provided satisfactorily accounts for the low bid price 
and costs, in which case the bid is not considered abnormally low; 
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(b) reject the bid if the evidence provided does not satisfactorily account for the low 
bid price, and make a similar determination for the next ranked bid, if required. 

 
39. Unbalanced or Front-Loaded Bids 
39.1  If the Bid, which results in the Most Advantageous Bid , is seriously unbalanced or front loaded in the 

opinion of the Employer, the Employer may require the Bidder to produce detailed price analyses for 
any or all items of the Bill of Quantities, to demonstrate the internal consistency of those prices with 
the construction methods and schedule proposed, as well as the pricing and sources of materials, 
equipment and labor. 

39.2 After the evaluation of the information and detailed price analyses presented by the Bidder, the 
Employer may as appropriate: 

(a) accept the Bid; or 

(b) accept the Bid, but require that the total amount of the Performance Security be increased at 
the expense of the Bidder to a level sufficient to protect the Employer against financial loss in 
the event of default of the successful Bidder under the Contract subject to ITB 47.2; or 

(c) reject the Bid and make a similar determination for the next ranked bid 

 
40. Employer’s Right to Accept Any Bid, and to Reject Any or All Bids 
40.1  The Employer reserves the right to accept or reject any Bid, and to annul the bidding process and 

reject all Bids at any time prior to contract award, without thereby incurring any liability to Bidders. In 
case of annulment, all Bids submitted and specifically, bid securities, shall be promptly returned to the 
Bidders. 

 

F. Award of Contract 
 
41. Award Criteria  
41.1 The Employer shall award the Contract to the Bidder whose offer has been determined in line with ITB 

37 to ITB 39 above to be the Most Advantageous Bid and is substantially responsive to the Bidding 
Document, provided further that the Bidder is determined to be qualified to perform the Contract 
satisfactorily. 

 
42. Notice of Intention for Award of Contract 
42.1 If standstill provisions apply as specified in the BDS 44, the standstill period shall be defined in the 

BDS to specify the duration subsequent to notification of intention for award of contract (before making 
the actual contract award) within which any unsuccessful Bidder can challenge the proposed award 

42.2 Prior to the expiration of the period of bid validity the Employer shall transmit the Notice of Intention 
for Award of Contract using the form included in Section 9 (Contract Forms) to the successful Bidder, 
in writing. 

 
43. Invitation to Finalization of the Draft Contract Before Notification of Award3 
43.1  Prior to the expiration of the period of bid validity, the Employer shall invite the successful Bidder to 

finalize the provisions of the draft contract, before issuing the Notification of Award through issuance 
of the Letter of Acceptance. 

43.2 Invitation for finalization of the draft contract shall be done through the issuance of the corresponding 
form in Section 9 (Contract Forms) to the successful Bidder, in writing. 

43.3 This step must be finalized as soon as possible, but no later than 14 days. 

 
3 The Employer may issue this invitation to finalization of the draft contract provisions. In parallel with the notice of intention for 
award of contract i.e. at the commencement of the standstill period, if applicable 
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44. Standstill Period  
44.1  The purpose of a standstill period is to allow unsuccessful bidders an opportunity to challenge an 

intended contract award decision before the actual notification of award. If standstill provisions apply 
this shall be defined in the BDS to specify the duration subsequent to notification of intention for award 
of contract (before issuing the Notification of Award as per ITB 46) within which any unsuccessful 
bidder can challenge the proposed award. 

44.2 If standstill period applies, unsuccessful bidders may request a debriefing request during the standstill 
period.  

44.3 In the event there are any complaints during the standstill period, prior to issuance of the Notification 
of Award, it will be a condition that the Employer satisfactorily addresses the complaint. However, 
continuation of a complaint shall not be a ground for the Employer not to proceed in accordance with 
ITB 45.  

44.4 If the standstill period does not apply, upon notification of award through the issuance of a Letter of 
Acceptance under ITB 45.1, unsuccessful Bidders may request in writing to the Employer for a 
debriefing seeking explanations on the grounds on which their Bids were not selected. The Employer 
shall promptly respond in writing and/or in a debriefing meeting to any unsuccessful Bidder who, after 
publication of contract award, requests a debriefing.  

 
45. Notification of Award 
45.1 Prior to the expiration of the period of bid validity; and upon satisfactorily addressing any complaints 

received during the standstill period, if applicable, and after finalization of the draft contract provisions, 
the Employer shall transmit the Notification of Award through the issuance of a Letter of Acceptance 
using the form included in Section 9 (Contract Forms) to the successful Bidder, in writing, that its Bid 
has been accepted, together with the finalized contract, and a request to submit the Beneficial 
Ownership Disclosure Form providing additional information on its beneficial ownership. The 
Beneficial Ownership Disclosure Form shall be submitted within 14 days of receiving this request 

45.2 Until the formal contract is executed by the contracting parties, the notification of award through the 
issuance of a Letter of Acceptance shall constitute a binding Contract between the Employer and the 
Contractor.  

45.3 Within 2 weeks of the award of contract the Borrower shall publish in an English language newspaper 
or widely known and freely accessible website the results identifying the bid and lot or package 
numbers, as applicable and the following information: 

i. name of each Bidder who submitted a Bid; 

ii. bid prices as read out at bid opening; 

iii. name and evaluated prices of each Bid that was evaluated; 

iv. name(s) of Bidders whose bids were rejected and the reasons for their rejection; and 

v. name of the winning Bidder, and the price it offered, as well as the duration and 
summary scope of the contract awarded. 

vi. successful Bidder’s Beneficial Ownership Disclosure Form. 

 
46. Signing of Contract 
46.1 The Employer shall send the successful Bidder the Contract Agreement together with or promptly after 

the issuance of Letter of Acceptance. 

46.2 Unless agreed otherwise between the parties, within 28 days of receipt of Contract Agreement, the 
successful Bidder shall sign, date, and return it to the Employer. 

 
47. Performance Security 
47.1 Within 28 days of the receipt of notification of award through issuance of Letter of Acceptance from 
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the Employer, the successful Bidder shall furnish the Performance Security in accordance with the 
Conditions of Contract, subject to ITB 39, using for that purpose the Performance Security Form 
included in Section 9 (Contract Forms), or another form acceptable to the Employer. If the bank issuing 
Performance Security is located outside the Employer’s country, it shall be counter-guaranteed or 
encashable by a bank in the Employer’s country. 

47.2 Failure of the successful Bidder to submit the abovementioned Performance Security or to sign the 
Contract Agreement shall constitute sufficient grounds for the annulment of the award and forfeiture 
of the bid security or execution of the Bid-Securing Declaration. In that event, the Employer may award 
the Contract to the next ranked Bidder whose offer is substantially responsive and Most Advantageous 
Bid as determined by the Employer to be qualified to perform the Contract satisfactorily. 

47.3 The above provision shall also apply to the furnishing of a domestic preference security, if so required. 

 
48. Bidding-Related Complaints 
48.1 The procedures for dealing with Bidding-Related Complaints arising out of this bidding process are 

specified in the BDS. 

 
 



 
 

Procurement of Works: Small Contracts Standard Bidding Document for Single-Stage: Two-Envelope Bidding Procedure 
Without Prequalification, for projects without MPC and with SPS 

 

21 
  

Section 2: Bid Data Sheet 
This section consists of provisions that are specific to each procurement and supplement the information or 
requirements included in Section 1 (Instructions to Bidders). 
 
A. General 
 

ITB 1.1 The number of the Invitation for Bids (IFB) is: CPC-CW02 

ITB 1.1 The Employer is:  
Lot Employer 
Lot 1 ICAR-CITH Mukteshwar and ICAR-CISH Lucknow acting jointly as Employer 
Lot 2 NRCP Solapur and CCRI Nagpur acting jointly as Employer 
Lot 3 IIHR Bengaluru 
Lot 4 CIAH Bikaner 
Lot 5 ICAR-CISH Malda 

NHB shall act solely as the procurement-facilitating agency and contracting support agency 
for the bidding process and shall not be a contracting party under the resulting contract. 

ITB 1.1 The name of the bidding process is: Procurement of Construction of office building and 
laboratory at various CPC’s Package: CPC, CW02- Lot-1, Lot-2, Lot-3, Lot-4 & Lot-5 

The identification number of the bidding process is: CPC-CW02 

The number and identification of lots comprising this bidding process is: 

Lot-1: Mukteshwar & Lucknow 

Lot-2: Solapur & Nagpur 

Lot-3: Bengaluru 

Lot-4: Bikaner 

Lot-5: Malda 

ITB 2.1 The Borrower is: Government of India 

ITB 2.1 The name of the Project is: Building India’s Clean Plant Program 
 
B. Contents of Bidding Documents 
 

ITB 7.1 For clarification purposes only, the Purchaser’s address is: 

Mr. C P Gandhi, Joint Director 

National Horticulture Board 

Plot No. 85, Institutional Area, Sector-18 

Gurugram-122015 (Haryana) 

Telephone: 0124-2342992, 2347 441 Facsimile: 0124-2342991 

E-mail: cpgandhi@nhb.qov.in  

Requests for clarification should be received by the Employer on or before the Pre-bid 
meeting. 

Note: For purposes of procurement, clarifications, addenda, bid receipt and evaluation, 
NHB shall act as the authorized agency on behalf of the Employers. 

ITB 7.4 A Pre-Bid meeting take place.  
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Date: 06 October 2026 

Time: 11:30 hrs 

Place: National Horticulture Board, Plot No. 85, Institutional Area, Sector-18 Gurugram-1 
2201 5 (Haryana) 

A site visit conducted by the Employer will be organized immediately after the Pre-Bid 
meeting. 

ITB 7.5 Bidders are encouraged to submit questions at least 5 days before the pre-bid 
meeting to allow preparation of responses 

ITB 7.6 The Employer shall publish the minutes of the meeting at the e-Tendering platform 
indicated in ITB 1.3 of the BDS 

ITB 8.2 The Employer shall publish the addendum or addenda at the e-Tendering platform 
indicated in ITB 1.3 of the BDS. The Employer should not be faulted for bidders’ 
failure to download the addendum or addenda. 

 
C. Preparation of Bids 
ITB 10.1 The language of the Bid is: English  

ITB 11.2(g) The Bidder shall submit with its Technical Bid the following additional documents:  

1. Copy of valid contractor registration/license. 

2. Joint Venture Agreement (if applicable). 

ITB 11.3(b) In accordance with ITB 12 and ITB 17, the following schedules shall be submitted with 
the Bid, including the priced Bill of Quantities for admeasurement contracts 

1. Proposed key personnels with CVs and supporting documents (see Form PER-1 
and PER-2) 

2. Schedule of Equipment (see Form EQU) 

3. Site Organization 

4. Proposed Method Statements for Design and Construction 

5. Proposed Mobilization Schedule 

6. Proposed Construction Schedule 

7. Proposed Outline for the Site-Specific Environmental Management Plan (SSEMP) 
and Site Health and Safety Management Plan (SHSMP) 

ITB 11.3 (d) The Bidder shall submit with its Price Bid the following additional documents: None 

ITB 12.1 Price Bid and Schedules, including Schedule of Priced Activities and Sub-Activities, Letter of 
Price bids shall be prepared using the relevant forms furnished in Section 4 (Bidding Forms) 
in pdf and Macro Enabled BOQ/Financial Bid format in excel under the financial Folder. No 
price information should be indicated in the Technical Bid, failing to which bid shall be 
summarily rejected. 

ITB 13.1 Alternative Bids shall not be permitted. 

ITB 13.2 Alternative times for completion shall not be permitted. 

ITB 13.3 Alternative technical solutions shall be permitted for the following parts of the Works: 
None 

ITB 14.1 The Employer does not intend for the contractor to execute any specific elements of the 
Works through nominated Subcontractors. 

ITB 16.1 The Bidder shall submit the following additional documents in the Technical Proposal of 
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its Bid: None 

ITB 17.5 The prices quoted by the Bidder shall be fixed during the performance of the Contract. 

ITB 18.1 The prices shall be quoted by the Bidder and shall be paid in: INR. 

ITB 19.1 The bid validity period shall be 120 days. 

ITB 20.1 The Bidder shall furnish a bid security in the amount of, For Package CPC, CW-02 

Lot-1: Mukteshwar & Lucknow INR: 1,10,00,000.00 
Lot-2: Solapur & Nagpur INR: 1,10,00,000.00 
Lot-3: Bengaluru INR: 56,00,000.00 
Lot-4: Bikaner INR: 56,00,000.00 
Lot-5: Malda INR: 56,00,000.00 

The Bidder shall furnish the bid security using the instruments specified in e-Procurement portal, 
i.e., Real Time Gross Settlement (RTGS) or National Electronic Fund Transfer (NEFT) and 
submit it online. Bid security also may be submitted in the form of an unconditional and 
irrevocable bank guarantee. 

In the case of a bank guarantee, the bid security shall be submitted either using the Bid Security 
Form included in Section 4 (Bidding Forms) or another form acceptable to the Employer as 
detailed below: 
 

Name of the Account:  National Horticulture Board 
Account No.: 193501000010000 
IFSC Code: IOBA0001935 
Name of the Bank: Indian Overseas Bank 
Branch: Plot no:85, Sector 18, Institutional Area, Gurugram-122015 (Haryana) 

 

The bank guarantee shall be issued by a scheduled bank, or by a foreign reputable bank (from 
an eligible country as described in Section 5: Eligible Countries) outside the Employer’s 
country, through a correspondent bank located in the Employer’s country. Bank guarantee 
must necessarily be payable at Gurugram. 

 

Bidders are required to upload scanned copy of acceptable instruments for bid security (Either 
in PDF or Zip format) during on-line submission of Bid. These documents shall be deposited 
in “ORIGINAL” in a sealed envelope at below address within 7 days from the last date of 
submission: 

Attention: The Joint Director (lS/CPP/Coord), Clean Plant Program - National Horticulture 
Board (Ministry of Agriculture and Farmers Welfare, Government of India), 85, Institutional 
Area, Sector - 18, Gurugram - 122015 (Haryana). 

 

The Bid-Securing Declaration shall not be permitted. 

The Bid Security shall be submitted in favour of National Horticulture Board as the 
agency conducting the procurement process on behalf of the respective Employers.  

National Horticulture Board, acting as the authorized procurement-facilitating agency on 
behalf of the Employer(s) identified for the applicable Lot. 

ITB 20.2 The ineligibility period will be Not Applicable. 

ITB 20.4 Subject to the succeeding sentences, any bid not accompanied by an irrevocable and 
callable bid security shall be rejected by the Employer as nonresponsive. If a Bidder 
submits a bid security that (i) deviates in form, amount, and/or period of validity, or (ii) does 
not provide sufficient identification of the Bidder (including, without limitation, failure to 
indicate the name of the Joint Venture or, where the Joint Venture has not yet been 
constituted, the names of all future Joint Venture Partners), the Employer shall request 
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the Bidder to submit a compliant bid security within 14 days of receiving such a request. 
Failure to provide a compliant bid security within the prescribed period of receiving such 
a request shall cause the rejection of the Bid. 

ITB 21.1, 21.2, 
21.3 

Bidders shall submit their Bids online only at Employer’s procurement portal 
https://eprocure.gov.in/eprocure/app . No other method of submission shall be acceptable. 

ITB 21.1 In addition to the original Bid, the number of copies is: Not Applicable  

ITB 21.2, 21.3 The contents of clause 21.2 and 21.3 of ITB shall be replaced as below: 

The Bidders shall submit their Bids online, encrypt their Bid. The submission of Bid has 
to be done by submission of Bid Seals (Hashes) of all the envelopes and documents 
related to the Bid and is required to be uploaded as per time schedule mentioned in the 
key dates of the Invitation for Bid or the Addendum (if any) after signing of the same by 
the Digital signatures of appropriate authorized representative.  

The written confirmation of authorization to sign on behalf of the Bidder shall consist of: 
an organizational document, board resolution or its equivalent, or power of attorney 
specifying the representative’s authority to sign the Bid on behalf of, and to legally bind 
the Bidder. If the Bidder is an intended or an existing Joint Venture, the power of attorney 
shall be signed by all partners and specify the authority of the named representative of the 
Joint Venture to sign on behalf of and legally bind the intended or existing Joint Venture. 
If the Joint Venture has not yet been formed, also include evidence from all proposed Joint 
Venture partners of their intent to enter into a Joint Venture in the event of a contract award 
in accordance with ITB 11.4. 

ITB 21.2 The Bidder shall submit an acceptable authorization within 14 days. 
 
D. Submission and Opening of Bids 
ITB 22.1 Bidders shall submit their Bids electronically only through the public procurement website 

https://eprocure.gov.in/eprocure/app  

ITB 22.1(b) Electronic bidding submission procedures shall be as follows: 

i) Detailed guidelines for viewing bids and submission of online bids are given on the website 
(https://eprocure.gov.in/eprocure/app).  

ii) The completed bid comprising of all necessary documents should be uploaded on the e-
procurement portal along with scanned copies of requisite certificates as mentioned in 
different sections in the bidding document and scanned copy of the bid security. 

iii) All the documents are required to be signed digitally by the bidder. After electronic online 
bid submission, the system generates a unique bid identification number which is time 
stamped as per server time. This shall be treated as acknowledgement of bid submission. 

Physical, e-mail, Telex, Cable, or Facsimile bids will be rejected except for submission of bid 
security in accordance with ITB 20.1 

ITB 23.1 For bid submission purposes only, the Employer’s address is: 

Bidders shall submit their Bids online only at Employer’s procurement portal 
https://eprocure.gov.in/eprocure/app. No other method of submission shall be 
acceptable. 

The deadline for bid submission is: 

Date: 29 October 2026 

Time: 03:00 PM 

Bid submission timelines will be defined as per the e-Procurement server clock only.       

The Bidder shall take due precautions to upload technical bid documents and price bid 
documents onto the respective envelopes defined in the e-Tendering platform.  
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Bidders who wish to participate in the bidding process shall have to procure Digital 
Certificate as per Information Technology Act 2000 using which they can sign their 
electronic bids. Bidders can procure the same from any Controller of Certifying Agency 
(CCA) approved certifying agency. Online bids will have to be digitally signed and submitted 
in a Time stamped electronic sealed tender box on https://eprocure.gov.in/eprocure/app 
The Bidders are required to download the bidding forms (Section 4), print the forms, fill 
them, scan them and upload in envelope B at the portal. The information on eligibility and 
qualifications provided in the bidding forms only will be considered. Bidder will also provide 
references of supporting documents provided in its support in the bidding forms.  
The downloaded Bid forms shall be typed or written in indelible ink and shall be signed by 
a person duly authorised to sign on behalf of the Bidder.  
 
The Technical Bid shall be uploaded in envelopes marked ‘A’ & ‘B’ on e-procurement 
website.  
 
Bidders are informed to get acquainted with the bid submission process in e- Procurement 
system by contacting the e-procurement cell of the Government of India.  Please refer to 
https://eprocure.gov.in/eprocure/app  for further details.  
 
The Employer reserves the right to verify original copies of scanned documents uploaded 
by bidders may seek additional documentary evidence on their technical proposals, which 
the bidders shall provide either online using the e-Procurement or in manual form.  
 
Bidders shall not lock electronic files uploaded in their proposal with passwords of their 
choice. The Employer reserves the right to reject password locked files outright and not 
consider contents within such locked files for bid evaluation. 
 
The Employer reserves the right to extend bid submission timeline or recall the tender if e-
Tendering server is inaccessible or inoperative for a prolonged period of time within the last 
24 hours of the bid submission due date. The Employer shall consult the e-Tendering 
service provider and seek its opinion and decide to extend the bid submission timeline in 
accordance with the technical explanation provided by the e-Tendering service provider. 
 

The Bidder shall take due care to ensure that the documents uploaded by it in the e-
Procurement system are virus free. If the documents uploaded by the Bidder could not be 
opened, due to virus during tender opening, the bid is liable to be rejected. 

Only those bids marked as submitted, as acknowledged by a bid submission reference, 
at the bid submission time will be considered for evaluation. 

ITB 24.1 Sub clause 24.1 shall be replaced with: 

The e-procurement system will not allow any late submission of Bids after the specified due 
date and time as per server system. After the submission of electronic online proposals, 
the system will generate a unique Identification number which is time stamped. This shall 
be treated as acknowledgement of the Bid submission. 

ITB 25.1, 25.2 Replace ITB 25.1 to 25.2 with following:  

Bidders submitting their Bids electronically may withdraw, substitute or modify their bids by 
logging at the eProc website indicated in ITB 22.1 of the BDS, no later than the deadline 
for submission of bid, as indicated in ITB 23.1. 

ITB 26.1 The Technical bid opening shall take place at: 

The Employer shall open the technical bids online in public in the presence of Bidders or 
designated representatives of the Bidders, who chose to attend on:  

Date: 30 October 2026  
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Time: 15:30 hours 

Address; National Horticulture Board, 85, Institutional Area, Sector - 18, Gurugram - 
122015 (Haryana). 

ITB 26.1 Electronic bid opening procedure shall be as follows: 

Concerned/ designated officials of National Horticulture Board will login to E-Tendering portal 
with their respective Digital Signatures. Once all the designated officials complete their login 
procedure, then the Technical Bid is considered to be open. Thereafter, the submitted bids 
will be downloaded for technical evaluation. 

ITB 26.2, 26.3, 
26.4 

Replace the ITB 26.2, ITB 26.3 and ITB 26.4 with: 

“The electronic summary of the bid opening will be generated and uploaded online. The 
Employer will also prepare minutes of the Bid opening, including the information disclosed 
and upload the same for viewing online. Only the Technical Parts of Bids that are opened at 
Bid opening shall be considered further for evaluation.” 

ITB 26.5 The Technical parts of all bids received shall be opened online on the given time and date. 

The Letter of Technical Bid and Schedules shall be initialed by at least three (3) 
representatives of the Employer attending the Bid opening. 

ITB 26.6 The Employer shall prepare a record of the opening of Technical Bids that shall include, as a 
minimum, the name of the Bidder and the presence or absence of a bid security. 

ITB 26.8 The Employer will notify in writing Bidders who have been rejected for submitting non-
responsive Technical Bids and their online Price Bids shall not be opened. 

ITB 26.9 Irrespective of the numbers of substantially responsive Technical Bid(s) the Price Bid(s) of the 
Substantially responsive bid(s) shall be opened publicly in the presence of Bidders’ designated 
representatives and anyone who chooses to attend, and this may also be viewed by the 
bidders online. The bidder’s names, the Bid prices, the total amount of each bid, including any 
discounts and such other details as the Employer may consider appropriate will be notified 
online by the Employer at the time of bid opening. 

 
E. Evaluation and Comparison of Bids 
ITB 29.2 The qualifications of other firms such as the Bidder’s subsidiaries, parent entities, or 

affiliates shall not be permitted. 

ITB 34.1 Not applicable. 

ITB 35.1 Domestic preference shall not apply. 

ITB 44.1 Standstill provisions shall not apply. 

 
F. Award of Contract 
ITB 48.1 The procedures for Bidding-Related Complaints are referenced in the Procurement 

Directive for ADB Borrowers. The Bidder should submit its complaint following these 
procedures, in writing, to: 

For the attention: Mr Kapil Meena 

Title or position: Managing Director, National Horticulture Board (NHB) 

Client: Ministry of Agriculture and Farmers’ Welfare  

Project: Loan 4411-IND: Building India’s Clean Plant Program  

Email address: md@nhb.gov.in 
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1. Qualification 
 
1.1 Eligibility 

Criteria Compliance Requirements Documents 
 

Requirement 
 
Single 
Entity 

Joint Venture  
Submission 

Requirements All Partners 
Combined 

Each 
Partner 

One 
Partner 

1.1.1 Nationality 
Nationality in accordance with 
ITB 4.2. 

Must meet 
requirement 

Must meet 
requirement 

Must meet 
requirement 

Not 
applicable 

Forms 
ELI – 1; ELI – 2 

with attachments 

1.1.2 Conflict of Interest 
No conflicts of interest in 
accordance with ITB 4.3. 

Must meet 
requirement 

Must meet 
requirement 

Must meet 
requirement 

Not 
applicable 

Letter of Bid 

1.1.3 ADB Eligibility 
Not having been declared 
ineligible by ADB, as described 
in ITB 4.4. 

Must meet 
requirement 

Must meet 
requirement 

Must meet 
requirement 

Not 
applicable 

Letter of Bid 

1.1.4 Government-Owned Enterprise 
Bidder required to meet 
conditions of ITB 4.5. 

Must meet 
requirement 

Must meet 
requirement 

Must meet 
requirement 

Not 
applicable 

Forms 
ELI – 1; ELI – 2 

with attachments 

1.1.5 United Nations Eligibility 
 

Not having been excluded by an 
act of compliance with a United 
Nations Security Council 
resolution in accordance with 
ITB 4.8. 

Must meet 
requirement 

Must meet 
requirement 

Must meet 
requirement 

Not 
applicable 

Letter of Bid 
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1.2 Historical Contract Nonperformance 
1.2.1 History of Nonperforming Contracts 
 

Criteria Compliance Requirements Documents 

Requirement 
 

Single 
Entity 

Joint Venture 
Submission 

Requirements All Partners 
Combined 

Each Partner 
One 

Partner 

Nonperformance of a contracta did 
not occur as a result of contractor 
default since 1 January 2023. 

Must meet 
requirement 

Must meet 
requirement 

Must meet 
requirementb 

Not 
applicable 

Form CON – 1 

a Nonperformance, as decided by the Employer, shall include all contracts where, any of the two conditions4 below have been 
met: 

 

1) a) the contract was terminated for cause by the employer due to the contractor’s default(s) in fulfilling its obligations 
(including any environmental, health, and safety (EHS) obligations),  

and  

b) the contractor did not challenge such termination and/or call of the performance security or employer’s claims, including 
referral to the dispute resolution mechanism under the respective contract  

or  

c) contracts that were so challenged, but fully settled against the contractor. 

 

OR 

 

2) (a) the performance security was called partly or wholly,  

or  

(b) claims were made against the contractor by the employer due to the contractor’s default(s), which have led to works 
not being completed, i.e. taking-over certificate not having been issued; 

 

and  

 

(c) the contractor did not challenge the call of the performance security or employer’s claims, including referral to the 
dispute resolution mechanism under the respective contract  

or  

(d) contracts that were so challenged, but fully settled against the contractor as a result of the dispute resolution 
mechanisms.  

 

In cases where challenged by the contractor, Nonperformance must be based on all information on fully settled disputes 
or litigation, i.e., dispute or litigation that has been resolved in accordance with the dispute resolution mechanism under 
the respective contract and where all appeal instances available to the Bidder have been exhausted. 

 
b This requirement also applies to contracts executed by the Bidder as a Joint Venture partner. 
 

 

 
 
 

 
4 For example, non-performance should meet condition 1 or condition 2. Condition 1 within itself should meet 1a “and” 1b or 1c; 
condition 2 within itself should meet 2a or 2b “and 2c or 2d. 



 
 

Procurement of Works: Small Contracts Standard Bidding Document for Single-Stage: Two-Envelope Bidding Procedure 
Without Prequalification, for projects without MPC and with SPS 

1.2.2 Suspension Based on Execution of Bid-Securing Declaration 
 

Criteria Compliance Requirements Documents 

 
Requirement 

 
Single Entity 

Joint Venture 
Submission 

Requirements 
All Partners 
Combined 

Each 
Partner 

One 
Partner 

Not under suspension based 
on execution of a Bid-
Securing Declaration 
pursuant to ITB 4.6. 

Must meet 
requirement 

Must meet 
requirement 

Must meet 
requiremen
t 

Not 
applicabl
e 

Letter of Bid 

 

1.2.3 Pending Litigation and Arbitration  
 

Pending litigation and arbitration criterion shall not apply 
 

1.3 Financial Situation 
1.3.1 Historical Financial Performance 
 

Criteria Compliance Requirements Documents 

 
Requirement 

 
Single Entity Joint Venture 

 
Submission 

Requirements All Partners 
Combined 

Each 
Partner 

One 
Partner 

Submission of audited 
financial statements or, if not 
required by the law of the 
Bidder’s country, other 
financial statements acceptable 
to the Employer, for the last 
three (3) years (FY 2022-
2023, 2023-2024, 2024-2025) 
years to demonstrate the 
current soundness of the 
Bidder’s financial position. As 
a minimum, the Bidder’s net 
worth for the last year 
calculated as the difference 
between total assets and total 
liabilities should be positive. 

Must meet 
requirement 

Not 
applicable 

Must meet 
requirement 

Not 
applicable 

Form FIN – 1 with 
attachments 

1.3.2 Average Annual Construction Turnover 
 

Criteria Compliance Requirements Documents 
 

Requirement 
 

Single Entity 
Joint Venture Submission 

Requirements 
All Partners 
Combined 

Each 
Partner 

One 
Partner 

Lot-1: Minimum average 
annual construction turnover 
of INR 75 Cr calculated as 
total certified payments 
received for contracts in 

Must meet 
requirement 

Must meet 
requirement 

Must meet 
25% of the 
requirement 

Must mee 
40% of the 
requirement 

Form FIN – 2 
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progress or completed, within 
the last three years (FY 2022-
2023, 2023-2024, 2024-2025). 

Lot-2: Minimum average 
annual construction turnover 
of INR 75 Cr calculated as 
total certified payments 
received for contracts in 
progress or completed, within 
the last three years (FY 2022-
2023, 2023-2024, 2024-2025). 

Lot-3: Minimum average 
annual construction turnover 
of INR 37 Cr calculated as 
total certified payments 
received for contracts in 
progress or completed, within 
the last three years (FY 2022-
2023, 2023-2024, 2024-2025). 

Lot-4: Minimum average 
annual construction turnover 
of INR 37 Cr calculated as 
total certified payments 
received for contracts in 
progress or completed, within 
the last three years (FY 2022-
2023, 2023-2024, 2024-2025). 

Lot-5: Minimum average 
annual construction turnover 
of INR 37 Cr calculated as 
total certified payments 
received for contracts in 
progress or completed, within 
the last three years (FY 2022-
2023, 2023-2024, 2024-2025). 

 

1.3.3 Financial Resources5 

Criteria: Lot-1 Compliance Requirements Documents 
 

Requirement 
 

Single 
Entity 

Joint Venture 
Submission 
Requiremen

ts 
All 

Partners 
Combined 

Each 
Partner 

One Partner 

For Single Entities 

The Bidder must demonstrate that its 

Must meet 
requirement 

Not 
applicable 

Not 
applicable 

Not 
applicable 

Form FIN – 3 
and 

Form FIN – 4 

 
5  (i) The Employer has the option to move the Financial Resources criterion from Section 3 (Evaluation and Qualification 

Criteria) to Section 6 (Works’ Requirements), in which case 
(a) the Employer shall confirm compliance with the financial resources criterion prior to award of contract in accordance 

with ITB 43.1 Award Criteria; and 
(b) in place of the Financial Resources criterion, the Employer may require the Bidder to submit together with its bid, and 

for confirmation during bid evaluation, a Letter of Undertaking to comply with the financial resources described in 
Section 6 prior to award of contract. 

(ii) If the bid evaluation process and the decision for the award of the Contract takes more than 1 year from the date of bid 
submission, Bidders may be asked to resubmit their major contract commitments and latest information on financial 
resources supported by the latest audited accounts or audited financial statements, or if not required by the law of the 
Bidder’s country, other financial statements acceptable to the Employer. The Bidders’ financial capacity will be reassessed 
on this basis. 
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financial resources defined in Form 
FIN – 3, less its financial obligations 
for its major contract commitments as 
defined in Form FIN – 4, meet or 
exceed the total requirement for the 
Subject Contract of INR 9.3 Cr 

For Joint Ventures 

(1) One partner must demonstrate 
that its financial resources 
defined in Form FIN – 3, less its 
financial obligations for its own 
major contract commitments as 
defined in Form FIN – 4, meet or 
exceed its required share of INR 
3.7 Cr from the total requirement 
for the Subject Contract. 

AND 

Not 
applicable 

Not 
applicable 

Not 
applicable 

Must meet 
requirement 

Form FIN – 3 
and 

Form FIN – 4 

(2) Each partner must demonstrate 
that its financial resources 
defined in Form FIN – 3, less its 
financial obligations for its own 
major contract commitments as 
defined in Form FIN – 4, meet or 
exceed its required share of INR 
2.3 Cr from the total requirement 
for the Subject Contract. 

AND 

Not 
applicable 

Not 
applicable 

Must meet 
requiremen
t 

Not 
applicable 

Form FIN – 3 
and 

Form FIN – 4 

(3) The Joint Venture must 
demonstrate that the combined 
financial resources of all partners 
defined in Form FIN – 3, less all 
the partners’ total financial 
obligations for the contract 
commitments as defined in Form 
FIN – 4, meet or exceed the total 
requirement for the Subject 
Contract of INR 9.3 Cr 

Not 
applicable 

Must meet 
requiremen
t 

Not 
applicable 

Not 
applicable 

Form FIN – 3 
and 

Form FIN – 4 

 

Criteria: Lot-2 Compliance Requirements Documents 
 

Requirement 
 

Single 
Entity 

Joint Venture 
Submission 
Requiremen

ts 
All 

Partners 
Combined 

Each 
Partner 

One Partner 

For Single Entities 

The Bidder must demonstrate that its 
financial resources defined in Form 
FIN – 3, less its financial obligations 
for its major contract commitments as 
defined in Form FIN – 4, meet or 
exceed the total requirement for the 
Subject Contract of INR 9.3 Cr 

Must meet 
requirement 

Not 
applicable 

Not 
applicable 

Not 
applicable 

Form FIN – 3 
and 

Form FIN – 4 
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For Joint Ventures 

(1) One partner must demonstrate 
that its financial resources 
defined in Form FIN – 3, less its 
financial obligations for its own 
major contract commitments as 
defined in Form FIN – 4, meet or 
exceed its required share of INR 
3.7 Cr from the total requirement 
for the Subject Contract. 

AND 

Not 
applicable 

Not 
applicable 

Not 
applicable 

Must meet 
requirement 

Form FIN – 3 
and 

Form FIN – 4 

(2) Each partner must demonstrate 
that its financial resources 
defined in Form FIN – 3, less its 
financial obligations for its own 
major contract commitments as 
defined in Form FIN – 4, meet or 
exceed its required share of INR 
2.3 Cr from the total requirement 
for the Subject Contract. 

AND 

Not 
applicable 

Not 
applicable 

Must meet 
requiremen
t 

Not 
applicable 

Form FIN – 3 
and 

Form FIN – 4 

(3) The Joint Venture must 
demonstrate that the combined 
financial resources of all partners 
defined in Form FIN – 3, less all 
the partners’ total financial 
obligations for the contract 
commitments as defined in Form 
FIN – 4, meet or exceed the total 
requirement for the Subject 
Contract of INR 9.3 Cr 

Not 
applicable 

Must meet 
requiremen
t 

Not 
applicable 

Not 
applicable 

Form FIN – 3 
and 

Form FIN – 4 

 
 

Criteria: Lot-3 Compliance Requirements Documents 
 

Requirement 
 

Single 
Entity 

Joint Venture 
Submission 
Requiremen

ts 
All 

Partners 
Combined 

Each 
Partner 

One Partner 

For Single Entities 

The Bidder must demonstrate that its 
financial resources defined in Form 
FIN – 3, less its financial obligations 
for its major contract commitments as 
defined in Form FIN – 4, meet or 
exceed the total requirement for the 
Subject Contract of INR 4.7 Cr 

Must meet 
requirement 

Not 
applicable 

Not 
applicable 

Not 
applicable 

Form FIN – 3 
and 

Form FIN – 4 

For Joint Ventures 

(1) One partner must demonstrate 
that its financial resources 
defined in Form FIN – 3, less its 

Not 
applicable 

Not 
applicable 

Not 
applicable 

Must meet 
requirement 

Form FIN – 3 
and 

Form FIN – 4 
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financial obligations for its own 
major contract commitments as 
defined in Form FIN – 4, meet or 
exceed its required share of INR 
1.9 Cr from the total requirement 
for the Subject Contract. 

AND 

(2) Each partner must demonstrate 
that its financial resources 
defined in Form FIN – 3, less its 
financial obligations for its own 
major contract commitments as 
defined in Form FIN – 4, meet or 
exceed its required share of INR 
1.2 Cr from the total requirement 
for the Subject Contract. 

AND 

Not 
applicable 

Not 
applicable 

Must meet 
requiremen
t 

Not 
applicable 

Form FIN – 3 
and 

Form FIN – 4 

(3) The Joint Venture must 
demonstrate that the combined 
financial resources of all partners 
defined in Form FIN – 3, less all 
the partners’ total financial 
obligations for the contract 
commitments as defined in Form 
FIN – 4, meet or exceed the total 
requirement for the Subject 
Contract of INR 4.7 Cr 

Not 
applicable 

Must meet 
requiremen
t 

Not 
applicable 

Not 
applicable 

Form FIN – 3 
and 

Form FIN – 4 

 

Criteria: Lot-4 Compliance Requirements Documents 
 

Requirement 
 

Single 
Entity 

Joint Venture 
Submission 
Requiremen

ts 
All 

Partners 
Combined 

Each 
Partner 

One Partner 

For Single Entities 

The Bidder must demonstrate that its 
financial resources defined in Form 
FIN – 3, less its financial obligations 
for its major contract commitments as 
defined in Form FIN – 4, meet or 
exceed the total requirement for the 
Subject Contract of INR 4.7 Cr 

Must meet 
requirement 

Not 
applicable 

Not 
applicable 

Not 
applicable 

Form FIN – 3 
and 

Form FIN – 4 

For Joint Ventures 

(1) One partner must demonstrate 
that its financial resources 
defined in Form FIN – 3, less its 
financial obligations for its own 
major contract commitments as 
defined in Form FIN – 4, meet or 
exceed its required share of INR 
1.9 Cr from the total requirement 
for the Subject Contract. 

Not 
applicable 

Not 
applicable 

Not 
applicable 

Must meet 
requirement 

Form FIN – 3 
and 

Form FIN – 4 
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AND 

(2) Each partner must demonstrate 
that its financial resources 
defined in Form FIN – 3, less its 
financial obligations for its own 
major contract commitments as 
defined in Form FIN – 4, meet or 
exceed its required share of INR 
1.2 Cr from the total requirement 
for the Subject Contract. 

AND 

Not 
applicable 

Not 
applicable 

Must meet 
requiremen
t 

Not 
applicable 

Form FIN – 3 
and 

Form FIN – 4 

(3) The Joint Venture must 
demonstrate that the combined 
financial resources of all partners 
defined in Form FIN – 3, less all 
the partners’ total financial 
obligations for the contract 
commitments as defined in Form 
FIN – 4, meet or exceed the total 
requirement for the Subject 
Contract of INR 4.7 Cr 

Not 
applicable 

Must meet 
requiremen
t 

Not 
applicable 

Not 
applicable 

Form FIN – 3 
and 

Form FIN – 4 

 

Criteria: Lot-5 Compliance Requirements Documents 
 

Requirement 
 

Single 
Entity 

Joint Venture 
Submission 
Requiremen

ts 
All 

Partners 
Combined 

Each 
Partner 

One Partner 

For Single Entities 

The Bidder must demonstrate that its 
financial resources defined in Form 
FIN – 3, less its financial obligations 
for its major contract commitments as 
defined in Form FIN – 4, meet or 
exceed the total requirement for the 
Subject Contract of INR 4.7 Cr 

Must meet 
requirement 

Not 
applicable 

Not 
applicable 

Not 
applicable 

Form FIN – 3 
and 

Form FIN – 4 

For Joint Ventures 

(1) One partner must demonstrate 
that its financial resources 
defined in Form FIN – 3, less its 
financial obligations for its own 
major contract commitments as 
defined in Form FIN – 4, meet or 
exceed its required share of INR 
1.9 Cr from the total requirement 
for the Subject Contract. 

AND 

Not 
applicable 

Not 
applicable 

Not 
applicable 

Must meet 
requirement 

Form FIN – 3 
and 

Form FIN – 4 

(2) Each partner must demonstrate 
that its financial resources 
defined in Form FIN – 3, less its 
financial obligations for its own 

Not 
applicable 

Not 
applicable 

Must meet 
requiremen
t 

Not 
applicable 

Form FIN – 3 
and 

Form FIN – 4 
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major contract commitments as 
defined in Form FIN – 4, meet or 
exceed its required share of INR 
1.2 Cr from the total requirement 
for the Subject Contract. 

AND 

(3) The Joint Venture must 
demonstrate that the combined 
financial resources of all partners 
defined in Form FIN – 3, less all 
the partners’ total financial 
obligations for the contract 
commitments as defined in Form 
FIN – 4, meet or exceed the total 
requirement for the Subject 
Contract of INR 4.7 Cr 

Not 
applicable 

Must meet 
requiremen
t 

Not 
applicable 

Not 
applicable 

Form FIN – 3 
and 

Form FIN – 4 

 
1.4 Construction Experience 

1.4.1 Contracts of Similar Size and Nature 
 
(a) Similar Size - Must be complied with by the Bidder 
 

Criteria: Lot-1 Compliance Requirements Documents 

Requirement Single Entity 
Joint Venture Submission 

Requireme
nts 

All Partners 
Combined 

Each 
Partner 

One 
Partner 

Participation as a contractor, 
Joint Venture partner, or 
Subcontractor, in at least one 
contract that has been 
satisfactorily and substantially 
completed within the last five (5) 
years from the date of bid 
submission and that is similar to 
the proposed works, where the 
value of the Bidder’s participation 
exceeds INR 45 Cr 

 

The similarity of the Bidder’s 
participation shall be based on: 

 

Construction of Office 
Building/Institution 
Building/Hospital Building in 
all respects including HVAC, 
MEPF and site development 
works. 

 

Must meet 
requirement 

Must meet 
requirement 

Not 
applicablef 

Not 
applicable 
 

Form EXP – 1 

 
OR 

 
(b) Similar Nature - Must be complied with by the Bidder 
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Participation as a contractor, 
Joint Venture partner, or 
Subcontractor, in at least two 
contract that has been 
satisfactorily and substantially 
completed within the last five (5) 
years from the date of bid 
submission and that is similar to 
the proposed works, where the 
value of the Bidder’s participation 
exceeds INR 28 Cr 

 

The similarity of the Bidder’s 
participation shall be based on: 

 

Construction of Office 
Building/Institution 
Building/Hospital Building in 
all respects including HVAC, 
MEPF and site development 
works. 

Must meet 
requirement 

Must meet 
requirement 

Not 
applicable 

Not 
applicable 

Form EXP – 1 

 

(a) Similar Size - Must be complied with by the Bidder 
 

Criteria: Lot-2 Compliance Requirements Documents 

Requirement Single Entity 
Joint Venture Submission 

Requireme
nts 

All Partners 
Combined 

Each 
Partner 

One 
Partner 

Participation as a contractor, 
Joint Venture partner, or 
Subcontractor, in at least one 
contract that has been 
satisfactorily and substantially 
completed within the last five (5) 
years from the date of bid 
submission and that is similar to 
the proposed works, where the 
value of the Bidder’s participation 
exceeds INR 45 Cr 

 

The similarity of the Bidder’s 
participation shall be based on: 

 

Construction of Office 
Building/Institution 
Building/Hospital Building in 
all respects including HVAC, 
MEPF and site development 
works. 

 

Must meet 
requirement 

Must meet 
requirement 

Not 
applicablef 

Not 
applicable 
 

Form EXP – 1 

 
OR 

 
(b) Similar Nature - Must be complied with by the Bidder 
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Participation as a contractor, 
Joint Venture partner, or 
Subcontractor, in at least two 
contract that has been 
satisfactorily and substantially 
completed within the last five (5) 
years from the date of bid 
submission and that is similar to 
the proposed works, where the 
value of the Bidder’s participation 
exceeds INR 28 Cr 

 

The similarity of the Bidder’s 
participation shall be based on: 

 

Construction of Office 
Building/Institution 
Building/Hospital Building in 
all respects including HVAC, 
MEPF and site development 
works. 

Must meet 
requirement 

Must meet 
requirement 

Not 
applicable 

Not 
applicable 

Form EXP – 1 

 

(a) Similar Size - Must be complied with by the Bidder 
 

Criteria: Lot-3 Compliance Requirements Documents 

Requirement Single Entity 
Joint Venture Submission 

Requireme
nts 

All Partners 
Combined 

Each 
Partner 

One 
Partner 

Participation as a contractor, 
Joint Venture partner, or 
Subcontractor, in at least one 
contract that has been 
satisfactorily and substantially 
completed within the last five (5) 
years from the date of bid 
submission and that is similar to 
the proposed works, where the 
value of the Bidder’s participation 
exceeds INR 22 Cr 

 

The similarity of the Bidder’s 
participation shall be based on: 

 

Construction of Office 
Building/Institution 
Building/Hospital Building in 
all respects including HVAC, 
MEPF and site development 
works. 

 

Must meet 
requirement 

Must meet 
requirement 

Not 
applicablef 

Not 
applicable 
 

Form EXP – 1 

 
OR 

 
(b) Similar Nature - Must be complied with by the Bidder 
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Participation as a contractor, 
Joint Venture partner, or 
Subcontractor, in at least two 
contract that has been 
satisfactorily and substantially 
completed within the last five (5) 
years from the date of bid 
submission and that is similar to 
the proposed works, where the 
value of the Bidder’s participation 
exceeds INR 14 Cr 

 

The similarity of the Bidder’s 
participation shall be based on: 

 

Construction of Office 
Building/Institution 
Building/Hospital Building in 
all respects including HVAC, 
MEPF and site development 
works. 

Must meet 
requirement 

Must meet 
requirement 

Not 
applicable 

Not 
applicable 

Form EXP – 1 

 

(a) Similar Size - Must be complied with by the Bidder 
 

Criteria: Lot-4 Compliance Requirements Documents 

Requirement Single Entity 
Joint Venture Submission 

Requireme
nts 

All Partners 
Combined 

Each 
Partner 

One 
Partner 

Participation as a contractor, 
Joint Venture partner, or 
Subcontractor, in at least one 
contract that has been 
satisfactorily and substantially 
completed within the last five (5) 
years from the date of bid 
submission and that is similar to 
the proposed works, where the 
value of the Bidder’s participation 
exceeds INR 22 Cr 

 

The similarity of the Bidder’s 
participation shall be based on: 

 

Construction of Office 
Building/Institution 
Building/Hospital Building in 
all respects including HVAC, 
MEPF and site development 
works. 

 

Must meet 
requirement 

Must meet 
requirement 

Not 
applicablef 

Not 
applicable 
 

Form EXP – 1 

 
OR 

 
(b) Similar Nature - Must be complied with by the Bidder 
 



 
 

Procurement of Works: Small Contracts Standard Bidding Document for Single-Stage: Two-Envelope Bidding Procedure 
Without Prequalification, for projects without MPC and with SPS 

Participation as a contractor, 
Joint Venture partner, or 
Subcontractor, in at least two 
contract that has been 
satisfactorily and substantially 
completed within the last five (5) 
years from the date of bid 
submission and that is similar to 
the proposed works, where the 
value of the Bidder’s participation 
exceeds INR 14 Cr 

 

The similarity of the Bidder’s 
participation shall be based on: 

 

Construction of Office 
Building/Institution 
Building/Hospital Building in 
all respects including HVAC, 
MEPF and site development 
works. 

Must meet 
requirement 

Must meet 
requirement 

Not 
applicable 

Not 
applicable 

Form EXP – 1 

 

(a) Similar Size - Must be complied with by the Bidder 
 

Criteria: Lot-5 Compliance Requirements Documents 

Requirement Single Entity 
Joint Venture Submission 

Requireme
nts 

All Partners 
Combined 

Each 
Partner 

One 
Partner 

Participation as a contractor, 
Joint Venture partner, or 
Subcontractor, in at least one 
contract that has been 
satisfactorily and substantially 
completed within the last five (5) 
years from the date of bid 
submission and that is similar to 
the proposed works, where the 
value of the Bidder’s participation 
exceeds INR 22 Cr 

 

The similarity of the Bidder’s 
participation shall be based on: 

 

Construction of Office 
Building/Institution 
Building/Hospital Building in 
all respects including HVAC, 
MEPF and site development 
works. 

 

Must meet 
requirement 

Must meet 
requirement 

Not 
applicablef 

Not 
applicable 
 

Form EXP – 1 

 
OR 

 
(b) Similar Nature - Must be complied with by the Bidder 
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Participation as a contractor, 
Joint Venture partner, or 
Subcontractor, in at least two 
contract that has been 
satisfactorily and substantially 
completed within the last five (5) 
years from the date of bid 
submission and that is similar to 
the proposed works, where the 
value of the Bidder’s participation 
exceeds INR 14 Cr 

 

The similarity of the Bidder’s 
participation shall be based on: 

 

Construction of Office 
Building/Institution 
Building/Hospital Building in 
all respects including HVAC, 
MEPF and site development 
works. 

Must meet 
requirement 

Must meet 
requirement 

Not 
applicable 

Not 
applicable 

Form EXP – 1 

 

 

 For contracts under which the Bidder participated as a Joint Venture partner or Subcontractor, only the Bidder’s share, by value, 
shall be considered to meet this requirement. 

 
 For contracts implemented by a Joint Venture contractor, if the Bidder comprises the same Joint Venture, the 'Single Entity' 

requirements will apply. 
 
 In addition to the submission requirement Form EXP – 1, the Bidder shall provide the following supporting documents: 

 
1. Signed Contract Agreement, and 
2. Certificate of Completion of the Works (or equivalent) or Performance Certificate, in sufficient detail to verify the contract 
name, value and completion time. If the documents are other than in English, an accurate certified translation of these 
documents in English shall be provided. 
3. For substantially completed ongoing projects, the bidder must submit a certified invoice copy as proof, along with a copy of the 
Letter of Award (LOA), Work Order (WO), or Agreement, Payment certificate 
4. The value of executed works shall be brought to current costing level by enhancing the actual value of work done at simple rate 
of 5% per annum; calculated from the date of completion to the last date of submission of bids. 

 

1.4.2 Construction Experience in Specialized Key Activities which may be met by 
Bidder or Specialist Subcontractors 

Not Applicable  
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2. Evaluation  
 

The evaluation methodology shall be to determine the Most Advantageous Bid.  
 
The Most Advantageous Bid is the one that: 

(i) is substantially responsive to the bidding document, and 
(ii) has the lowest evaluated cost. 

 
 

2.1 Technical Evaluation  
 

2.1.1 Determination of Substantial Responsiveness 
 

Prior to financial evaluation, a determination of responsiveness shall be carried out in accordance with ITB 30 and 
ITB 31. This determination may include the verification of the following criteria:  

 
Criteria Compliance Documents 

Requirement 
Single Entity or Joint 

Venture 
Submission 

Requirements 
Compliance with the requirement for a defined 
completion time (when no alternative completion 
time is allowed). 

Must meet requirement 
without material deviation, 
reservation, or omission 

Technical Proposal 

Responsiveness of the bidder’s Environmental, 
Health, and Safety Management Plan (EHSMP) to 
the requirements of the project Environmental 
Management Plan (EMP). 

Must meet requirement 
without material deviation, 
reservation, or omission 

Technical Proposal 

Responsiveness of the bidder’s proposal 
demonstrating bidder’s approach to fulfilling the 
50% local labor requirement1 

Must meet requirement 
without material deviation, 
reservation, or omission 

Technical Proposal 

Compliance with other sustainable procurement, 
if applicable. 

Must meet requirement 
without material deviation, 
reservation, or omission 

Technical Proposal 

Other compliance requirements indicated in the 
Bidding Document. 

Must meet requirement 
without material deviation, 
reservation, or omission 

Technical Proposal 

1 All ADB-financed works contracts with international advertisement must ensure that at least 50% of the total project labor force 
(by person-days) is sourced within the country, except where ADB approves otherwise in writing.  

 
If the technical proposal is declared not substantially responsive to the requirements of the Bidding Document, the 
Bid shall be rejected, and it shall not be evaluated further. However, noncompliance with equipment requirements 
described in Section 6 (Employer’s Requirements) shall not normally be a ground for bid rejection, and such 
noncompliance will be subject to clarification during bid evaluation and rectification prior to contract award. 

 

2.1.2 Completion Time 
 

An alternative Completion Time, if permitted under ITB 13.2, will be evaluated as follows: Not Applicable 
 

2.1.3 Technical Alternatives 
 

Technical alternatives, if permitted under ITB 13.3, will be evaluated as follows: Not Applicable 
 
2.2 Financial Evaluation 
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2.2.1 Detailed Financial Evaluation 

It is necessary to conduct a detailed price comparison on the following criteria described below in addition to 
the criteria listed in ITB 36.2 (a–g), the evaluated bid price shall be determined using the following method: 

 
2.2.1.1 Quantifiable Nonconformities and Omissions 

Subject to ITB 17.2 and ITB 36.2, the evaluated cost of quantifiable nonconformities including omissions, is 
determined as follows: 

Pursuant to ITB 32.3, the cost of all quantifiable nonmaterial nonconformities shall be evaluated, including 
omissions in Daywork where competitively priced, but excluding omission of prices in the Bill of Quantities. 
The Employer will make its own assessment of the cost of any nonmaterial nonconformities and omissions 
for the purpose of ensuring fair comparison of Bids. 

 
2.2.1.2 Domestic Preference: Not Applicable 

 
2.2.1.3 Life Cycle Costs (for Financial Evaluation) : Shall not Apply  
 
2.3 Multiple Contracts 
 

As per ITB 36.4 multiple contracts shall only be considered if multiple packages (or lots) are being tendered 
simultaneously. Packages (or lots) that are being advertised at different dates shall not be considered under 
multiple contract provisions and shall be treated individually, in which case, aggregate requirements shall not 
apply. 
 
Pursuant to ITB 36.4, the Employer shall evaluate and compare Bids on the basis of a contract, or a 
combination of contracts, or as a total of contracts to arrive at the Most Advantageous Bid for the Employer in 
case of award of multiple contracts. 
 
If a Bidder as defined in ITB 4.1 submits several successful Most Advantageous Bids, the evaluation will also 
include an assessment of the Bidder’s capacity to meet the following aggregated requirements as presented 
in the bid: 
 

• Average annual construction turnover, 

• Financial resources, 

• Equipment to be allocated6, and 

• Personnel to be fielded. 
 
 

 
6 If the Bidder is bidding for multiple contracts, and if the same equipment and/or personnel are being proposed for more than 
one Contract, it shall be the Bidder’s responsibility to demonstrate in its Technical Bid that the same equipment and/or 
personnel proposed, if any, meet the requirements of the work programmes for multiple contracts concurrently. If the Bidder 
fails to demonstrate such, this may be a reason for rejection of the Bid. The Employer is allowed to clarify the aggregated 
equipment and/or personnel requirements during technical evaluation stage, pursuant to provisions of ITB 28.1.   
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Section 4: Bidding Forms 
 
This section contains the forms to be completed by the Bidder and submitted as part of its Bid. 
 
 

Table of Forms 
 

Letter of Technical Bid .................................................................................................................................. 45 
Letter of Price Bid .......................................................................................................................................... 48 
Bid Security ................................................................................................................................................... 50 
Bid-Securing Declaration ............................................................................... Error! Bookmark not defined. 
Affiliate Company Guarantee ........................................................................................................................ 51 
Bidder’s Qualification .................................................................................................................................... 52 
Technical Proposal ........................................................................................................................................ 62 

(i) Construction Management Strategy ............................................................................. 63 
(ii) Construction Methods for Key Component ................................................................... 64 
(iii) Construction Schedule ................................................................................................. 65 
(iv) Quality Assurance and Quality Control ......................................................................... 66 
(v) Environmental, Health, and Safety Management Plan (EHSMP) .................................. 67 
(vi) Anticipated Risks Evaluation ........................................................................................ 68 
(vii) Personnel and Organizational Chart ............................................................................. 69 
(viii) Personnel Form PER.................................................................................................... 70 
(ix) Equipment Form EQU .................................................................................................. 72 
(x) List of Subcontractors ................................................................................................... 73 
(xi) Local Participation Plan ................................................................................................ 74 

Schedules ...................................................................................................................................................... 76 
Schedule of Payment Currencies ................................................................................................................. 76 
Table(s) of Adjustment Data ......................................................................................................................... 77 
Activity Schedule ........................................................................................................................................... 78 
Bill of Quantities ............................................................................................................................................ 80 
Sample Bill of Quantities ................................................................................ Error! Bookmark not defined. 

A. Preamble .................................................................................................................. 80 
B. Work Items ................................................................. Error! Bookmark not defined. 
C. Daywork Schedule ...................................................... Error! Bookmark not defined. 
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Letter of Technical Bid 
 

Date: .............................................. 

OCB No.: .............................................. 

Invitation for Bid No.: .............................................. 

 

To: 

 
The Joint Director 

National Horticulture Board 

Plot No. 85, Institutional Area, Sector-18 

Gurugram-122015 (Haryana) 

 
We, the undersigned, declare that: 
 
(a) We have examined and have no reservations to the Bidding Document, including Addenda issued in 

accordance with Instructions to Bidders (ITB) 8. 

(b) We acknowledge that we have read and understand ADB’s Anticorruption Policy (1998) and 
Investigation and Enforcement Framework, both as amended from time to time. 

(c) We offer to execute in conformity with the Bidding Document the following Works: Construction of 
office building and laboratory at CPC site 

(d) Our Bid consisting of the Technical Bid and the Price Bid shall be valid for a period of [insert bid validity 
period as specified in ITB 19.1 of the BDS] days starts from the date fixed for the bid submission deadline 
in accordance with ITB 23.1, and it shall remain binding upon us and may be accepted at any time 
before the expiration of that period. 

(e) Our firm, including any Subcontractors or Suppliers for any part of the Contract, have nationalities from 
eligible countries in accordance with ITB 4.2. 

(f) Our firm, Joint Venture partners, and Subcontractors or Suppliers, for any part of the contract who are 
named in the Bid, do not have any conflict of interest in accordance with ITB 4.3. 

If there is any conflict of interest, please state details: 

(i) Parties involved in the conflict of interest:   

(ii) Details about the conflict of interest:   
 

(g) We are not participating, as a Bidder, either individually or as a partner in a Joint Venture, in more than 
one Bid in this bidding process in accordance with ITB 4.3 (e), other than alternative offers submitted in 
accordance with ITB 13. 

(h) Our firm, Joint Venture partners, members of our respective management and supervisory boards of 
directors, proposed personnel, parent company, Subcontractors or Suppliers for any part of the contract 
who are named in the bid, consultants, manufacturers, and service providers, are not subject to, or not 
controlled by any entity or individual that is subject to a suspension or a debarment imposed by the ADB 
or a debarment imposed by the ADB in accordance with the Agreement for Mutual Enforcement of 

The Bidder must accomplish the Letter of Bid on its letterhead clearly showing the Bidder’s complete name and 
address. 

NOTE 
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Debarment Decisions between the ADB and other development banks.7 

(i) We have checked all the parties mentioned in the declaration above against ADB’s Publicly Disclosed 
Debarment or Suspension Subregister accessed via https://sanctions.adb.org/. 

(j) Our firm, Joint Venture partners, members of our respective management and supervisory board of 
directors, proposed personnel, parent company, Subcontractors or Suppliers for any part of the contract 
who are named in the bid, consultants, manufacturers, and service providers, are not suspended, 
debarred, declared ineligible, or subject to any international sanctions by any international organization, 
multilateral development bank and other donor agency. 

If applicable, please state details: 

(k) Our firm, Joint Venture partners, members of our respective management and supervisory boards of 
directors, proposed personnel, and parent company, in the last 10 years preceding the date of this letter 
of bid, have never been convicted of any criminal offense, or been subjected to any criminal, civil, or 
administrative orders, monitorship or enforcement actions, involving any integrity violation or on grounds 
comparable to any integrity violation. 

If applicable, please state details: 

(l) Our firm, Joint Venture partners, members of our respective management and supervisory boards of 
directors, proposed personnel, parent company, Subcontractors or Suppliers for any part of the contract 
who are named in the bid, consultants, manufacturers, and service providers, can make and receive 
payments through the international banking system or otherwise discharge the Employer’s obligation 
upon initiation of wire transfer. 

If unable to make or receive funds through the international banking system or otherwise discharge 
the Employer’s obligation upon initiation of wire transfer, please state the details: 

(i) Nature of the restriction:   

(ii) Jurisdiction of the restriction:   

(iii) Other relevant details:   

(m) Our firm, Joint Venture partners, members of our respective management and supervisory boards of 
directors, proposed personnel, parent company, Subcontractors or Suppliers for any part of the contract 
who are named in the bid, consultants, manufacturers, and service providers are not from a country 
which is prohibited to export goods or services to, or receive any payments from the Employer’s country 
and/or are not prohibited to receive payments for particular goods or services by the Employer’s country 
by an act of compliance with a decision of the United Nations Security Council taken under Chapter VII 
of the Charter of the United Nations. 

(n) We have paid, or intend to pay, either directly or indirectly, the following commissions, gratuities, or fees 
with respect to the bidding process or execution of the Contract:8 

Name of Recipient Address Reason Amount 
 
 

(o) We understand that it is our obligation to notify the Employer of any changes in connection with the 
matters described in paragraphs (f), (h), (i), (j), (k), (l), (m), and (n) of this Letter of Technical Bid. 

 
7 These institutions include African Development Bank, European Bank for Reconstruction and Development (EBRD), Inter-
American Development Bank (IADB), and the World Bank Group. According to paragraph 9 of the Agreement, other international 
financial institutions may join upon the consent of all Participating Institutions and signature of a Letter of Adherence by the 
international financial institution substantially in the form provided (Annex B to the Agreement). Upon adherence, such 
international financial institution shall become a Participating Institution for purposes of the Agreement. Bidders are advised to 
check www.adb.org/integrity for updates.. 
8 If none has been paid or is to be paid, indicate “None.” 



 
 

Procurement of Works: Small Contracts Standard Bidding Document for Single-Stage: Two-Envelope Bidding Procedure 
Without Prequalification, for projects without MPC and with SPS 

47 
  

(p) [We are not a government-owned enterprise] / [We are a government-owned enterprise, but meet the 
requirements of ITB 4.5]9 

(q) We have not been suspended nor declared ineligible by the Employer based on execution of a Bid-
Securing Declaration in accordance with ITB 4.6. 

(r) At any time following submission of our Bid, we shall permit and shall cause our Joint Venture partners, 
directors, key officers, key personnel, associates, parent company, affiliates, or subsidiaries, including 
any Subcontractors, consultants, subconsultants, manufacturers, service providers, or Suppliers for any 
part of the contract to permit ADB or its representative to inspect our site, assets, accounts, and records 
and other documents relating to the bid submission and to have them audited by auditors appointed by 
ADB. We understand that failure of this obligation may constitute obstructive practice that may result in 
debarment and/or contract termination. 

(s) Regardless of whether the contract will be awarded to us, we shall preserve all accounts, records, and 
other documents related to bid submission for at least 5 years from the date of submission of the bid or 
the period prescribed in applicable law, whichever is longer. 

(t) If we are awarded the contract, we shall preserve all accounts, records, and other documents related to 
the procurement and execution of the contract for at least 5 years after completing the works 
contemplated in the relevant contracts or the period prescribed in applicable law, whichever is longer. 

(u) If our Bid is accepted, we commit to mobilizing key equipment and personnel in accordance with the 
requirements set forth in Section 6 (Works’ Requirements) and our technical proposal, or as otherwise 
agreed upon with the Employer. 

(v) We certify on behalf of the Bidder, that the information provided in the bid has been fully reviewed, given 
in good faith, and to the best of our knowledge is true and complete. We understand that it is our 
obligation to inform the Employer of any changes to the information as and when it becomes known to 
us. We understand that any misrepresentation that knowingly or recklessly misleads, or attempts to 
mislead may lead to the automatic rejection of the Bid or cancellation of the contract, if awarded; and 
may result in enforcement and disclosure actions, in accordance with ADB’s Anticorruption Policy and 
Investigation and Enforcement Framework, both as amended from time to time. 

 

Name: [insert complete name of person signing the bid] 

In the capacity of [insert legal capacity of person signing the bid] 

Signed: [insert signature of person whose name and capacity are shown above] 

Duly authorized to sign the Bid for and on behalf of [insert complete name of the Bidder]  

Date: [insert date of signing] 

  

 
9 Use one of the two options as appropriate. 
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Letter of Price Bid 
 

 

Date:   

OCB No.:   

Invitation for Bid No.:   
 
 
To:  
 

The Joint Director 

National Horticulture Board 

Plot No. 85, Institutional Area, Sector-18 

Gurugram-122015 (Haryana) 
 
 

We, the undersigned, declare that:  

 

(a) We have examined and have no reservations to the Bidding Documents, including Addenda 
issued in accordance with Instructions to Bidders (ITB) 8. 

(b) We acknowledge that we have read and understand ADB’s Anticorruption Policy (1998) and 
Investigation and Enforcement Framework, both as amended from time to time. 

(c) We offer to execute in conformity with the Bidding Documents and the Technical Bid submitted 
for the following Works. Construction of office building and laboratory at CPC  

(d) The total price of our Bid, excluding any discounts offered in item (d) below is:   

 

(e) The discounts offered and the methodology for their application are: [insert discounts and 
methodology for their application if any]  

(f) Our Bid shall be valid for a period of [insert bid validity period as specified in ITB 19.1 of the BDS] 
days starts from the date fixed for the bid submission deadline in accordance with ITB 23.1, and 
it shall remain binding upon us and may be accepted at any time before the expiration of that 
period. 

(g) If our Bid is accepted, we commit to obtain a performance security in accordance with the Bidding 
Document. 

(h) We understand that this bid, together with your written acceptance thereof included in your 
notification of award through the issuance of Letter of Acceptance, shall constitute a binding 
contract between us, until a formal contract is prepared and executed. 

NOTE 

The Bidder must accomplish the Letter of Price Bid on its letterhead clearly showing the Bidder’s complete name 
and address. 

[amount of foreign currency in words], [amount in figures], and [amount of local currency in words], 
[amount in figures]  
 
The total bid price from the Summary of Bill of Quantities should be entered by the bidder inside this box. 
Absence of the total bid price in the Letter of Price Bid may result in the rejection of the bid. 
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(i) We understand that you are not bound to accept the first-ranked bid or any other bid that you 
may receive. 

 

(j) At any time following submission of our Bid, we shall permit, and shall cause our Joint Venture 
partners, directors, key officers, key personnel, associates, parent company, affiliates or 
subsidiaries, including any Subcontractors, consultants, subconsultants, manufacturers, service 
providers or Suppliers for any part of the contract to permit ADB or its representative to inspect 
our site, assets, accounts, and records and other documents relating to the bid submission and 
to have them audited by auditors appointed by ADB. We understand that failure of this obligation 
may constitute obstructive practice that may result in debarment and/or contract termination. 

(k) Regardless of whether the contract will be awarded to us, we shall preserve all accounts, records, 
and other documents related to bid submission for at least 5 years from the date of submission 
of the bid or the period prescribed in applicable law, whichever is longer. 

(l) If we are awarded the contract, we shall preserve all accounts, records, and other documents 
related to the procurement and execution of the contract for at least 5 years after completing the 
works contemplated in the relevant contracts or the period prescribed in applicable law, 
whichever is longer. 

(m) We confirm and stand by our commitments and other declarations made in connection with the 
submission of our Letter of Technical Bid. 

(n) We certify on behalf of the Bidder, that the information provided in the bid has been fully reviewed, 
given in good faith, and to the best of our knowledge is true and complete. We understand that it 
is our obligation to inform the Employer of any changes to the information as and when it becomes 
known to us. We understand that any misrepresentation that knowingly or recklessly misleads, 
or attempts to mislead may lead to the automatic rejection of the Bid or cancellation of the 
contract, if awarded; and may result in enforcement and disclosure actions, in accordance with 
ADB’s Anticorruption Policy and Investigation and Enforcement Framework (both as amended 
from time to time). 

 

Name: [insert complete name of person signing the bid] 

In the capacity of [insert legal capacity of person signing the bid] 

Signed: [insert signature of person whose name and capacity are shown above] 

Duly authorized to sign the Bid for and on behalf of [insert complete name of the Bidder]  

Date: [insert date of signing] 
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..............................................

...... 

Bid Security 
Bank Guarantee 

 

Beneficiary: The Joint Director, National Horticulture Board, Plot No. 85, Institutional Area, Sector-18 

Gurugram-122015 (Haryana) 

Date:............................................................................................................................................................... 

Bid Security No.: ............................................................................................................................................ 

 

We have been informed that [name of the bidder] (hereinafter called “the Bidder”) has submitted to you its bid 
dated [please specify] (hereinafter called “the Bid”) for the execution of [name of contract] under Invitation for 
Bids No. [please specify] (“the IFB”). 

 

Furthermore, we understand that, according to your conditions, bids must be supported by a bid guarantee. 

 

At the request of the Bidder, we [name of bank] hereby irrevocably undertake to pay you any sum or sums not 
exceeding in total an amount of [amount in words] [amount in figures] upon receipt by us of your first demand 
in writing accompanied by a written statement stating that the Bidder is in breach of its obligation(s) under the 
bid conditions, because the Bidder 

 

(a) has withdrawn its Bid during the period of bid validity specified by the Bidder in the Letter of Bid; 
or 

(b) does not accept the correction of errors in accordance with the Instructions to Bidders (hereinafter 
“the ITB”); or 

(c) having been notified of the acceptance of its Bid by the Employer during the period of bid validity, 
(i) fails or refuses to execute the Contract Agreement, or (ii) fails or refuses to furnish the 
performance security, in accordance with the ITB, or (iii) fails or refuses to furnish the domestic 
preference security, if required. 

 

This guarantee will expire (a) if the Bidder is the successful Bidder, upon our receipt of copies of the Contract 
Agreement signed by the Bidder and the Performance Security issued to you upon the instruction of the 
Bidder; or (b) if the Bidder is not the successful Bidder, upon the earlier of (i) our receipt of a copy of your 
notification to the Bidder of the name of the successful Bidder, or (ii) 28 days after the expiration of the Bidder’s 
bid. 

 

Consequently, any demand for payment under this guarantee must be received by us at the office indicated 
above on or before that date. 

 

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revisions, ICC 
Publication No. 758.10 

 
[Authorized signature(s) and bank’s seal (where appropriate)] 

 
  

 
10 Or the employer may use “Uniform Rules for Demand Guarantees (URDG) ICC Publication No. 458” as appropriate 
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Affiliate Company Guarantee 
 

Name of Contract/Contract No.:   
Name and address of Employer:   
[together with successors and assigns]. 
 
We have been informed that [name of Contractor] (hereinafter called the “Contractor”) is submitting an offer 
for the above-referenced Contract in response to your invitation, and that the conditions of your invitation 
require its offer to be supported by an affiliate company guarantee. 
 
In consideration of you, the Employer, awarding the Contract to the Contractor, we [name of affiliated 
company] irrevocably and unconditionally guarantee to you, as a primary obligation, that (i) throughout the 
duration of the Contract, we will make available to the Contractor our financial, technical capacity, expertise 
and resources required for the Contractor’s satisfactory performance of the Contract; and (ii) we are fully 
committed, along with the Contractor, to ensuring a satisfactory performance of the Contract. 
 
If the Contractor fails to so perform its obligations and liabilities and comply with the Contract, we will 
indemnify the Employer against and from all damages, losses and expenses (including legal fees and 
expenses) which arise from any such failure for which the Contractor is liable to the Employer under the 
Contract. 
 
This guarantee shall come into full force and effect when the Contract comes into full force and effect. If the 
Contract does not come into full force and effect within a year of the date of this guarantee, or if you 
demonstrate that you do not intend to enter into the Contract with the Contractor, this guarantee shall be void 
and ineffective. This guarantee shall continue in full force and effect until all the Contractor’s obligations and 
liabilities under the Contract have been discharged, when this guarantee shall expire and shall be returned 
to us, and our liability hereunder shall be discharged absolutely. 
 
This guarantee shall apply and be supplemental to the Contract as amended or varied by the Employer and 
the Contractor from time to time. We hereby authorize them to agree on any such amendment or variation, 
the due performance of which and compliance with which by the Contractor are likewise guaranteed 
hereunder. Our obligations and liabilities under this guarantee shall not be discharged by any allowance of 
time or other indulgence whatsoever by the Employer to the Contractor, or by any variation or suspension of 
the works to be executed under the Contract, or by any amendments to the Contract or to the constitution of 
the Contractor or the Employer, or by any other matters, whether with or without our knowledge or consent. 
 
This guarantee shall be governed by the law of the same country (or other jurisdiction) that governs the 
Contract and any dispute under this guarantee shall be finally settled under the [Rules or Arbitration provided 
in the Contract]. We confirm that the benefit of this guarantee may be assigned subject only to the provisions 
for assignment of the Contract. 
 

Signed by:   Signed by:  
(signature)  (signature) 
 (name)  (name) 
(position in parent/subsidiary company)  (position in parent/subsidiary company)     
 
Date: 
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Bidder’s Qualification 
To establish its qualifications to perform the contract in accordance with Section 3 (Evaluation and 
Qualification Criteria) the Bidder shall provide the following information requested in the corresponding 
Information Sheets. 

 
Form ELI – 1: Bidder’s Information Sheet 

 

Bidder’s Information 

 Information of the 
Bidder 

If the Bidder is a subsidiary or branch, 
information of any parent company/companies 

 
 
Names 

Full legal name(s) 
  

Full trading name(s) (if 
any) 

  

 
 

 
Addresses 

Registered address(es)   

Trading address(es)   

Postal address(es) (if 
different from trading 
address) 

  

Type of organization   

Country of constitution/ 
incorporation/registration 

  

Year of constitution/ 
incorporation/registration 

  

Corporate or registration number   

In case of a Joint Venture, legal 
name of each partner 

 

Bidder’s authorized representative 
(name, address, telephone 
number(s), fax number(s), e-mail 
address) 

 

Attached are copies of the following documents. 
1. In case of a single entity, articles of incorporation or constitution and company incorporation/registration of 

the legal entity named above, in accordance with ITB 4.1 and ITB 4.2. 
2. Authorization to represent the firm or Joint Venture named above, in accordance with ITB 21.2. 
3. In case of a Joint Venture, a letter of intent to form a Joint Venture or Joint Venture agreement, 

in accordance with ITB 4.1. 
4. In case of a government-owned enterprise, any additional documents not covered under 1 above required 

to comply with ITB 4.5. 
5. Organizational chart and a list of Board of Directors. The successful Bidder shall provide additional 

information on beneficial ownership, using the Beneficial Ownership Disclosure Form. 
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Form ELI – 2: Joint Venture Information Sheet 

Each partner of the Joint Venture and Specialist Subcontractor must fill out this form separately. 
 

Joint Venture/Specialist Subcontractor Information 

Bidder’s legal name 

 Information of Joint 
Venture Partner or 

Specialist Subcontractor 

If any Joint Venture Partner or Specialist 
Subcontractor is a subsidiary or branch, 

information of any parent company/companies 

 
 
Names 

Full legal name(s) 
  

Full trading name(s) (if 
any) 

  

 
 

 
Addresses 

Registered address(es)   

Trading address(es)   

Postal address(es) (if 
different from trading 
address) 

  

Type of organization 
  

Country of constitution/ 
incorporation/registration 

  

Year of constitution/ 
incorporation/registration 

  

Corporate or registration number 
  

Joint Venture Partner’s or Specialist 
Subcontractor’s authorized 
representative information (name, 
address, telephone number(s), fax 
number(s), e-mail address) 

 

Attached are copies of the following documents. 
1. Articles of incorporation or constitution and company incorporation/registration of the legal entity named 

above, in accordance with ITB 4.1 and ITB 4.2. 
2. Authorization to represent the firm named above, in accordance with ITB 21.2. 
3. In the case of a government-owned enterprise, documents establishing legal and financial autonomy 

and compliance with commercial law, in accordance with ITB 4.5. 
4. Organizational chart and a list of Board of Directors. The successful Bidder shall provide additional 

information on beneficial ownership, using the Beneficial Ownership Disclosure Form. 
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Form CON – 1: Historical Contract Nonperformance 

Each Bidder must fill out this form in accordance with Criteria 1.2.1 and 1.2.3 of Section 3 (Evaluation 
and Qualification Criteria) to describe any history of nonperforming contracts and pending litigation or 
arbitration formally commenced against it. 

In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and provide the 
Joint Venture Partner’s name: 

Joint Venture Partner:   
 

Table 1: History of Nonperforming Contracts 

Choose one of the following: 

□ No nonperforming contracts. 

□ Below is a description of nonperforming contracts involving the Bidder (or each Joint Venture 
member if Bidder is a Joint Venture). 

 
Year 

 
Description 

Amount of 
Nonperformed 

Portion of Contract 
($ equivalent) 

 
Total Contract 

Amount ($ 
equivalent) 

[insert 
year] 

Contract Identification: [indicate 
complete contract name/ number, and 
any other identification] 

Name of Employer: [insert full name] 

Address of Employer: [insert 
street/city/country] 

Reason(s) for nonperformance: 
[indicate main reason(s)] 

[insert amount] [insert amount] 
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Form FIN – 1: Historical Financial Performance 

Each Bidder must fill out this form. 

In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and provide the Joint 
Venture Partner’s name: 

Joint Venture Partner:   
 
 Financial Data for Previous 3 Yearsa [$ Equivalent] 

Year 1: Year 2: Year 3: 

Information from Balance Sheet 

Total Assets (TA)    

Total Liabilities (TL)    

Net Worth = TA – TL    

Current Assets (CA)    

Current Liabilities (CL)    

Working Capital = CA – CL    

    

Most Recent Working Capital  To be obtained for most recent year and carried 
forward to FIN – 3 Line 1; in case of Joint 
Ventures, to the corresponding Joint Venture 
Partner’s FIN – 3. 

Information from Income Statement 

Total Revenues    

Profits Before Taxes    

Profits After Taxes    

□ Attached are copies of financial statements (balance sheets including all related notes and income 
statements) for the last 3 years,b as indicated above, complying with the following conditions: 

1) Unless otherwise required by Section 3 of the Bidding Document, all such documents 
reflect the financial situation of the legal entity or entities comprising the Bidder and not the 
Bidder’s parent companies, subsidiaries or affiliates.c 

2) Historical financial statements must be audited by a certified accountant. 
3) Historical financial statements must be complete, including all notes to the financial statements. 
4) Historical financial statements must correspond to accounting periods already completed and 

audited (no statements for partial periods shall be requested or accepted). 

a
 If the time period indicated under Criterion 1.3.1 of Section 3 (Evaluation and Qualification Criteria) is either four (4) or five (5) 

years, then the table columns above should be expanded accordingly. 

b
 The time period stated here should be the same as the time period indicated under Criterion 1.3.1 of Section 3 (Evaluation and 

Qualification Criteria). 
c

 When financial qualifications of Bidder’s parent companies, subsidiaries, or affiliates are permitted in accordance with ITB 29.2 
of Section 2, replace the text of condition 1 with “As required by Section 3 of the Bidding Documents, all such documents 
reflect the financial situation of the legal entity or entities comprising the Bidder, as well as financial situation of such Bidder’s 
parent companies, subsidiaries, or affiliates which are proposed by the Bidder for Criteria 1.3 Financial Situation in Section 3 
for consideration of the Employer in determining its qualifications.”  
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Form FIN – 2: Average Annual Construction Turnover 

Each Bidder must fill out this form. 

The information supplied should be the Annual Turnover of the Bidder or each partner of a Joint Venture 
for the total certified payments received from the clients for contracts in progress or completed, converted 
to US dollars at the rate of exchange at the end of the period reported. 

In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and provide the 
Joint Venture Partner’s name: 

Joint Venture Partner:   
 

Annual Turnover Data for the Last.... Years
a

 (Construction only) 
 

Year Amount Currency Exchange Rate 
 
$ Equivalent 

    

    

    

Average Annual Construction Turnover
b

 

 

a
 The Employer should insert the period described in Criterion 1.3.2 of Section 3 (Evaluation and Qualification Criteria). 

b
 To determine the average annual construction turnover, the Employer shall divide the sum of each year’s annual turnover by 
the number of years, for which such information was requested. 
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Form FIN – 3: Availability of Financial Resources 

Bidders must demonstrate sufficient financial resources, usually comprising of Working Capital 
supplemented by credit line statements or overdraft facilities and others to meet the Bidder’s financial 
requirements for its contract commitments as defined in FIN-4, and the subject contract. 

In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and provide the Joint 
Venture Partner’s name: 
 
Joint Venture Partner:   

 

Financial Resources 

No. Source of financing Amount ($ equivalent) 

1 Working Capital (to be taken from FIN – 1) 
 

2 Credit Line
a 

 

3 Other Financial Resources
b 

 

Total Available Financial Resources  

a A credit line is an unconditional and legally binding loan extended to a Bidder by a financial institution. The credit line must be 
free from any pledge, encumbrance, or commitment to a third party or other transactions. Credit lines should be 
substantiated by a letter from the bank issuing the line of credit. 

b Other financial resources are financial assets not considered in the Working Capital. They are noncurrent assets (i.e., with a 
maturity beyond a 12-month period) such as a loan and/or trade receivables, bank deposits, debt, or equity instruments  
(provided they are classified as “available for sale” in the financial statements), and are free from any pledge or commitment 
to a third party and get their value from contractual rights or ownership. 
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Form FIN – 4: Financial Requirements for Major Contract Commitments 

Bidders (or each Joint Venture partner) should provide information on their commitments on all major contracts11 
that have been awarded12 after the deadline of the latest financial year for which the financial statements were 
submitted under Form FIN-1.  

In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and provide the Joint 
Venture Partner’s name: 

Joint Venture Partner:   
 

Major Contract Commitments 

 
 

 
No. 

 

 
Name of 
Contract 

Employer’s 
Contact 

(Address, 
Tel, Fax) 

 
Contract 

Completion 
Date 

 Contract 
Value 

(X)
a

 

Contract 
Period in 
months 

(Y)
b

 

Monthly Financial 
Resources 

Requirement (X/Y) 

1       

2       

3       

4       

Total Monthly Financial Requirements for Major Contract Commitments $ ‥‥‥‥‥‥‥‥‥ 

a Values to be calculated from the letter of intent or letter of acceptance or the contract agreement. ($ equivalent based on the 
foreign exchange rate as of the Base Dates of the respective contracts). 

b Construction periods (Time for Completion) as defined in the respective contracts. 
 
 

  

 
11 Major contracts mean contracts with a construction duration that is longer than 12 months. 
12 For the purposes of this criterion, “awarded” shall mean: either letter of intent or letter of acceptance has been received, or 
contract was signed. 
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Form FIN – 5: Self-Assessment Tool for Bidder’s Compliance to Financial Resources (Criterion 1.3.3 
of Section 3) 

This form requires the same information submitted in Forms FIN – 3 and FIN – 4. All conditions of “Available 
Financial Resources Net of Contract Commitments  Requirement for the Subject Contract” must be satisfied to 
qualify. 

Form FIN – 5A: For Single Entities 
 

 
 
 

 
For Single Entities: 

(A) 

 
Total Available 

Financial 
Resources from 

FIN – 3 
(B) 

Total Monthly 
Financial 

Requirement for 
Major Contract 

Commitments from 
FIN – 4 

(C) 

Available 
Financial 

Resources Net 
of Major 
Contract 

Commitments 
D = (B - C) 

Requirement 
for the 
Subject 

Contract 
(E) 

Results: 
Yes or No 
[D must be 

greater than or 
equal to E] 

(F) 

 
 

(Name of Bidder) 

    

. ........... 
a 

 

 
Form FIN – 5B: For Joint Ventures 

 
 
 
 

 
For Joint Ventures: (A) 

 
Total Available 

Financial 
Resources from 

FIN – 3(B) 

Total Monthly 
Financial 

Requirement for 
Major Contract 

Commitments from 
FIN – 4(C) 

Available 
Financial 

Resources Net 
of Major 
Contract 

Commitments
D = (B - C) 

 

 
Requirement 

for the 
Subject 

Contract(E) 

Results: 
Yes or No 
[D must be 

greater than or 
equal to E](F) 

One Partner:      

 
 

(Name of Partner) 

    

. .......... 
b 

 

Each Partner:      

 
 

(Name of Partner 1) 

    

. .......... 
c 

 

 
 

(Name of Partner 2) 

    

. .......... 
c 

 

 
 

(Name of Partner 3) 

    

. .......... 
c 

 

All partners 
combined 

D = Sum of available financial resources net 
of major contract commitments for all 
partners 

 
D =   

 

. .......... 
a 

 

a The Employer should insert here the total requirement for the Subject Contract (for both, single entity and all partners 
combined) as defined in Criterion 1.3.3 of Section 3. 

b The Employer should insert here the required share for one partner as defined in Criterion 1.3.3 of Section 3. 

c The Employer should insert here the required share for each partner as defined in Criterion 1.3.3 of Section 3. 
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Form EXP – 1: Contracts of Similar Size 1.4.1 (a) and Nature 1.4.1 (b) 

Fill out one (1) form per contract. Each contract shall be supported by documents such as Signed Contract 
Agreement or Certificate of Completion of the Works. 

The exchange rate to be used to calculate the value of the contract for conversion to a specific currency 
shall be the selling rate of the Borrower’s Central bank on the date of the contract. 

 

Contract of Similar Size and Naturea 

Contract No. . . . . . of . . . . . . Contract Identification 

Award Date Completion Date 

Total Contract Amount $ 

If partner in a Joint Venture or 
Subcontractor, specify participation 
of total contract amount 

 
Percent of Total 

 
Amount 

Employer’s name 

Address 

Telephone 

number Fax 

number 

E-mail 

 

Description of the Similarity in Accordance with Criterion 1.4.1 of Section 3 (Evaluation and 
Qualification Criteria) 

 
 

As mentioned in section 3.  

 
a Bidder can submit separate forms corresponding to Similar Size (1.4.1 (a)) and Nature (1.4.1(b)) (if relevant) 
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Form EXP – 2: Construction Experience in Key Activities 

Fill out one (1) form per contract. Each contract shall be supported by documents such as Signed Contract 
Agreement or Certificate of Completion of the Works. 

Each Bidder must fill out this form. 

If complied by Specialist Subcontractors, each Specialist Subcontractor must fill out this form and 
provide the Specialist Subcontractor’s name: 

Specialist Subcontractor: Not Applicable  
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Technical Proposal 
 

 
 
 
 

 
The technical proposal is expected to include as a minimum information described in the following forms:  
 
(i) Construction Management Strategy; 

(ii) Construction Methods for Key Component; 

(iii) Construction Schedule; 

(iv) Quality Assurance and Quality Control; 

(v) Environmental, Health, and Safety Management Plan (EHSMP); 

(vi) Anticipated Risks Evaluation; 

(vii) Personnel and Organizational Chart; 

(viii) Personnel; 

(ix) Equipment;  

(x) List of Subcontractors; and 

(xi) Local Participation Plan 

 
  

The Employer may substitute, delete, or add other information specifying the activities that the Bidders shall describe in 
their Bid. For each of the forms hereinafter, the Employer may consider specifying a maximum page limit. 

NOTE 
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(i) Construction Management Strategy 
 

The Bidder shall submit a construction management strategy that addresses as a minimum:  
 
(a) organizational arrangements for the construction management, including: team structure, roles and 

responsibilities, interface arrangements, approval procedures, and quality assurance 
arrangements; 

(b) subcontractor selection and management;  
(c) obtaining and managing consents, permits, and approvals;  
(d) site setup including access, accommodation, welfare facilities, arrangement for plant and material 

storage; 
(e) construction phasing proposals, including sequence of work and management of conflicting 

activities; 
(f) ensuring that geotechnical investigations or other advance works meet the environmental, health, 

and safety requirements; and  
(g) sustainability aspects demonstrating the Bidder’s approach and commitment to sustainable 

construction practices (e.g., energy efficiency, reduction of wastage, material reduction, sources of 
materials, and others). 
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(ii) Construction Methods for Key Component  

 
Bidders shall provide typical method statements for the following key activities. Each method statement shall 
describe the proposed approach to the construction activity, the level of staffing and experience, the safe system 
of work, and the construction equipment to be used. 
1.  

2.  

3.  

4.  
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(iii)  Construction Schedule 
 
Bidders shall set out a work program for construction of the Works to be undertaken, including the mobilization 
phase, showing identification of major milestones, and critical path. Detailed timetables may be submitted (as 
appropriate) for the following aspects:  
 
(a) Processes and deliverables needed to commence the Works; 

(b) Execution of the Works within the Time for Completion, highlighting activities imposing constraints on the 
construction sequence; 

(c) Testing, commissioning, and handing over of the completed Works; and 

(d) [include any other relevant information as may be appropriate].  

 

Work programs shall be submitted in paper (hard copy) and in a PDF format compatible with known computer 
programs, such as, for example, PRIMAVERA, TILOS, CAD, or MS Project (GANTT graphics), or similar 
programs.  
 
Programs must include milestones, when they are applicable, and the specific personnel designation and/or 
labor outlines, planned for the fulfillment of each program and phase or program activity:   
 
General work program with an outline of designated personnel and tables of theoretical duration of tasks or 
activities; graphic displays of the work progress in flowcharts to show daily production for each activity and 
the critical path. 
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(iv) Quality Assurance and Quality Control 
 
Bidders shall have to submit their approach and resources for the quality assurance procedure and quality control 
process in connection with works and services to be executed under the Contract.  
 
A draft quality management plan should be submitted as supporting documentation. 

  



 
 

Procurement of Works: Small Contracts Standard Bidding Document for Single-Stage: Two-Envelope Bidding Procedure 
Without Prequalification, for projects without MPC and with SPS 

67 
  

(v) Environmental, Health, and Safety Management Plan (EHSMP) 

 
The Bidder shall submit an outline Environmental, Health, and Safety Management Plan (EHSMP) 
commensurate with the risks and impacts of the proposed works and activities as described in the EMP. 
These strategies and plans shall describe in detail the actions, materials, equipment, management 
processes, and others that will be implemented by the Contractor, and its subcontractors to avoid, minimize, 
and/or mitigate environmental, health, and safety risks associated with implementing the projects activities 
throughout the project cycle. 
 
In developing these strategies and plans, the Bidder shall have regard to the EHS provisions of the contract 
and EHS risks, including those as may be more fully described in Section 6 (Works’ Requirements). 
 
The proposal shall also include details in relation to in-house policies and procedures acceptable to 
the Employer for EHS management such as: 

 Availability of the valid International Organization for Standardization (ISO) certification or 
internationally recognized equivalent (equivalency to be demonstrated by the Bidder), and 
applicable to the worksite: [such as], Quality management certificate ISO 9001, Environmental 
management certificate ISO 14001, Health and safety management certificate ISO 45001 

 Grievance management for both contractor staff and any issues arising between contractor 
staff and nearby community members   

 Performance monitoring system for contractor staff/ subcontractors/ suppliers/suppliers 
 Existence of an Ethics Charter. 
 Existence of a system for monitoring compliance with EHS commitments for the Bidder’s 

Subcontractors and all its partners. 
 Existence of official company procedures for the management of the following relevant points: 

o EHS resources and facilities and EHS monitoring system; 
o Project Areas management information (base camps, quarries, burrow pits, storage areas); 
o Health and Safety on worksites policy and related guidance; 
o Labor Management System; 
o Local recruitment and EHS training of local staff, subcontractors, and/or local partners; 
o Community stakeholder engagement practice; 
o Traffic management practice; 
o Hazardous products management practice; 
o Waste management practice; 
o Protection of water resources; 
o Biodiversity protection practices; 
o Site rehabilitation and revegetation practice; 
o Local cultural heritage protection practice; 
o Erosion and sedimentation practices; and 
o Control of infectious and communicable diseases (HIV/AIDS, malaria, COVID-19, and others) 

 Personnel management system: HR policies and procedures, including documented worker 
grievance mechanisms and evidence of effective implementation (e.g., records of grievances 
received and resolved). 

 System that executes and manages labor management policies and procedures day-to-day 
 Evidence of compliance reports to demonstrate implementation of the EMP or other EHS 

management documents, audit report in past projects 
 Documented HSMP plans, fatalities-free record or evidence of corrective actions in past projects 
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(vi) Anticipated Risks Evaluation   

 

The Bidder should submit a risk register identifying the hazards anticipated during the implementation of the 
contract (e.g., geotechnical and subsurface risks).  

For the key hazards ranked by impact, the risk register shall include a description of the hazard, an assessment 
of the potential impact on EHS, cost, program or other, and the proposed mitigation strategy for each hazard. 

  



 
 

Procurement of Works: Small Contracts Standard Bidding Document for Single-Stage: Two-Envelope Bidding Procedure 
Without Prequalification, for projects without MPC and with SPS 

69 
  

 
 
(vii) Personnel and Organizational Chart 
 
The Bidder shall describe the organization of its personnel (an organizational chart shall be provided) specifying 
the number and specialties of each class of personnel.  
 
For each key personnel, the Bidder shall specify the time periods and number of working days to perform each 
activity under the works implementation phases. 
 
Likewise, for each specialty, the Bidder shall describe the number of personnel and will show their input over the 
time periods for the implementation of the Works. 
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(viii) Personnel Form PER 

 Form PER – 1: Proposed Personnel 

Bidder should provide the details of the proposed personnel and their experience record in the relevant 
Information Forms below for each candidate: 

 

1. Title of position 

Name 

2. Title of position 

Name 

3. Title of position 

Name 

4. Title of position 

Name 

5. Title of position 

Name 

6. Title of position 

Name 

etc. Title of position 

Name 

Note: All titles of positions will be as listed in Section 6 (Employer’s Requirements). 
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Form PER – 2: Resumé of Proposed Personnel 
 
The Bidder shall provide all the information requested below. Use one form for each position. 

 

Position 

Personnel 
information 

Full Legal Name Date of birth 

Known as Place of Birth 

Nationality Citizenship 

Type of Government ID 
 
Attach a copy of ID to this form 

ID number 

Present 
employment 

Name of employer 

Address of employer 

Telephone Contact (manager/personnel officer) 

Fax E-mail 

Job title Years with present employer 

Summarize professional experience in reverse chronological order. Indicate particular technical and 
managerial experience relevant to the project. 

 

From To Company/Project/Position/Relevant Technical and Management Experience 
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(ix) Equipment Form EQU 

Equipment 

The Bidder shall provide adequate information and details to demonstrate clearly that it has the capability to 
meet the equipment requirements indicated in Section 6 (Employer’s Requirements), using the Forms below. A 
separate Form shall be prepared for each item of equipment listed, or for alternative equipment proposed by 
the Bidder. 
 

Item of Equipment 

Equipment 
Information 

Name of manufacturer Model and power rating 

Capacity Year of manufacture 

Current 
Status 

Current location 

Details of current commitments 

Source Indicate source of the equipment 
 
 Owned  Rented  Leased  Specially manufactured 

 
Omit the following information for equipment owned by the Bidder. 
 

Owner Name of owner 

Address of owner 

Telephone Contact name and title 

Fax Telex 

Agreements Details of rental/lease/manufacture agreements specific to the project 
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(x) List of Subcontractors: Not Applicable 
 

Proposed Subcontractors for Major Works 
 
The following Subcontractors and/or manufacturers are proposed for carrying out the major works. 

 
 

 
 
 
 
 
 
 
 
 
 

  

Major Works Proposed Subcontractors Nationality 
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(xi) Local Participation Plan 
 

Bidders are required to submit a Local Participation Plan demonstrating their commitment to employing 
the minimum required local labor. This plan must include a narrative addressing the following areas, along 
with supporting data submitted using the provided forms: 
 

1. Execution and Sourcing Plan 
 Description of the proposed approach to engage local labor across various project 

phases. 
 Indicative sourcing plan showing potential sources of local labor (e.g., local communities 

and employment agencies). 
 Labor deployment plan (bidder may append a filled table following template provided 

below Form LP1 along with any relevant supporting attachments) 
 (others) 

 
2. Stakeholder Roles and Responsibilities 

 Identification of key stakeholders involved in implementing local participation (contractor, 
subcontractors, and suppliers). 

 Clear delineation of roles, responsibilities, and communication mechanisms among those 
stakeholders to support effective coordination and monitoring. 

 (others) 
 

3. Risk and Contingency Planning 
 Identification of potential risks (e.g., shortage of skilled labor, migration, or conflict with 

agricultural seasons for example). 
 Mitigation measures and contingency actions to ensure uninterrupted achievement of 

participation targets. 
 (others) 

 
4. Organizational Arrangements 

 Linkages to the bidder’s project organization chart, highlighting key positions to be filled 
by local personnel. 

 Designation of a responsible focal person or team for managing and reporting on local 
participation. 

 (others) 
 

5. Local Job Creation 
 Other local job creation proposals addressing the technical criteria; such as labor 

exceeding mandatory requirements (e.g., 50%), gender-sensitive hiring, and increased 
usage of skilled labor. 

 Proposal for implementation (bidder may append a table including details using template 
Form LP2). 

 (others) 
 

6. Skills Development 
 On-the-job training programs. 
 Structured training programs and workshops. 
 Knowledge transfer. 
 (others) 

 
7. Monitoring and Reporting Mechanism 

 Description of how progress toward local participation targets will be tracked, verified, 
and reported during implementation. 

 Use of standard forms and periodic reporting consistent with contract requirements. 
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 (others) 
 

Form LP1* 
Category of Labor Estimated Number of 

Local Labor (person-
days) 

Estimated Total 
Labor (person-

days) 

Percentage of 
Local Labor 

Remarks 

Skilled Labor 
    

Semi-skilled Labor 
    

Unskilled Labor 
    

Total 
    

* Bidders may further attach a labor histogram or labor deployment schedule to support the data (see below). 
The labor count should be limited to personnel deployed during construction activities, and should not include 
any estimates pertaining to the defects notification period. 
The bidder may further provide details of the labor engaged from the subcontractors and suppliers if required. 

 
Labor Histogram Template (Attachment to Form LP1) 
Month  Skilled 

(Local)*  
Skilled 

(Foreign)* 
Semi-skilled 

(Local)* 
Semi-skilled 
(Foreign)* 

Unskilled 
(Local)* 

Unskilled 
(Foreign)* 

Total 
Labor* 

% 
Local 

Month 1 
        

Month 2 
        

Month 3 
        

Month 4 
        

… 
        

…         
Average/ 
Total 

        

* Stated in person-days 
 
Labor Deployment Schedule Template (Attachment to Form LP1) 

Position  Nationality No. of 
Personnel 

Start 
Month 

End 
Month 

Duration 
(months) 

% Local 
Labor 

Remarks 

Project Manager Foreign 
      

Site Engineer Local 
      

Foreman Local 
      

Skilled Labor (Mason) Local 
      

Skilled Labor 
(Carpenter) 

Local 
      

Semi-skilled Labor Local 
      

Unskilled Labor Local 
      

Equipment Operator Foreign 
      

… …       
… …       
Total … 

      

 
 

 
 
 
  



 
 

Procurement of Works: Small Contracts Standard Bidding Document for Single-Stage: Two-Envelope Bidding Procedure 
Without Prequalification, for projects without MPC and with SPS 

 

76 
 
 

 

Schedules 
 

Schedule of Payment Currencies 

For ........................... insert name of Section of the Works ........................... 
 
Separate tables may be required if the various sections of the Works (or of the Bill of Quantities) will have 
substantially different foreign and local currency requirements. In such a case, the Employer should prepare 
separate tables for each Section of the Works. 
 

 
 
 
Name of Payment 
Currency 

A 

Amount of 
Currency 

B 

Rate of 
Exchange to 

Local Currency 

C 

Local Currency 
Equivalent 

C = A × B 

D 

Percentage of Net 
Bid Price (NBP) 

100 × C 

NBP 

Local Currency  1.00   

Foreign Currency #1      

Foreign Currency #2     

Foreign Currency #3     

Net Bid Price    100.00 

Provisional Sums 
Currency 
Expressed in Local 
Currency 

To be entered 
by the 
Employer 
Local 

1.00 To be entered 
by the 
Employer 

 

BID PRICE     

 

 
 
 
 
 
 
  

The rates of exchange shall be the selling rates 28 days prior to the deadline for submission of bids published by 
the source specified in BDS 18. 
This table [Schedule of Payment Currencies] should be made part of the Contract with the successful Bidder. 

NOTE 
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Table(s) of Adjustment Data 

Not Applicable 
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Activity Schedule 
 

PREAMBLE TO SCHEDULE OF QUANTITIES & RATES 

1. The Price shall be read with all other sections of this Bidding Document. 

2. The bidder is deemed to have studied the site conditions, specifications and details of works to be done 
within the Time Schedule and should have acquainted himself of the conditions prevailing at site. 

3. No claim shall be entertained during currency of this Contract towards any items due to the above including 
where the Contractor has quoted low/ high rates. 

4. All items of work mentioned in the Schedule of Quantities & Rates shall be carried out as per the 
specifications, drawings and instructions of Employer and the rates are deemed to be inclusive of material, 
consumable, labour, supervision, tools & tackles and detailing of construction drawings, isometric wherever 
required as called for in the detail specification and conditions of the Contract. 

5. Employer reserves the right to cancel/ delete/ curtail any item or group of work if necessary. Such a step 
shall not be construed as reason for changing the rates. 

6. Contract Price and Payments  

A. The quoted rates shall be inclusive of all costs towards site visits, planning, designing , site surveys, soil 
investigations all material, labour, plant and machinery, tools and tackles, batching plant etc. including 
water & electricity, overhead charges, all taxes (including GST), duties, levies statutory charges / levies 
applicable from time to time and others as specified etc., incidental works and all other charges for items 
contingent to the work, such as inspection, packing, forwarding, insurance, freight and delivery at Site, 
watch and ward of all materials & successful installation, testing & commissioning at site etc, including 
handing over of the works to the Client, Operation & Maintenance during Defect Liability Period etc. 
complete as per Scope of Work. The quoted rates shall also include cost of all other inputs required in the 
execution of the item, all taxes and duties including Goods & Services Tax. The fee paid by the contractor 
for obtaining various statutory approvals shall be reimbursed to him after submission of payment receipts 
and other relevant documents by the contractor.  

(i) Unless otherwise specified the rates tendered by the contractor shall be all inclusive and shall apply 
to all shapes, heights, lifts, leads and depth of the building and nothing extra shall be payable to 
him on any account. 

(ii) Royalty, whenever payable, shall be borne by the contractor on the boulders, metal, shingle, sand 
and bajri etc., or any other materials collected by him for the work direct to the revenue authority of 
the District / State Government concerned and nothing extra shall be payable on this account. 

(iii) The words “as specified”, “as described”, “as shown”, “as directed”, or “as approved”, shall mean 
as described in the specifications, Schedule of Quantities and other Contract documents as shown 
on the drawings or as directed by Engineer.  

B. Payments to Contractor shall be made on the stages of payment mentioned in the SCC.  

7. Submission of bill Statement for Works 

a. The Contractor should submit a compliance certificate, in every bill as per provisions of the EPF and ESI 
Act as amended from time to time.  

8. Production of Records  

a.  The Contractor shall, whenever required by the Engineer, produce or cause to be produced for examination 
by the Engineer, any quotation, invoice, cost or other account books, vouchers, receipts, letters, 
memoranda or any copy of or extract from any such documents and also furnish information and returns, 
as may be required, relating to the execution of this Contract or relevant for verifying or ascertaining the 
cost of execution of this Contract or ascertaining the Materials supplied by the Contractor are in accordance 
with the Specifications laid down in the Contract. The Engineer’s decision on the question of relevancy of 
any documents, information or returns shall be final and binding on the parties.  
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b. If any part or item of the work is allowed to be carried out by a subcontractor, assignee or any subsidiary or 
allied firm, the Engineer shall have power to secure the books of such sub-Contractor, assignee or any 
subsidiary or allied firm through the Contractor and shall have power to examine and inspect the same. The 
above obligations are without prejudice to the obligations of the Contractor under any statute, rules or order.  
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Bill of Quantities 
[Admeasurement Contract] 

 
Attached separately in the Excel File  
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Section 5: Eligible Countries 
 
Afghanistan Kazakhstan Spain 

Armenia Kiribati Sri Lanka 

Australia Korea, Republic of Sweden 

Austria Kyrgyz Republic Switzerland 

Azerbaijan Lao People’s Democratic Republic Taipei,China 

Bangladesh Luxembourg Tajikistan 

Belgium Malaysia Thailand 

Bhutan Maldives Timor-Leste 

Brunei Darussalam Marshall Islands Tonga 

Cambodia Micronesia, Federated States of Türkiye 

Canada Mongolia Turkmenistan 

China, People’s Republic of Myanmar Tuvalu 

Cook Islands Nauru United Kingdom 

Denmark Nepal United States 

Fiji The Netherlands Uzbekistan 

Finland New Zealand Vanuatu 

France Niue Viet Nam 

Georgia Norway  

Germany Pakistan  

Hong Kong, China Palau  

India Papua New Guinea  

Indonesia Philippines  

Ireland Portugal  

Israel Samoa  

Italy Singapore  

Japan Solomon Islands  
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Section 6: Employer’s 
Requirements 
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I. BACKGROUND  
 
1. India aims to double farmers’ income, and horticulture is viewed as the main growth engine of 
Indian agriculture for its high value and as an important source of nutrition.13 Horticulture, covering 
fruits, vegetables, root and tuber crops, spices, flowers, and plantation crops, contributes 33% of the 
agriculture gross value added.14 Notably, between 2011–2012 and 2021–2022, total horticulture 
production has increased from 257.3 million tons to 347.1 million tons, exceeding food grain production 
since 2012. The growing trend in horticultural production is driven by the rise of domestic consumption 
because of population growth, shifting farmers’ preference from food grains to high value horticulture 
crops, more health-conscious dietary preferences of consumers, and various government schemes that 
promote horticulture production.15 This has helped India become the second largest producer of fruits 
and vegetables in the world.16 Crop-wise, the country is the world’s largest producer of mango, banana, 
guava, papaya, lemon, lime, and okra.17 However, the sector growth is largely driven by comparatively 
lower input costs, diversified agro-climatic conditions, and availability of manual labor, and the yield of 
several horticulture crops in India remains lower than the global average. The use of land and water 
resources is maximized to meet the growing domestic horticultural produce consumption and export 
demand. Therefore, the productivity of horticultural crops needs to be increased to meet their potential.   

 
2. To improve farm productivity, India has been investing in providing irrigation, agriculture 
extension, and agricultural inputs such as fertilizers. Yet, one of the major challenges in increasing 
productivity in horticultural crops is the spread of plant viruses (or viral diseases) that causes as much 
as 30% yield loss.18 In addition, more economically destructive diseases, such as grapevine leafroll 
disease, can cause yield reductions of around 50% or more.19 Viral diseases prevent growth of fruit or 
nut trees, therefore, will not only reduce gross yields, but also marketability by reducing product 
quality.20 Viral diseases are extremely difficult, even almost impossible, to treat and remove by farmers 
in the field. The key principle and most important statement in plant health management is to “start 
clean, stay clean”. Starting an orchard with disease-free planting materials is considered as one of the 
most crucial elements in plant disease control.21 Still, in India, propagated fruit and nut planting 
materials are not tested and certified for disease-free status.22 

 
3. The project aims at improving horticulture farmers’ access to certified virus tested planting 
materials of target crops in India. This will result in improved yields, crop quality, and climate resilience 

 
13  Ministry of Agriculture and Farmers Welfare. 2017. Report of the Committee for Doubling Farmers’ Income. Volume VIII. 

Production Enhancement through Productivity Gains. New Delhi, Government of India. 
14  Ministry of Agriculture and Farmers Welfare, Government of India. 2018. Horticultural Statistics at a Glance 2018. New Delhi. 
15  Birthal et al. 2015. Farmers’ Preference for Farming: Evidence from Nationally Representative Farm Survey in India. 

Development Economics, vol 53, issue 2. 
16  A. Tiwari et al. 2021. Market Vulnerabilities and Potential of Horticulture Crops in India: with special reference to top crops. 

Mumbai, NABARD.  
17  Agricultural and Processed Food Products Export Development Authority. 2023. Fruits and Vegetables. New Delhi, 

Government of India. 
18 Singh Kumar Kapoor. 2017. Economic Analysis on Plant Disease and Pest Management in India. Global journal of pests, 

diseases and crop protection. March 2017. Mumbai.  
19  A. N. Rayapati et al. 2008. Grapevine Leafroll Disease. Washington State Extension Bulletin April 2008.  
20  R. A.C. Jones and R. A. Naidu. Global Dimensions of Plant Virus Diseases: Current Status and Future Perspectives. Annu. 

Rev. Virol. 2019. 6:387-409.  
21  Planting materials refer to (i) plants that are propagated (i.e., reproduced to be genetically identical to the mother stock), and 

(ii) parts of plants, such as rootstocks and budwoods, that are used for propagation. 
22 Tissue culture raised plants are certified through the national certification system for tissue culture raised plants, established 

by the Department of Biotechnology, Government of India.  
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of horticulture crops in India in the long-term.  The preliminary target crops of the project are almond, 
apple, avocado, berries, citrus, grapes, guava, litchi, mango, pomegranate, and walnut. The project will 
improve institutional and regulatory frameworks to operationalize the clean plant program for 
horticulture; develop clean plant centers that maintain virus tested foundation materials that will be later 
propagated by accredited nurseries; and increase propagation of disease-free planting materials under 
the certification scheme by accrediting private nurseries and testing and certifying their planting 
materials.  

 
4. The project is aligned with the following impact: yields, quality, and climate resilience of 
horticulture crops in India improved.23 The project will have the following outcome: target crop farmers’ 
access to certified virus tested planting materials of target crops improved. 
 
5. Output 1: Institutional and regulatory frameworks, and knowledge networks for clean plant 
program established and operationalized. The project will develop regulatory frameworks and 
institutional environment to operationalize the clean plant program (CPP) for horticulture in India. This 
will be done in partnership with private nurseries, researchers, state governments, and in consultation 
with growers’ associations. More specifically, the project will: (i) update (through notifications) the Model 
Nursery Registration Act and the Seed Act approved in 1966 to add the clean plant certification and 
nursery accreditation scheme into the regulatory framework; (ii) support key horticulture production 
states to update (through notifications) or prepare the state Nursery Act, following the notifications of 
the Model Nursery Registration Act when requested; (iii) support horticulture private nurseries to 
establish national and crop-specific nursery associations to support growth of horticulture nursery 
industries; (iv) enhance capacities of the Ministry of Agriculture and Farmers Welfare (MoAFW), NHB 
and the Indian Council of Agricultural Research (ICAR) staff for better management of the CPP; (v) 
develop workforce pool in plant health management through training module development and 
implementation, internships, and exchange programs while improving gender equality in science by 
encouraging women scientist education and training; and (vi) enhance knowing-sharing and 
communication amongst relevant stakeholders about the CPP and raise public awareness about the 
benefits of using certified clean planting materials. Output 1 will be implemented by the NHB. 
 
6. Output 2: Clean plant centers established and operationalized. The project will establish 
virus-tested target crop propagation stock in clean plant centers (CPC). CPCs will be specialized in 
new techniques for detection and elimination of the most common and economically important virus 
and virus-like pathogens affecting production of target crops (almond, apple, avocado, berries, citrus, 
grapes, guava, litchi, mango, pomegranate, and walnut) in India. The CPCs will maintain foundation 
plants free from diseases so that nurseries can propagate disease-free planting materials from them. 
This will be achieved by (i) building and equipping at least six public CPCs, each CPC comprising 
quarantine blocks for all the domestic and imported materials that are intended for commercial 
propagation; laboratories for diagnostic testing and tissue culture; and foundation blocks to maintain 
and distribute clean planting materials to certified nurseries, derived from climate resilient varieties;  
and (ii) developing and training CPC staff in standard operating procedures of CPC and diagnostic 
testing protocols. The diagnostic testing protocols are not static and should be improved continuously. 
Hence the project will support research and development in diagnostic testing and testing methods. 
Also, CPC staff are expected to contribute to research in climate resilient variety development and plant 

 
23 Horticulture Division, Ministry of Agriculture. 2014. Mission for Integrated Development of Horticulture: Operational Guidelines. 

New Delhi. 
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health-related decision-making process. The project will address a gender balanced approach in filling 
technical positions and ensure gender equality in research opportunities and levels of decision-making. 
Output 2 will be implemented by newly created CPCs, hosted by ICAR’s crop-specific institutes. 

  
7. Output 3: Certified clean planting materials produced by accredited nurseries. Private 
nurseries’ participation in the certification scheme is voluntary. Once the candidate nurseries are 
assessed and accredited under the certification scheme, they will not be allowed to sell disease-
affected planting materials. The project will test nurseries’ planting materials, inspect the nursery 
facilities, and audit the certification scheme, ensuring that certified clean planting materials, which 
horticulture farmers buy from the accredited nurseries, are free from tested diseases. The clean plant 
certification scheme will be operationalized by (i) establishing horticulture plant stock certification 
authority and its branches under NHB; (ii) preparing the procedures and requirements for clean plant 
certification inspection and testing, and for documenting certified plant stocks; (iii) conducting training 
of trainers and staff in inspection, diagnostics, and certification document management; (iv) supporting 
drafting and entering an agreement between the certification authority under the NHB and participating 
nurseries to provide technical and financial supports to help nurseries become accredited under the 
clean plant certification scheme; and (v) supporting participating nurseries’ infrastructure development 
to be eligible for the production of certified clean planting materials. The project will enforce and monitor 
gender pay equity in the project-supported nurseries. Output 3 will be implemented by the NHB and 
ICAR. 

 
8. The proposed Clean Plant Centre’s are – 

i. National Research Center for Grapes (NRCG), Pune, Maharashtra 
ii. Indian Institute of Horticultural Research (IIHR), Bangalore, Karnataka 
iii. Central Citrus Research Institute (CCRI), Nagpur, Maharashtra 
iv. Central Institute for Temperate Horticulture (CITH), Srinagar, J&K 
v. Central Institute for Temperate Horticulture (CITH), Mukteshwar, Uttarakhand 
vi. National Research Center on Pomegranate (NRCP), Solapur, Maharashtra 
vii. Central Institute for Subtropical Horticulture (CISH), Lucknow, Uttar Pradesh 
viii. Central Institute of Arid Horticulture (CIAH), Bikaner, Rajasthan  

ix. CAR – Central Institute for Subtropical Horticulture (CISH), Regional Station, Malda, West 
Bengal 

 
A office building and laboratory is planned for each of the above-mentioned Institutes. This Bid 

Document is meant for Construction of office building and laboratory at various CPC sites. 
Other Bid Documents will be taken up in the due course of the time. 

 
9. Clean Plant Centres (CPCs)  

The primary objective of the project is to improve target crop farmers’ access to disease-free planting 
materials through establishment of Clean Plant Centres (CPCs), strengthening certification systems, and 
supporting accredited nurseries for safe propagation of planting stock. In the long term, the program is 
expected to improve crop yields, enhance quality standards, reduce disease incidence, and increase 
export potential of Indian horticultural commodities. 
The Clean Plant Program is expected to deliver significant institutional, infrastructural, and technical 
outputs for strengthening India’s horticulture sector. Major outputs of the program include: 
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Output 1: Institutional and regulatory frameworks and knowledge network established and 
operationalized 
Output 2: Clean plant centers established and operationalized 
Output 3: Certified clean planting materials produced by accredited nurseries 
 
Under the output 2, about nine Clean Plant Centres (CPCs) are being established across India. These 
centres will function as advanced facilities for pathogen testing, disease diagnosis, virus elimination, 
maintenance of mother plants, quarantine, tissue culture support, and production of foundation that is 
Generation-1 (G1) disease-free planting materials. The CPCs will act as the backbone of the national 
certification system and will support accredited nurseries for multiplication of certified planting stock up 
to farmer level. The program also envisages development of regulatory frameworks, certification 
mechanisms, nursery accreditation systems, and capacity building of technical personnel. 
 
The proposed laboratory and building construction under the CPC component are therefore a critical 
infrastructure requirement for implementation of the Clean Plant Program. The CPC infrastructure will 
include specialized diagnostic laboratories, tissue culture laboratories, quarantine/containment facilities, 
greenhouse structures, mother blocks, administrative buildings, utility services, storage areas, and 
associated support infrastructure. These facilities are required to maintain stringent biosecurity standards 
and support advanced plant health diagnostics and certification activities. 
 
The laboratories proposed under the project will undertake advanced pathogen detection using 
technologies such as PCR, ELISA, molecular diagnostics, and other internationally accepted testing 
protocols. The facilities will support certification of planting materials for freedom from systemic 
pathogens. The CPCs will also maintain pathogen tested foundation stock under controlled and insect-
proof conditions to ensure continuous availability of clean propagative material for multiplication through 
accredited nurseries. 
 
The project draws upon global best practices adopted in countries such as the Netherlands, Australia, 
Canada, and the United States, where clean plant certification systems have significantly improved 
horticulture productivity and disease management. International experience demonstrates that 
establishment of dedicated clean plant centres, combined with strict certification and traceability systems, 
can substantially reduce disease incidence and improve the quality of planting materials supplied to 
growers. 
 
The CPCs are expected to serve as centres of excellence for clean planting material production and plant 
health management. These centres will support research institutions, state governments, private 
nurseries, and farmers through diagnostic services, technical guidance, certification support, and training 
programs. The infrastructure developed under the project will strengthen India’s horticulture value chain 
and contribute towards sustainable agricultural growth, increased farmer income, and improved export 
competitiveness. 
 
The construction of CPC laboratory and building infrastructure will therefore require high-quality civil 
works, specialized laboratory design, bio-secure containment provisions, controlled environmental 
systems, utility integration, and compliance with relevant national and international standards. The 
proposed works are aimed at creating modern, efficient, and sustainable facilities capable of supporting 
long-term implementation of India’s Clean Plant Program and ensuring reliable availability of certified 
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pathogen tested planting materials for the horticulture sector. 
 

10. Scope of the work 
 

i. This section provides a comprehensive narrative description of the works to be executed. It is 
structured to provide bidders with a clear, technical, and professional overview of the project scope, 
supplementing the detailed Bill of Quantities (BoQ) and architectural/engineering drawings. 

 
 General Scope of Work 
 
The Contractor’s scope of work shall encompass the comprehensive construction, execution, and 
completion of the Clean Plant Centre (CPC) building, associated ancillary service buildings, and 
extensive site development works at various locations. All construction activities, material 
specifications, and finishes shall be executed strictly in accordance with the provided design drawings, 
technical specifications, and the directions of the Architect and Engineer-in-Charge. 
 
 Site Development and Ancillary Infrastructure 
 
The project footprint entails comprehensive site development and the construction of supporting 
infrastructure. The scope includes, but is not limited to: 
 
 Access and Boundary Infrastructure: Construction of entrance and exit gates, designated 

sentry booths, and the perimeter boundary wall. 

 Service Structures: Erection of an electrical substation, pump room, fertigation room for 
containment zone, and staff facility buildings. 

 Site Layout and Circulation: Development of internal road networks, pedestrian pathways, 
comprehensive street lighting, and hard/soft landscaping. 

 Coordination: Coordination with the specialised agency constructing the containment facilities 
and greenhouses at the specifically earmarked location on the site plan. 

 Architectural and Spatial Configuration 
 
The principal CPC building is designed as a single-storey structure, engineered with load-bearing 
provisions to accommodate the addition of another future floor. 
 
 Building Layout: The structure features a square architectural plan segregated into two 

primary wings: a Laboratory Wing and an Office Wing. 

 Courtyards and Circulation: The wings enclose a central courtyard, flanked by shaded 
peripheral courtyards designed to maximize natural daylight filtration. A colonnaded verandah 
encompasses the central courtyard, serving dual functions as a spill-out zone for the Office 
Wing and a viewing gallery for the Laboratory Wing. 

 Connecting Vault and Entrances: A central Reinforced Cement Concrete (RCC) vaulted 
structure physically and visually integrates the two wings. The western termination of this vault 
forms the main building drop-off and entrance porch, while the eastern termination serves as the 
connecting node to the containment facilities. 
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 Staircases: The central courtyard features two distinct RCC staircases. Each staircase is 
engineered with a waist slab and landings that wrap around and cantilever outwards from a 
central structural RCC wall. 

 Structural Systems and Exterior Finishes 
 
The primary structural system shall comprise a reinforced concrete frame with AAC block masonry 
infill. 
 
 Substructure: Foundation works shall consist of isolated and combined footings. Comprehensive 

anti-termite treatment shall be applied at the building's base. Stringent damp-proofing measures, 
including Damp Proof Courses (DPC), shall be executed to entirely eliminate soil moisture 
seepage into the structure. 

 Superstructure: The building framework shall consist of an RCC structural skeleton with 
Autoclaved Aerated Concrete (AAC) block infill masonry. 

 Architectural Concrete and Facade: The architectural language relies heavily on exposed or 
form-finished RCC structural members featuring specified design grooves. Exterior masonry walls 
shall be finished with stone-crete plaster. 

 Specialized Concrete Elements: Certain form-finished RCC walls and verandah slabs will 
incorporate bespoke murals embedded directly into the concrete. The central RCC vault shall 
feature a form-finished underside and terminate with form-finished RCC spouts. 

 Columns and Shading: Free-standing columns located in the verandahs and common areas 
shall be circular, form-finished RCC with demarcated grooves. Peripheral courtyards will be 
shaded by architectural pergolas constructed of RCC fins. 

 Interior Finishes and Fenestration 
 
The interior material palette is specified to meet distinct functional, acoustic, and hygiene criteria. 
 
 Flooring Specifications: 

o Reception Lobbies: White pre-cast terrazzo tiles, laid and polished to specification. 

o Laboratories: Jointless, polished Indian Patent Stone (IPS) flooring to ensure strict 
hygiene and clean-room compliance. 

o Toilets: Anti-skid vitrified tiles for both flooring and wall dado. 

o General Common Areas: Double-polished Kota stone. 

o Office Cabins and Meeting Rooms: Mirror-polished Kota stone. 

 Ceiling Systems: 

o Laboratories: Grid false ceiling utilizing smooth, washable, and scrubbable mineral fibre 
panels suitable for clean-room applications. 

o Office Cabins: Seamless gypsum false ceilings. 

o Office Halls and Corridors: Grid false ceiling with standard office-grade mineral fibre 
panels. 
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o Wall Finishes: Internal masonry shall be finished with high-quality plaster and paint 
systems as stipulated in the detailed finish schedule. 

 Doors, Windows, and Glazing: 

o External: External glazing, windows, and main reception doors shall utilize extruded 
aluminum profile systems. 

o Internal Office Partitions: Modular demountable partition systems featuring Double 
Glazed Units (DGU) with a Sound Transmission Class (STC) rating of 46 for optimal 
acoustic isolation. 

o Laboratory Doors: Specialized wooden doors featuring composite cores with a certified 
2-hour fire rating. These shall be equipped with automatic door closers, airtight 
perimeter seals to maintain differential room pressures, and integrated access control 
hardware. 

 Mechanical, Electrical, and Plumbing (MEP) Services 
 
The MEP infrastructure is designed to support mission-critical laboratory and office environments. 
 
 HVAC Systems 

o Chiller Plant: The primary cooling system shall comprise a centralized chiller plant in a 4 
Working + 1 Standby (4W+1S) configuration. 

o Laboratory Air Distribution: The Lab Wing shall be serviced by a 100% fresh air 
ductable system. Furthermore, the laboratories are classified as ISO 8 clean rooms and 
shall maintain strictly controlled ambient air pressure differentials. 

o Office Air Distribution: Office spaces shall be conditioned via chiller-connected indoor 
units configured to allow air recirculation. 

o Building Management System (BMS): Temperature, atmospheric pressure, and 
Relative Humidity (RH) across all laboratories shall be locally controllable and centrally 
monitored from the designated Supervisor’s Office. 

 Electrical and Power Systems 

o Primary Distribution: Power shall be drawn from an 11kV High Tension (HT) line. The 
supply chain includes a dedicated meter room, isolator, HT panel, step-down transformer, 
and subsequent Low Tension (LT) distribution panels. 

o Emergency Power Backup: 100% power redundancy shall be provided via a centralized 
Diesel Generator (DG) set. The electrical infrastructure must include provisions for the 
seamless integration of a future supplementary DG set. 

o Uninterruptible Power Supply (UPS): All critical laboratory and life-safety equipment 
shall be supported by a centralized UPS system capable of sustaining a 30-minute 
operational load. 

o Renewable Energy: A grid-connected solar power generation system shall be supplied, 
installed, and commissioned. 

 
 Plumbing, Public Health, and Waste Management 
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o Water Supply: Raw water sourced from municipal lines and local borewells shall be 
mechanically treated and stored in an underground reinforced concrete water reservoir. 
Treated water shall be pumped to terrace-level storage tanks and distributed throughout 
the facility via variable-speed pressure booster pumps. 

o Wastewater and Sewage: 

 A dedicated Effluent Treatment Plant (ETP) shall be installed to process all 
chemically or biologically contaminated laboratory wastewater prior to discharge. 

 Standard domestic sewage and toilet wastewater shall be routed to and processed 
within a suitably sized septic tank system. 

o Stormwater Management: Surface runoff and rainwater shall be captured and directed 
to engineered rainwater harvesting pits. Excess overflow shall be channeled to the natural 
drainage topography located at the eastern edge of the site boundary. 

 
 Fire and Life Safety Systems 

o Suppression: The facility shall be equipped with a comprehensive automated fire 
sprinkler network, strategically located hose reels, and appropriately classed portable fire 
extinguishers. 

o Detection and Alerting: An intelligent, addressable fire alarm system shall be installed, 
fully integrated with a centralized Public Address (PA) and voice evacuation system. 

 Security and Surveillance 

o A comprehensive Closed-Circuit Television (CCTV) surveillance system shall be installed 
to monitor the building perimeter, key access nodes, and internal corridors. Live feeds 
shall be centrally monitored and archived in the Supervisor’s Office. 

ii. The built-up area of the office building and laboratory will be 2136 sqm as per details below: 
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iii. The work shall conform to Central Public Works Department (CPWD) Specifications, NBC-2016, 

IS Codes and sound engineering practices. 
 

iv. The Bidder is advised to visit the site of work, at their own cost, and examine the site and its 
surroundings to collect all information that is considered necessary for proper assessment of the 
prospective work, including Local Bye-laws, regulations, and formalities required to be followed.  

 
v. While the supply and installation of the lab equipment are not within the Contractor’s scope, the 

Contractor shall provide all necessary backbone services—including structural support, water 
supply, water points (if required), drainage, electrical points, and equipment-specific earthing (if 
required)—based on the finalized functional requirements of the equipment. The Contractor shall 
coordinate with their respective PIU to determine the lab equipment to be installed. During the 
installation and commissioning of the lab equipment, the Contractor shall provide full support and 
coordination to the agency responsible for supply, installation, and commissioning. 

 
vi. Ther Contractor shall provide - 

 
a. Detailed guidelines for operation and maintenance after handing over the building. 
b. Warranties for all MEPF, HVAC equipment and AMC schedule.  
c. Prepare and submit as built drawings, all literatures, manuals, warranty certificates etc.  

 
vii. All mandatory tests for the materials and execution will be carried out by the contractor at their own 

cost, including cost of supplying the samples to the laboratory, including transportation.  
 

viii. The contractor shall ensure that all necessary equipment/ plant required for timely, safe, and high-
quality execution of works are available at site, in good working condition, and with valid fitness and 
calibration certificates where applicable. 

 
ix. The contractor shall also make arrangements for storage of material and equipment in the 

designated space at site. All equipment and tools brought to site must comply with safety norms, 
environmental clearances, and be operated only by certified operators. Any delay or failure due to 
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non-availability or breakdown of machinery shall be the contractor’s responsibility and may attract 
penalties as per contract provision. All the equipment, T&P and machinery shall be kept in good 
working conditions. 

 
x. The Contractor shall prepare an integrated programme chart in MS Project/ MS Excel /Primavera 

software for the execution of work, showing clearly all activities from the start of work to completion, 
with details of manpower, equipment and machinery required for the fulfillment of the programme 
within the stipulated period or earlier and submit the same for approval to the Principal Scientist 
within ten days of award of the contract. The integrated program chart submitted should not have 
any discrepancy with the physical milestones attached in the contract agreement. 

 
xi. The programme chart should include the following: 

 
a. Descriptive note explaining sequence of the various activities. 
b. Network (PERT/CPM/BAR CHART)  
c. Programme for procurement of materials and manpower by the contractor. 
d. Programme of procurement and deployment of machinery / equipment having adequate capacity, 

manpower activity wise &commensurate with the quantum of work to be done within the stipulated 
period, by the contractor. 

e. Productivity of T&P and manpower of all categories to be employed based on which the activity 
wise program is being proposed 

 
xii. The contractor shall submit to the Principal Scientist by 7th day of each month, 2 hard copies and 

one soft copy (CD) of monthly progress report of the work. Such progress report will include the 
project progress, summary, work progress (planned vs actual), CPM chart and achievement of 
milestone, manpower deployment status category wise, inventory of materials and T&P deployed 
and photographs of important activities.  

 
xiii. The progress report should include progress of the various components of the work that are 

planned and achieved, for the month as well as cumulative upto the month, with reasons for 
deviations, if any, in a tabular format and including progress photographs, in colour, of the various 
items/components of the work done upto date, to indicate visually the actual progress of the work, 
quality assurance and quality control tests conducted during the month, with the results thereof, 
videography at various stages of construction right from the day of start of work to date of 
completion/occupation, covering all major events, inspections, visits by dignitaries etc., 
chronological brief of all sort of upto date correspondences made by the contractor and department 
since the award of work in tabular format. 

 
xiv. The contractor shall make a reasonably furnished site office at his own cost for the duration of the 

contract. Electricity and drinking water for site office will have to be provided by the contractor at 
his own cost for the site office. The Contractor shall be responsible for accommodation, feeding 
and sanitary necessities, for their employed persons. The Contractor shall make his own 
arrangement for labour camp for his labour. No labour camp shall be allowed inside the project site, 
unless permitted by the Principal Scientist in writing.  

 
xv. The contractor shall install and maintain till the completion of work and operation and maintenance 

period, at least six no’s IP based 360-degree Rotation PTZ CCTV cameras at such locations so 
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that his work can be monitored at one computer at site and at the office of the Principal Scientist. 
The scope includes all required accessories like data connection, Network Switch, server, PC 
workstation, Cat-6 Wire, and power supply cable, necessary connections complete etc. The CCTV 
system shall have capacity to save the recordings of at least three months. The quoted rates of 
contractor deemed to have provisions for this arrangement and nothing extra will be payable on 
this ground. 
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Environment, Health and Safety Management 
Requirement 

 
 
The Contractor must comply with strict Environmental, Health, and Safety (EHS) requirements. This 
includes adhering to applicable national, state and local environmental laws and 
regulations. Contractors are also responsible for implementing measures to mitigate and prevent 
environmental, health, and safety risks associated with their work.  

A. Site Safety 
 

i. The Contractor’s EHS Supervisor shall have the qualifications and the authority to issue 
instructions to the Contractor’s personnel regarding protection measures to prevent 
accidents. 

ii. The Contractor shall provide the public with adequate information on all risks with 
respect to the construction works. If the general public sustains any kind of bodily injury 
or death, the Contractor shall be responsible for providing all necessary medical care 
and compensation.  

iii. During construction the Contractor shall erect, maintain and subsequently remove 
sufficient barricades, guards, lighting, sheeting, shoring, temporary sidewalks, danger 
signals as well as temporary covering of potential accident areas, ass approved by the 
Client. 

iv. The Contractor shall conduct regular site safety inspections and risk assessments and 
immediately rectify any unsafe condition or practice that may pose a risk to workers, 
visitors, or the surrounding community. 

v. The Contractor shall provide safe pedestrian access, adequate illumination, and traffic 
management measures around the work site to minimize inconvenience and ensure 
public safety throughout the construction period. 

vi. The Contractor shall be responsible for all damages or injury which may be caused on 
any trespass by the Contractor’s or his Subcontractor’s employees in the course of their 
employment, whether the said trespass was committed with or without the consent or 
knowledge of the Contractor.  
 

B. Environment Safeguards  
 

The Contractor has to ensure implementation of ADB’s Safeguard Policy Statement (SPS) 2009 
and shall be responsible for ensuring following environmental safeguards measures:  
 
Design stage: 
 

 Understand the EMP requirements and take necessary action in the design of the 
containment facility 

 Understand the regulatory compliance requirements related to labour, welfare, safety, 
environment etc. 
 

Construction stage: 
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 Ensure that all regulatory clearances (both project related, and contractor related) are in 
place before start of the construction work 

 Mobilize EHS supervisor prior to start of the work 
 Prepare method statement and get approved prior to the start of work 
 Prepare Construction waste management plan, traffic management plan, occupational 

health & safety plana and get it approved by the Client 
 Implement EMP and ensure compliance with all the mitigation and enhancement measures 
 Conduct environmental monitoring (air, noise, water etc) as per EMP, submit monthly 

Environmental Monitoring Report on EMP implementation  
 Comply with applicable government rules and regulations 
 Site clean-up and restoration including clean-up 
 Prepare and implement an Emergency Preparedness and Response Plan. 
 Conduct regular EHS inspections and safety audits and close identified observations in a 

timely manner. 
 Implement dust, noise and vibration control measures during construction activities. 
 Ensure proper storage, handling and disposal of hazardous materials, if any. 
 Provide adequate PPE to all workers and enforce its use at all times. 
 Conduct toolbox talks and safety induction training for all workers and visitors. 
 Maintain records of incidents, near misses, complaints and corrective actions taken. 
 Prevent contamination of soil, surface water and groundwater from construction activities. 
 Implement traffic and pedestrian safety measures around the construction site. 
 Ensure restoration of all temporary work areas, storage yards and access routes after 

completion of works. 
 Submit monthly EHS compliance and safeguards monitoring reports to the Client. 
 Ensure compliance of subcontractors with approved Environmental, Health, Safety and 

Social (EHSS) requirements. 
 
Environmental Management Plan 
 
The Contractor shall comply with all applicable national, provincial, and local environmental laws and 
regulations. The Contractor shall prepare, obtain approval for, implement, monitor, and periodically 
update a Contractor's Environmental, Health, Safety and Social Management Plan and associated 
management plans prior to commencement of works. The Contractor shall also comply with all 
requirements of the national and local authorities responsible for enforcing environmental health and 
safety controls, such as the following aspects (but not limited to): 
 

1. Pollution prevention and abatement  
2. Health and safety of workers and nearby community people 
3. Control of infectious and communicable diseases (HIV/AIDS, malaria, COVID-19 etc) 
4. Local cultural conservation 
5. Labor codes 
6. Occupational Health and Safety (OHS) Management Plan. 
7. Traffic and Transportation Management Plan, including vehicle movement and pedestrian safety 

measures. 
8. Emergency Preparedness and Response Plan covering fire, medical emergencies, accidents, 

chemical spills, natural disasters, and evacuation procedures. 
9. Construction Waste Management Plan and Hazardous Waste Management Plan. 
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10. Dust, Air Quality, Noise and Vibration Management Plan. 
11. Labour Camp and Workers Welfare Management Plan, where labour camps are established. 
12. Community Health, Safety and Security Management Plan. 
13. Stakeholder Engagement, Information Disclosure and Consultation Plan. 
14. Grievance Redress Mechanism (GRM) Implementation Plan for workers and affected 

communities. 
15. Labour Management Plan, including measures for prevention of child labour, forced labour, 

discrimination, harassment, and ensuring equal opportunity at the workplace. 
16. Gender and Social Inclusion Action Plan, including measures for prevention of Gender-Based 

Violence (GBV), Sexual Exploitation and Abuse (SEA), and Sexual Harassment (SH). 
17. Chance Find Procedure for protection of archaeological, cultural, religious, and heritage 

resources discovered during construction activities. 
18. Site Restoration and Rehabilitation Plan for temporary construction areas, storage yards, labour 

camps, and access roads. 
   
With guidance from Employer and/its consultants, the Contractor shall fully abide to the provisions of (i) 
Environment Protection Act 1986, Air (Prevention and Control of Pollution) Act, 1981 and its amendment; 
(ii) Water Prevention and Control of Pollution) Act,1974 and its amendment; (iii) Wild Life Protection Act, 
1972 and its amendment; (iv) Noise Pollution (Regulation and Control Act) 2000 and its amendment; (v) 
Hazardous and Other Wastes (Management and Transboundary Movement) Rules, 2016; (vi) Municipal 
Solid Waste (Management and Handling) Rules, 2016; (vii) Construction and Demolition Waste 
Management Rules, 2016; (viii) Plastic Waste Management Rules, 2016; and (ix) other national and state 
environment and biodiversity rules and regulations. 
 
Necessary approvals for construction to be obtained by Contractor from the State Pollution Control Board 
(SPCB) which includes Consent to Establish (CTE) and Consent to Operate (CTO) for construction and 
operation, diesel generators sets under Air (Prevention and Control of Pollution) Act,1981 and Water 
Prevention and Control of Pollution) Act,1974 its amendments. Authorization for storage and handling of 
hazardous waste such as used oil etc. shall also be obtained from SPCB under Hazardous & Other 
Wastes (Management and Transboundary Movement) Rules, 2016. Approval required from local 
authorities regarding construction waste management under Construction and Demolition Waste 
Management Rules, 2016. License to store petroleum beyond prescribed quantity (if applicable) also to 
be required from Deputy Commissioner/Concerned authority under Petroleum Rules 2002. Pollution 
under control (PUC) certificate for construction vehicles also to be obtain from Transport Department 
under Central Motor Vehicle Act 1988. Generally, government approved operational borrow areas located 
nearby should be selected for extracting earth materials for construction. However, for new borrow area, 
guidelines/ procedure to ensure environmentally sound good-practice for borrow and quarry area 
operation and management. In case contractor opens own quarry and borrow area, then prior NOC to 
be obtained from local administration. Take advice from SPCB regarding prevailing statutory clearance 
in the district regarding quarrying and borrowing before start any operation. Contractor shall also take 
consent for setting labour camp (if any) form local administration.  
 
The Contractor is responsible for providing site workers with safe and healthy working conditions to 
minimize occurrence of accidents, injuries, and disease. This includes the establishment of preventive 
and emergency preparedness and response measures to avoid, and where avoidance is not possible, to 
minimize, adverse impacts and risks of the construction site work to the health and safety of local 
communities. The Contractor will be responsible for ensuring the construction’s compliance with relevant 
laws and regulations of the government and Safeguards Policy Statement (SPS) 2009 of ADB.24 The 
Contractor will be guided by the Employer and its consultants in adhering to its site-specific environment, 
health and safety management plan (EHSMP) and environmental monitoring plan (EMoP) requirements. 
  

 
24 Safeguard Policy Statement (June 2009) (adb.org) 
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With guidance from Employer and/or its consultants, the Contractor shall (a) establish an operational 
system for managing environmental, health and safety impacts aligned with the initial environmental 
examination (IEE) as per ADB’ SPS 2009 and its updated version;25 (b) develop a site-specific EHSMP 
based on Tables: 1, 2 & 3  EHSMP of Section 6 and/or its updated version due to revalidation of data 
based on the site visit and discussions with the Community prior to work, and site-specific EHSMP may 
be updated by the Contractor with guidance from the Employer and its consultants during construction 
works; (c) comply with the measures and requirements relevant to the Contractor set forth in  the 
environment, health and safety management plan in Tables 1, 2 & 3, with any corrective or preventative 
actions set out in safeguards monitoring reports that the Employer will prepare from time to time, and 
government rules, requirements and standards; (d) allocate the budget required to ensure that such 
measures, requirements and actions are carried out. 
  
The Contractor shall be involved on resolving complaints and issues from affected people relevant with 
the scope of works through grievance redress mechanism of the project. 
 
In the event of a significant injury involving medical treatment or hospitalization and fatal accident the 
Contractor shall notify the Employer immediately by verbal communication and submit a formal report as 
soon as practicable after its occurrence. For all accidents, whether fatal or not, the Contractor shall also 
notify the appropriate local authorities in accordance with the Laws of the Country.  
 
Cooperate with the Employer and its consultants who will coordinate with AIDS control organizations and 
other public health agencies to carry out HIV/AIDS awareness programmes for labour and dissemination 
of information at worksites on risks of sexually transmitted diseases and HIV/AIDS as part of health and 
safety measures for those employed during construction. The Contractor shall conduct health and safety 
programs for workers employed under the project, and shall include information on the risks of diseases. 
The Contractor shall carry out disease awareness programs for labour and disseminate information at 
worksites on risks of diseases as part of health and safety measures for those employed during pre-
construction, construction, and operations and maintenance. The Contractor shall cooperate with the 
Employer and/or its consultants who will coordinate with public health agencies to carry out diseases 
awareness programmes for labour and dissemination of information at worksites on risks of disease and 
follow relevant national and/or state provisions on health, safety, welfare, sanitation and working 
conditions and appropriate working campsites during the construction and maintenance period. The 
contractor shall follow legally mandated provisions on health, safety, welfare, sanitation and working 
conditions and appropriate working campsites during the construction period. At all times, take 
reasonable precautions to maintain the health and safety of workers and personnel, and to provide a safe 
work environment. In collaboration with local health authorities, the Contractor shall ensure availability of 
first aid facilities, medical staff, sick bay ambulance service to Personnel. The Contractor shall make 
suitable arrangements for all necessary welfare and hygiene requirements and for the prevention of 
epidemics to include: (a) provision of a sufficient supply of suitable food, (b) adequate supply of drinking 
water and other water for the use of the Contractor's Personnel, and (c) protection from insect and pest 
nuisance. Maximise employment of females and local poor and disadvantaged persons for construction 
and routine maintenance purposes provided that the requirements for efficiency are adequately met. 
 
The Contractor shall secure and renew applicable environmental permits and clearances in a timely 
manner. With guidance from Employer and/or its consultants, the Contractor shall ensure that emissions, 
surface discharges and effluents from Contractor's activities shall not exceed values stated by applicable 
laws and guidelines of internationally recognized standards such as the World Bank Group’s 
Environment, Health and Safety Guidelines.26 
 
The Contractor will provide its staff and workers with a safe and healthy working environment, taking into 

 
25 https://www.adb.org/projects/documents/ind-57041-001-iee  
26 https://www.ifc.org/en/insights-reports/2000/general-environmental-health-and-safety-guidelines  
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account risks inherent to the particular sector and specific classes of hazards in the work areas. The 
Contractor will take steps to prevent accidents, injury, and disease arising from, associated with, or 
occurring during the course of work by (i) identifying and minimizing the causes of potential hazards to 
workers; (ii) providing preventive and protective measures; (iii) providing appropriate equipment to 
minimize risks and requiring and enforcing its use; (iv) training workers; (v) documenting and reporting 
occupational accidents, diseases, and incidents; and (vi) having emergency prevention, preparedness, 
and response arrangements in place. With the guidance from the Employer, the contractor will apply 
preventive and protective measures consistent with international good practice, as reflected in 
internationally recognized standards such as the World Bank Group’s Environment, Health and Safety 
Guidelines (see footnote on IFC). 
 
Road-side trees, shrubs, natural plants, poles, lines, fences, signs, monuments, water and sewer 
pipelines, and highway facilities within or adjacent to the construction site will not to be disturbed, and 
shall be protected from damage. During construction, the Contractor shall take all adequate protective 
measures against soil erosion, water pollution, air pollution, noise pollution etc. before start of operation. 
The Contractor shall submit to the Employer for approval of his work plan, including the site-specific 
EHSMP in reference with Tables 1, 2 & 3. All materials arising from clearing and grubbing operations 
shall be disposed by the Contractor as directed by the Employer. All salvaged materials from clearing, 
which, in the opinion of the Employer, cannot be used or auctioned, shall be cleared away from the 
construction site in a manner as directed by the Employer and/or its consultants. 
 
The first priority should be to re-use the excess materials from the construction work. Discarded materials 
that cannot be used for construction and fill, may, if suitable, be used for other useful measures. Extreme 
care should be taken to avoid disposal, whether on the land or for the area that will cause inconvenience 
or deprive local residents of their livelihood. 
 
The Contractor shall consult the Employer and nearby people before locating project offices, sheds, and 
construction plants. Camps should not be located within forest areas and shall not affect drinking water 
intakes. Water supply and pit latrine facilities should be provided for employees and no trees should be 
cut for this purpose. Soil filling/surfacing/maintenance space should be cemented or sand be spread over 
it. To avoid contamination of soil beneath, if cemented, oil-spreader should be provided and water be 
made to push through it. Used oil and lubricants should be reclaimed and re-used or removed from the 
site. Explosives, oil, petrol, and grease should be managed according to the government guidelines. Solid 
waste should be managed according to the following preference hierarchy; i.e., re-use, recycling, burial 
or burning. On conclusion of construction, all wreckage, rubbish or temporary works that are no longer 
required shall be removed. The site should be restored to near natural or stable condition. The Contractor 
should report to the Employer in writing that the sites are restored to pre-project condition before 
acceptance of the work. 
 
Labour camps shall not be located near settlements or near drinking water supply intakes or to negatively 
impact local residents’ access to drinking water. Camps shall not be located in the vicinity of land-slide 
and flood plains. The camps shall be operated within a self-sufficient infrastructure. No trees should be 
cut for fuel-wood, and removal of vegetation should be minimized. Workers’ camp shall be provided with 
pit latrines for answering nature’s call. This will help in preventing soil contamination and improving 
hygienic condition of workers’ camp. The wastewater generated by the workers’ camp be passed through 
settling tank before sending it for treatment. Water and sanitation facilities shall be provided for 
employees. The Contractor shall recruit, to the maximum possible extent, local persons for the labour 
force and should provide appropriate training where necessary. On conclusion of work, all temporary 
structures, including sleeping quarters, cooking and food storage structures and latrines shall be removed 
to prevent encroachment within the road right-of-way. 
 
All heavy equipment and machinery shall be fitted with air pollution control and noise dampening devices 
that are operating correctly.  Stockpiled sand and soil shall be slightly wetted before loading, particularly 
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during windy weather. Vehicles transporting sand and soil shall be covered with tarpaulin. Stockpiled 
sand should be sprinkled regularly with water and dust suppression measures be taken to contain air 
pollution. All heavy equipment shall strictly follow the noise regulation. 
 
In Tables 1, 2 & 3, the EHSMP provided with this bid will serve as a model environmental management 
plan to the Contractor. The site-specific EHSMP shall be prepared by the Contractor based on the 
EHSMP with guidance from Employer and/its consultants. With the support from Employer and/its 
consultants, Contractor will identify the site-specific environment, health and safety hazards and 
associated risks.   Once the risks have been assessed, the next step is to develop control measures to 
mitigate these risks. Control measures can be either avoiding action, engineering and biological controls, 
construction best practices, administrative controls, or by using personal protective equipment’s. 
Contractor will involve all stakeholders in the development and implementation of the site-specific 
EHSMP. This plan should be monitored and evaluated on a regular basis to ensure that it is effective and 
that it is being implemented properly. 
 
To evaluate the effectiveness of environmental management programme, regular monitoring of the 
important environmental parameters will be taken up by the contractor as shown Tables 1, 2 & 3, EmoP 
(such as air quality, water quality, and noise levels) shall be conducted by an authorized company or 
laboratory accredited by National Accreditation Board for Testing and Calibration Laboratories (NABL) 
and/or Ministry of Environment, Forest and Climate Change (MOEFCC), GoI. Contractor shall fill 
construction site checklist for SSEHSMP implementation and monitoring, and maintain records of 
emissions, spills, accidents and complaints, and provide copies to the Employer and its consultants as 
part their monthly progress reports on environment safeguard compliance report. Environmental 
Monitoring Report shall also be submitted by the contractor on a monthly basis to the Employer.  
 
Contractor shall participate and adhere Grievance Redressal Mechanism (GRM) established under the 
project which to receive and facilitate resolution of the affected people’s concerns and grievances 
regarding the project’s environmental performance. Contractor makes all affected persons and his staff 
aware of processes available for the redress of grievances that are easily accessible. The contractor 
shall also ensure installation of display boards at construction site with GRM information. Construction-
related complaints (such as issues related to dust, localized flooding, noise, lost access, dangers to life, 
damage caused to access roads, agriculture fields from heavy machinery, deteriorating water quality and 
quantity, damage to property and crops, soil erosion, and others) and managing them is the contractor's 
responsibility under the contract.  
 
The Contractor shall engage qualified personnel to ensure compliance with environmental, health, and 
safety regulations during both the design and construction phases. The environment, health and safety 
expert shall oversee the implementation of the site-specific EHSMP, ensuring compliance with ADB SPS 
2009, regulatory permits, and mitigation measures for air, water, noise, and waste management. The 
expert shall be responsible for developing and enforcing site-specific health and safety plans, conducting 
risk assessments, and ensuring the availability of personal protective equipment to maintain a safe 
working environment. The expert shall be deployed full-time to monitor daily site activities, enforce safety 
protocols, conduct toolbox talks, and ensure compliance with worksite hazard mitigation strategies. 
These roles shall be incorporated into the Contractor’s staffing plan, with clear reporting mechanisms 
and responsibilities to ensure the effective execution of environmental, health, and safety requirements 
throughout the project duration. 
 
The Contractor shall submit monthly reports to the Employer on the carrying out of site-specific EHSMP 
and compliance with government rules. Contractor will prepare and accomplish the environmental 
monitoring forms and submit to the Employer. Such reports shall be monitored by the Employer and/or 
its Consultants. 
 
Contractor shall ensure appropriate level of expertise for site-specific EHSMP implementation and 
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monitoring prior to implementation. Contractor will bear the costs of all mitigation measures and 
monitoring during construction and shall be budgeted in the bid. As may be instructed by the Employer, 
the Contractor shall undertake additional works recommended in the updated SEMP. Additional cost to 
the Contract of such variation shall be determined mutually by Contractor and Employer. 
 
The EHSMP and EMoP are given below: 

 The PIU refers to the IIRH Bnagalore, CCRI Nagpur, CITH Uttrakhand, NRCP Solapur, CISH 
Lucknow, CIAH Bikaner & ICAR-CISH Malda 

 PMU refers to the NHB/ICAR or PISC appointed by the NHB 
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Environmental Management Plan for Construction Site: Table-1 
 

Sl. 
no 

Environmental 
Issues 

Mitigation Measures Indicators and Targets Responsibility for 
implementation 

Responsibility 
for 

Supervision 
1. Location Impacts 
1.1 Location impacts 

pertain to siting of 
facilities for 
construction of new 
building including 
laboratory. 
 
 Clearing of wild 

vegetatio’s (if 
any) 

 Maintain slope 
for natural 
drain 

 Excess earth 
disposal 

 Avoid blockage 
of natural 
drainage paths. 

 Reuse 
excavated soil 
within site as far 
as possible. 

 Dispose surplus 
earth only at 
approved 
locations. 

 Prevent soil 
erosion and 
runoff from 
exposed areas. 

 Avoid 
unnecessary 

 The siting of facilities will be in 
line with the Respective  
Region Development 
Authority approved Plan. 

 The site allotted for the 
construction of new building 
(including laboratory) belongs 
to CPCs. Hence there are no 
land acquisition issues 
anticipated. 

 The land is vacant and having 
gentle slope towards eastern 
direction. Hence levelling 
operations have to be 
conducted for the 
construction purpose. By 
doing so it is anticipated to 
generate excavated excess 
earth/ soil (cut and filling), 
which has to be disposed in 
an authorised/ identified 
landfill or disposal area. If the 
site is a new disposal area, 
then it has to be approved by 
the PIU. 

 There are few trees identified 
in the project site, which has 
to be preserved through 
design considerations or it 
shall be transplanted to the 
designated landscaping area. 

 List of tree species 
 Tree cutting 

permit/permission  from 
the competent 
authority. 

 Identification of 
Disposal site for 
disposing debris  and 
Excavated soil 

PIU 
Project 
Consultants 

PMU 
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tree cutting and 
vegetation 
removal. 

 Protect existing 
trees and 
landscaped 
areas. 

 Locate 
stockpiles away 
from drains and 
access roads. 

1.2 Lack of sufficient 
planning to assure 
long term 
sustainability of the 
development 
s 

 The subproject design shall 
include adequate provisions 
for ensuring effective 
maintenance and protection 
of the assets created so as to 
ensure the long-term 
sustainability of the sites. 

 The designs will be worked 
out and implemented in 
accordance with the 
provisions. 

 DPR and designs 
Approved from 
competent authority. 

 Designs prepared and 
approved by PMU. 

 

PIU 
Project 
Consultants 

PMU 

1.3 Land acquisition 
(Socio economic 
Impacts) 
 

 No additional land will be 
required, the proposed 
subproject will be constructed 
in the land available with 
CPCs. 

 Resettlement and/or land 
acquisition problems are not 
anticipated in the construction 
activities. 

• Revenue records PIU 
Project 
Consultants 

PMU 

1.4 Clearing of trees/ 
Removal of 
vegetation 

 All reasonable measures 
shall be undertaken to ensure 
that no native fauna is 
harmed or placed at risk 
during the course of the 
clearing activities. 

 As per the proposed design, 
felling of trees is not 

Tree  count information 
and compensation ratio 

PIU 
Project 
Consultants 

PMU 
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envisaged at any stage of the 
project. However, under 
unavoidable conditions if any 
of the trees are required to be 
cut/ felled, then prior 
permission as per existing 
procedure from Forest 
department, ensuring 
appropriate compensation 
including compensatory 
plantation at 1:10 ratio 

2. Design and Pre-Construction Impacts 
2.1 Increased storm 

 water runoff 
 from 
alterations of the 
 site’s 
natural drainage 
patterns due to 
excavation works 

 Design of proposed building 
components will enable 
efficient drainage of the sites 
and maintain natural drainage 
patterns. The siting of the 
project components, involving 
physical construction shall be 
done to ensure no disruption 
of natural drainage patterns 
or flows into the nearby 
drain/nallah. 

 Construction activities 
(including excavation and 
trenching works) shall be 
restricted during the monsoon 
season. 

 The Contractor shall discuss 
with the PIU to carryout 
necessary construction 
activities in the monsoon 
season by providing 
appropriate safety measures 
to the satisfaction of the PIU. 

 Site drainage plan to be 
prepared and applied. 

 Construction of drains 
to prevent water 
logging at site during 
rains 

PIU 
Project 
Consultants 

PMU 

2.2 Consents, permits, 
clearances, NOCs, 
etc. 

 All the necessary approvals/ 
permissions/ clearances/ 
NoCs should be obtained by 

 Conditions as 
mentioned in the 
approvals/ permissions/ 
clearances/ NoCs 

PIU 
Project 
Consultants 

PMU 
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the PIU before start of the 
construction activities. 

 Meaningful consultations with 
communities to keep them 
informed of anticipated 
activities and associated 
impacts 

 Consultation meeting 
outcomes and records 

2.3   Selection of 
materials and 
construction 
technologies, if not 
carefully chosen, 
will adversely 
impact the visual 
appeal of  the 
buildings 

 Designs to be worked out in 
such a manner that exposed 
steel and concrete structures 
are avoided. 

 The design brief for all building 
components proposed will 
strictly conform to the 
respective region 

 Respective Region 
Development Authority 
approved Plan requirements. 

 Any new landscaping elements 
will only utilize native species to 
protect local biodiversity 

 List  of approved quarry 
sites and source of 
material 

 List of trees/ shrubs for 
landscaping 

 List of materials to be 
procured for 
construction works 
included in BOQ 

PIU 
Project 
Consultants 

PMU 

2.4 Integration of 
energy efficiency 
and energy 
conservation 
programs in design 
of 
building 
components 

 The detailed designs for the 
building components shall 
ensure that environmental 
sustainability principles, 
including energy efficiency, 
resource recycling, waste 
minimization etc. are 
integrated, and designs 
accordingly worked out. 

 All the electrical and 
mechanical equipment’s used 
in the construction works shall 
be energy efficient and ISO 
certified as per BOQ 
provisions. 

 DPR  and designs 
approved from 
competent authority. 

 Use of energy efficient 
and ISO certified 
equipment in 
construction works. 

 PUC for all construction 
vehicles 

PIU 
Project 
Consultants 

PMU 
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2.5 Odour/ smell from 
Sewage 
Treatment Plant 
(STP) and Solid 
waste collection 
area 

 The detailed design/ layout 
should have designated STP 
and the solid waste areas, 
which should be located away 
from the main building to 
prevent odour issues 

 DPR  and designs 
approved from 
competent authority. 

 solid wastes should be 
 collected frequently. 
 STP should be 

maintained 

PIU 
Project 
Consultants 

PMU 

2.6 Sourcing of water 
for 
construction 
activities 

 Contractor shall purchase 
water from the ULB or private 
vendors for the construction 
activities. The agreement/ 
MoU has to be shared with the 
PIU. 

 Use of groundwater for 
construction purpose is 
prohibited. 

 Water demand during 
construction should be 
reduced by use of premixed 
concrete, curing agents and 
other best practices prevalent. 

 Tapping of surface water from 
river sources should not affect 
the downstream water users 
(appropriate permission for 
the same should be obtained) 

 Tapping of surface water from 
tanks/ ponds should be in 
consultation with the local 
communities and the same 
records should be submitted 
to the PIU and PMU. 

 For any other arrangements 
for the source of water, the 
evidence for the same has to 
be furnished to the PIU 

 Regular monitoring is 
required. 

 Feedback from the 
local communities 

Contractor 
and PIU 
Project 
Consultants 

PMU 

2.7 Installation of 
Diesel 

 As per the CPCB norms, 
place the Diesel Generators 

 Standards prescribed 
by the CPCB. 

Contractor 
and PIU 

PMU 
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Generators (DG’s) in an acoustic 
enclosure or other sound 
insulation. 

 Place the DG’s at least 100 m 
from the nearest building. 

 Low Sulphur Diesel shall be 
used for operating diesel 
generator. 

 Ensure DG sets comply with 
the noise standards 
prescribed by the CPCB 

 conducting frequent 
noise monitoring 

Project 
Consultants 

3. Pre-Construction activities by Contractor 
3.1 Submission of 

updated 
EMP/ CEMP; EMP 
implementation and 
reporting 
 

 Appoint Environment, Health 
and Safety Supervisor to 
ensure EMP implementation. 

 Submission of updated EMP/ 
CEMP prior to starting of 
work, 

 Timely submission of monthly 
monitoring reports including 
documentary evidence on 
EMP implementation such as 
photographs and consultation 
records. 

 CEMP documents shall 
include information about site 
restoration, noise and dust 
control, wastewater 
management, spills response, 
community and site health and 
safety, traffic control, tree 
cutting, construction of labour 
camps, storage areas, hauling 
roads, regulatory permissions, 
disposal areas for solid and 
hazardous wastes, sensitive 
features like schools and 
hospitals 

 Compliance with EMP/ 
CEMP 

 Contractor consultation 
records 

Contractor 
and PIU 
Project 
Consultants 

PMU 
Project 
Consultants 
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 Provide project-related 
information to stakeholders, 
communities and/or affected 
people before and during 
construction works. 

3.2 Consents, permits, 
clearances, NOCs, 
etc. 

 Obtain all necessary 
consents, permits, clearance, 
NOCs, etc. prior to the award 
of civil works. 

 Ensure that all necessary 
approvals for construction to 
be obtained by the contractor 
are in place before the start of 
construction. 

 Acknowledge in writing and 
provide a report on 
compliance of all obtained 
consents, permits, clearance, 
NOCs, etc. 

All the project related 
clearances 
should  be 
obtained 

Contractor 
and PIU 
Project 
Consultants 

PMU 

3.3 Sources of 
construction 
materials (Impact 
on natural land 
contours, 
vegetation, 
disturbance to 
natural drainage 
patterns, water 
logging, and water 
pollution.) 

 Maximize the re-use of earth 
cut materials, spoils, and 
construction & demolition 
debris/wastes. 

 Specify materials that are 
recycled, have recycled 
content or are from 
sustainable sources. 

 Obtain construction materials 
only from government- 

 approved quarries with prior 
approval of PIU. 

 PIU to review and ensure that 
proposed quarry sources 
have all necessary 
clearances/ permissions in 
place prior to approval. 

 Contractor to submit to PIU 
the documentation every 

Contractor to prepare a list 
of approved quarry sites 
and sources of materials 
with the approval of 
PIU  before 
any construction 
commences 

Contractor 
and PIU 
Project 
Consultants 

PMU 
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month with the details of the 
material obtained from each 
source (quarry/ borrow pit) 

 Avoid the creation of new 
borrow areas, quarries, etc., 
for the project; if unavoidable, 
contractor to obtain all 
clearances and permissions 
as required under law, 
including Environmental 
Clearance (EC) prior to 
approval by PIU 

3.4 Construction 
Camps – Location, 
Selection, 
Design and 
Layout 

 The construction camps will 
be located at 100m away from 
settlements and water bodies. 
The construction camps 
including separate female and 
male sanitation facilities, 
shelter, canteen, first aid, 
health care, day crèche 
facilities must be adequately 
drained, and must not be 
subject to periodic flooding. 

 The camps must be located 
such that the drainage from 
and through the camps will not 
risk any domestic or public 
water supply. 

 All sites must be graded, 
ditched and rendered free 
from depressions such that 
water may get stagnant and 
cause a nuisance. 

 Solid wastes and domestic 
sewage generated from the 
construction camp should be 
disposed on day-to-day basis. 

 Potable water (as per IS 
10500 standard) to the 

 Location of 
construction camp 
approved by PIU. 

 Construction camp 
having all the basic 
amenities with 
proper sanitary 
conditions drainage 
and watery supply 

 Contractor 
and PIU 
Project 
Consultants 

PMU 



 
 

Procurement of Works: Small Contracts Standard Bidding Document for Single-Stage: Two-Envelope Bidding Procedure Without Prequalification, for projects without MPC 
and with SPS 

 

110 
 
 

labours/ construction workers 
should be provided by the 
Contractor. 

 Comply with the ban on one 
time use and throwaway 
plastics. 

 First Aid Room shall be 
provided in the project site 
during the entire construction 
and operation phases of the 
project 

3.5 Stockpiling of 
materials 

 Storage of construction 
material confined to work sites 
in a way to ensure that there is 
no obstruction to natural 
drainage pattern, efficient 
drainage is maintained. 

 Stockpiles to be covered to 
reduce dust generation. 

 Develop and implement the 
Materials Management Plan 
(including warehouses/ 
storage) 

 Location of construction 
camp approved by PIU 

 Approved materials 
management plan. 

Contractor 
and PIU 
Project 
Consultants 

PMU 

3.6 Establishment t of 
baseline 
environmental l 
conditions prior to 
start of civil works 

 Conduct documentation of 
location of components, 
areas for construction zone 
(camps, staging, storage, 
stockpiling, etc.) and 
surroundings (within direct 
impact zones), locations of 
environmental monitoring 
Include photos and GPS 
coordinates. 

 The monitoring parameters 
and the frequency of the 
monitoring should comply 
with the Environmental 
Monitoring Plan 

Baseline environmental 
profile 
including ambient air, 
noise, water quality as per 
the standards indicted in 
the monitoring plan 

Contractor 
and PIU 
Project 
Consultants 

PMU 



 
 

Procurement of Works: Small Contracts Standard Bidding Document for Single-Stage: Two-Envelope Bidding Procedure Without Prequalification, for projects without MPC 
and with SPS 

111 
  

3.7 Drinking water 
availability and 
water arrangement 

 The contractor will be 
responsible for arrangement 
of water in every workplace at 
suitable and easily accessible 
place for the whole 
construction period. 

 Sufficient supply of cold 
potable water (as per IS 
10500) to be provided and 
maintained. 

 If the drinking water is 
obtained from an intermittent 
public water supply, then, 
storage tanks will be 
provided. 

 Records of drinking 
water supply to workers 

 Feedback from workers 

Contractor 
and PIU 
Project 
Consultants 

PMU 

3.8 Identification of 
disposal sites 

 The contractor will confirm 
that disposal of the material 
does not impact natural 
drainage courses or surface 
water bodies or low-lying 
areas and that no 
endangered/ rare flora is 
impacted by such materials. 

 The disposal sites shall be 
identified in consultation with 
the ULB. 

 Information on the disposal 
site should be included in the 
CEMP (submitted by the 
contractor before start of 
construction activities) 

 Disposal site selected 
and approved by PIU. 

 Records of materials 
disposed at disposal 
site. 

 Logbook maintained for 
debris disposal 

Contractor and PIU 
Project 
Consultants 

PMU 

3.9 Shifting of Utilities  Identify and include locations 
and operators of these utilities 
in the detailed design 
documents to prevent 
unnecessary disruption of 
services during the 
construction phase. 

 List showing utilities to 
be shifted. 

 Contingency plan  for 
services disruption 

Contractor 
and PIU 
Project 
Consultants 

PMU 
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 Require contractors to 
prepare a contingency plan to 
include actions to be done in 
case of unintentional 
interruption of services. 

 Obtain from the PIU the list of 
affected utilities and 
operators. 

 If relocation is necessary, 
Contractor will coordinate 
with the providers to relocate 
the utility and communicate 
the dates and duration in 
advance to affected 
communities/ persons/ 
business. 

3.10 Social and Cultural 
Resources 

 No cultural properties or 
religious structures shall be 
removed or relocated without 
the knowledge and written 
consent of the concerned 
parties or communities and 
local administration as the 
case may be. Sites for the 
relocation of these religious 
structures shall be identified 
following the choice of the 
community. 

 For any Chance find, consult 
Archaeological Survey of 
India (ASI) to obtain an 
expert assessment of the 
archaeological potential of 
the site. 

 Consider alternatives if the 
site is found to be of medium 
or high risk. 

Chance find protocol Contractor 
and PIU 
Project 
Consultants 

PMU  
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 Include state and local 
archaeological, cultural and 
historical authorities, and 
interest groups in consultation 
forums as project 
stakeholders so that their 
expertise can be made 
available. 

 With support from PMU, 
develop a protocol for use by 
the construction contractors 
in conducting any excavation 
work, to ensure that any 
chance finds are recognized, 
and measures are taken to 
ensure they are protected and 
conserved. 

3.11 Circulation plan 
during 
construction in the 
densely populated 
areas 

 Prior to mobilization and 
commencement of site 
activities, contractor has to 
prepare site work plan 
approved by PIU so that no 
works or activities shall 
interrupt safe passage of local 
residents/ road users during 
construction stage, including 
development of alternatives 
access routes, traffic 
regulations, signage etc., 
during construction. 

 The sensitive receptors like 
residential settlements, 
schools and hospitals in the 
close proximity of the 
resettlement site have to be 
consulted to discuss the site 
work plan for their 
suggestions and feedback, 
accordingly the plan shall be 

 Site work plan prepared 
by contractor and 
approved by PIU. 

 Traffic plan and records 
of road signage’s 

Contractor and PIU 
Project 
Consultants 

PMU  
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modified. The Contractor with 
support of the PIU will carry 
out dissemination of these 
information 

3.12 Access  Traffic congestion near the 
entry and exit points from the 
roads adjoining the proposed 
subproject site must be 
avoided. 

 Plan transportation routes 
(NH 65 (Solapur Road), 
Manjari road etc,) so that 
heavy vehicles do not use 
narrow local roads, except in 
the immediate vicinity of 
delivery sites. 

 Schedule transport and 
hauling activities during non-
peak hours. 

 Locate entry and exit points in 
areas where there is low 
potential for traffic 
congestion. 

 Keep the site free from all 
unnecessary obstructions.  

 Drive vehicles in a 
considerate manner. 

Temporary 
Traffic management Plan 

Contractor and PIU 
Project 
Consultants 

PMU  

3.13 Occupational 
health and safety 

 Comply with IFC EHS 
Guidelines on Occupational 
Health and Safety Develop 
comprehensive site specific 
health and safety (H&S) plan. 
The overall objective is to 
provide guidance to 
Contractor on establishing a 
management strategy and 
applying practices that are 
intended to eliminate, or 

Health and safety (H&S) 
plan 

Contractor and PIU 
Project 
Consultants 

PMU  
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reduce, fatalities, injuries and 
illnesses for workers 
performing activities and 
tasks associated with the 
project. Include in H&S plan 
measures such as: 

(i) type of hazards in the 
construction site; 
(ii) corresponding personal 
protective equipment for 
each identified hazard; 
(iii) H&S training for all site 
personnel (including 
labours); 
(iv) Procedures to be 
followed for all site activities; 
and 
(v) Documentation of work 
related accidents. 

 Provide medical insurance 
coverage for workers. 

 Contractor to nominate an 
onsite environment, health 
and safety officer. 

 Contractor shall undertake a 
COVID risk assessment of 
project area and prepare a 
COVID Response 
 and Management Plan 
(C-R&MP) and submit to 
PIU for approval 

3.14 Site clearance 
activities including 
delineation of 
construction areas 

 Commencements of site 
clearance activities shall be 
undertaken after permissions 
of PIU to minimize 
environmental impacts. 

 All areas used for 
construction and camp 
activities shall be restored to 

Construction and workers 
camp sites should be 
restored as per the original 
situation 

Contractor 
and PIU 
Project 
Consultants 

PMU  
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their former conditions after 
project completion and no 
impact to the baseline 
environment indicators have 
to be confirmed. 

3.15 Excessive 
disturbance to 
communities due 
to prolonged 
construction 

 Meaningful consultations with 
communities to keep them 
informed of anticipated 
activities, in particular those 
that may result in disruption 
with respect to area access, 
utilities, and noisy or dust 
generating activities that are 
likely to result in significant 
disturbance. 

 Identify and adhere to strict 
construction schedule. 

 Liaise with schools that are in 
close proximity to 
construction sites on school 
examination periods and 
scale down construction 
activities and avoid noisy 
activities (including piling) 
during such periods. 

 Alert communities and 
residents if night time 
construction work shall occur 
nearby (no night time 
construction within 500 m of 
the nearest household) and 
ensure safe alternative 
access is provided 

 Ensure communities are 
aware of Grievance Redress 
Mechanism (GRM) entry 
points. 

 Community Health and 
Safety Plan 

 Contractor consultation 
records 

Contractor 
and PIU 
Project 
Consultants 

PMU  
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 Create awareness of health & 
safety risks of transmittable 
diseases (HIV/AIDs and 
COVID-19), child labour, 
bonded labour or forced 
labour. 

 Develop and implement the 
Community Health and Safety 
Plan 

4. Construction Impacts  

4.1 Improper 
stockpiling of 
construction 
materials cause 
impacts starting 
from obstruction of 
drainage, 
disturbance/ safety 
hazard etc. 

 Adequate safety precautions 
will be ensured during 
transportation of quarry 
material from quarries to the 
construction site. 

 Vehicles transporting material 
will be covered to prevent 
spillage. 

 Operations to be undertaken 
by the contractor as per the 
direction and satisfaction of 
PIU. 

 Proper stockpiling of 
construction materials 

 vehicles transporting 
construction materials 
covered  to prevent 
spillage 

Contractor 
and PIU 
Project 
Consultants 

PMU  

4.2 Impacts due to 
Batching Plant 
operation 

 Batching plant shall comply 
with the requirements and 
specifications of the relevant 
current emission control 
legislation. 

 Batching plant shall be 
located 1000m (1km) away 
from residential/ settlements 
and commercial 
establishments preferably 
300m in the downwind 
direction. 

 The Contractor shall submit a 
detailed layout plan for all 
such sites and seek prior 
approval of PIU before 

 Batching Plants should 
be kept/ stationed 
1000 m away from 
residential / 
settlements 

Contractor 
and PIU 
Project 
Consultants 

PMU  
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entering into a formal 
agreement with a landowner 
for setting-up such sites. 

 Actions by PIU against any 
non-compliance shall be 
borne by the Contractor at his 
own cost. 

 Arrangements to minimize 
dust pollution through the 
provision of windscreens, 
mist spray units, and dust 
encapsulation shall have to 
be provided at all such sites. 

 Specifications of batching 
plant shall comply with the 
requirements of the relevant 
current emission control 
legislation and Consent/NOC 
for such plant shall be 
submitted to the PIU. 

 No such installation by the 
Contractor shall be allowed till 
all the required legal 
clearances are obtained from 
the competent authority and 
the same is submitted to the 
PIU. 

4.3 Quarry, borrow 
areas operations 

 If quarry, borrow areas are 
exclusively opened for the 
project, the contractor shall 
ensure that they qualify all the 
legal conditions to operate 
such areas. 

 Consent to Operate (CtO) for 
quarry sites have to take from 
Maharashtra Pollution Control 
Board (MPCB) and a copy of 
the same has to be kept in 
record and submitted to PIU. 

 list  of approved quarry 
sites and sources of 
materials 

 CtE and CtO 
certificated obtained by 
contractors for quarry 
sites, batching plant 
and DG sets and 
submitted to PIU 

Contractor 
and PIU 
Project 
Consultants 

PMU  
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 Contractor has to comply all 
the conditions stipulated in 
Consent to Operate 
document. 

 If contractor purchases the 
materials from other party, he 
has to ensure that quarry has 
obtained the necessary 
clearance from Maharashtra 
Pollution Control Board 
(MPCB) and should take a 
copy of it and submit in PIU. 

4.4 Stripping, stocking 
and preservation of 
topsoil 

 The topsoil will be stripped to 
a specified depth of 150mm, 
translocate and stored in 
stockpiles. 

 The stockpiles will be covered 
with gunny bags or tarpaulin. 
It will be ensured by the 
contractor that the topsoil will 
not be unnecessarily 
trafficked either before 
stripping or when in 
stockpiles. Such stockpiled 
topsoil will be returned to 
cover the disturbed area and 
cut slopes. 

 Topsoil preservation 
plan prepared and 
approved by PIU. 

 Record  of topsoil 
excavated, preserved, 
and reutilized 

Contractor 
and PIU 
Project 
Consultants 

PMU  

4.5 Soil and water 
pollution due to 
storage of 
fuels, lubricants, 
construction 
vehicles and 
construction wastes 

 Fuel and lubricant storage 
areas shall be designed in 
such a way that oil may not 
contaminate soil or water. 

 The floor of storage area shall 
be protected by impermeable 
membrane and covered by 
roof so that it is not affected 
by rain. 

 Oil pumps should be used to 
take out the oil from the 

 Proper storage of fuel 
and lubricants 

 Impermeable e 
membrane used in 
flooring of storage yard 
to prevent soil and 
water pollution. 

 Construction waste 
disposal records 

 Waste management 
plan 

Contractor 
and PIU 
Project 
Consultants 

PMU  
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container and no oil spillage 
shall take place. 

 All the construction waste 
should be disposed properly 
after end of the day so that it 
may not create nuisance at 
site. 

 Soil and water pollution 
parameters shall be 
monitored as per the 
monitoring plan. 

 Dispose waste oil and 
lubricants that have been 
generated as per provisions 
of 

 Hazardous Waste 
(Management and Handling) 
Rules, 1989. 

 Inspect all vehicles daily for 
fluid leaks before leaving the 
vehicle staging area, and 
repair any leaks before the 
vehicle resumes operation 

 Strictly prohibit open 
defecation by workers in 
nearby areas 

4.6 Siltation of drains/ 
water bodies due 
to spillage of 
construction 
wastes 

 Silt fencing to be provided at 
construction sites during rain 
period to prevent sediments 
from the construction site to 
enter into the watercourses/ 
nearby settlements. The 
number of units of silt fencing 
to be installed is to be decided 
by the PIU. 

 Haul roads on the site and 
approaches to the 
watercourse (or drains 

 Site fencing 
 Numbers of Silt traps 

constructed at site. 
 Proper drainage system 

provided at site. 
 Regular cleaning of 

drains during rain 
period 

Contractor and PIU 
Project 
Consultants 

PMU  
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leading to watercourses) 
will be regularly cleaned to 
prevent the build-up of 
mud; areas of bare soil will 
be kept to a practical 
minimum to reduce silt 
runoff. 

 Extraneous construction 
wastes will be transported to 
the pre-identified disposal site 
for safe disposal. 

4.7 Emission from 
Construction 
Vehicles, 
Equipment and 
Machinery 

 The discharge standards 
promulgated under the 
Environmental Protection Act 
will be strictly adhered to. 

 All vehicles, equipment and 
machinery used for 
construction will conform to 
the relevant Standard. 

 All vehicles, equipment’s and 
machinery used for 
construction will be regularly 
maintained to ensure that 
pollution emission levels 
comply with the relevant 
requirements. 

 All the construction vehicles 
shall have Pollution under 
Control (PUC) certificates to 
check air pollution. 

 PUC available for all 
vehicles 

 maintenance record of 
construction vehicles 
and equipment 

Contractor 
and PIU 
Project 
Consultants 

PMU  

4.8 Erosion Hazards  Save topsoil removed during 
excavation and use to reclaim 
disturbed areas, as soon as it 
is possible to do so. 

 Use dust abatement such as 
water spraying to minimize 
windblown erosion. 

 Slope stability 
 Frequent monitoring 

during the piling 
operation 

 Monitoring noise and 
vibration 

Contractor 
and PIU 
Project 
Consultants 

PMU  
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 Provide temporary 
stabilization of 
disturbed/excavated areas 
that are not active under 
construction. 

 Apply erosion controls (e.g., 
silt traps) along the drainage 
leading to the water drains. 
Maintain vegetative cover 
within unused land to prevent 
erosion and periodically 
monitor the area to assess 
erosion. 

 Clean and maintain catch 
basins, drainage ditches and 
culverts regularly. 

 Conduct routine site 
inspection to assess the 
effectiveness and the 
maintenance requirements 
for erosion and sediment 
control systems 

4.9 Cut and fill (soil 
erosion and dust 
pollution) 

 The Contractor should check 
the soil stability and to avoid 
highly erodible soils (if any) 
and also the slope stability. 

 Appropriate compaction will 
have to be conducted in 
arresting the loose soil that 
will occur during trenching 
and piling works, which may 
lead to erosion. 

 Appropriate PPEs (as per 
Material Safety Data Sheet 
(MSDS)) have to be provided 
by the contractor to the 
workers/ labours who are 
involved in the use of 
chemical stabilizers. 

 Slope stability Contractor and PIU 
Project 
Consultants 

PMU  
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4.10 Pilling 
Operation 
(Noise and 
Vibration 
Impacts) 

 The Contractor should 
perform construction activities 
in a phased manner 
especially during drilling the 
piles, which may disturb the 
surrounding area due to 
vibration 

 Frequent monitoring 
(noise and vibration) 
during the piling 
operation 

Contractor and PIU 
Project 
Consultants 

PMU  

4.11 Generation of Dust  The contractor will take every 
precaution to reduce the 
levels of dust at construction 
sites. 

 All earth works to be 
protected/ covered in a 
manner acceptable to the 
satisfaction of the PIU to 
minimize dust generation. 

 Clearance will be 
implemented immediately by 
manual sweeping and 
removal of debris, or if so 
directed by the PIU, the road 
surfaces will be hosed or 
watered using necessary 
equipment. 

 Construction site shall 
regularly be wetted by 
sprinkling of water during 
dusty conditions especially 
during summer seasons and 
winds. 

 Ambient Air Quality 
monitoring has to be 
performed as per the 
Environmental Monitoring 
Program 

 records of 
housekeeping g 

 records of water 
sprinkling at site 

 vehicles carrying 
excavated soil covered. 

 AAQ parameters 
(Particulate matter 
(PM10 & PM2.5), SOx, 
NOx, CO) to be 
monitored 

Contractor 
and PIU 
Project 
Consultants 

PMU  
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4.11 Noise from 
construction 
activities and 
equipment 

 The Contractor will ensure 
appropriate noise monitoring 
carried out continuously 
during piling works. 

 Prior to piling works the 
contractor should inform 
surrounding areas as well and 
it will be prohibited at night. 
Specify the limit for noise for 
the piling works. 

 Maintenance of vehicles, 
equipment and machinery will 
be regular and to the 
satisfaction of the PIU, to 
keep noise from these at a 
minimum. 

 All vehicles and equipment 
used for construction will be 
fitted with exhaust silencers. 
During routine servicing 
operations, the effectiveness 
of exhaust silencers will be 
checked and if found to be 
defective will be replaced. 

 Noise limits for construction 
equipment used in this project 
(measured at one metre from 
the edge of the equipment in 
free field) such as 
compactors, rollers, front 
loaders, concrete mixers, 
cranes (movable), vibrators 
and saws will not exceed 75 
dB (A). 

 Notwithstanding any other 
conditions of contract, noise 
level from any item of plant(s) 
will comply with the noise 
standards specified by CPCB. 

 maintenance record of 
construction vehicles 
and equipment 

 exhaust silencers 
working properly. 

 use of proper PPEs 
 as work sites 

 records  of noise 
monitoring as per EMP 

Contractor and PIU 
Project 
Consultants 

PMU  
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 If specific noise complaints 
are received during 
construction, the Contractor 
may be required to implement 
one or more of the following 
noise mitigation measures, as 
directed by the PIU: 

 Shut off idling equipment. 
 Reschedule construction 

operations to avoid periods of 
noise annoyance identified in 
the complaint. 

 Notify nearby residents 
whenever extremely noisy 
work will be occurring. 

 The Contractor shall provide 
necessary PPEs as per the 
direction of the environmental 
specialist (PIU) 

 The Contractor shall adopt IS 
5121-1969 (Indian standard 
Safety Code for Piling and 
Other Deep Foundation 
Works) to ensure safety is 
maintained during the piling 
operations. 

 Ambient Noise levels has to 
be monitored as per the 
Environmental Monitoring 
Program 

4.12 Impacts on flora 
and fauna 

 Strictly instruct workers not to 
cut trees for fuel wood. 

 Do not harm existing 
vegetation in the area except 
for those indicated in site 
plan. 

 Limit activities within the work 
area. 

 Baseline information of 
the flora and fauna for 
the project area 

Contractor and PIU 
Project 
Consultants 

PMU  
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 Strictly prohibit poaching of 
birds and animals in the 
vicinity of work sites 

4.13 Material 
Handling at 
Site 

 All workers employed on 
mixing asphaltic material, 
cement, concrete etc., will be 
provided with protective 
footwear and protective 
goggles. Workers, who are 
engaged in welding works, 
will be provided with welder’s 
protective eye-shields. 

 Workers engaged in stone 
breaking activities will be 
provided with protective 
goggles and clothing and will 
be seated at sufficiently safe 
intervals. 

 use of proper PPEs 
 as work sites 

 records  of PPEs 
procured and issued 
for use 

Contractor 
and PIU 
Project 
Consultants 

PMU  

4.14 Disposal of 
Construction 
Waste 
/Debris/Cut 
Material 

 The waste generated will be 
reused in the construction 
activities, either as a fill 
material or otherwise, based 
on its suitability of reuse to the 
maximum extent possible. 

 Safe disposal of the 
extraneous material will be 
ensured in the pre-identified 
disposal locations. In no case, 
any construction waste will be 
disposed around the project 
locations indiscriminately. 

 Burning of municipal solid 
waste or hazardous waste will 
be prohibited. 

 records of excavated 
soil and other 
materials 

 records of reuse and 
disposal of excavated 
soil 

 disposal site identified 
and approved. 

 AAQ parameters 
(Particulate matter 
(PM10 & PM2.5), 
SOx, NOx, CO) to be 
monitored 

Contractor and PIU 
Project 
Consultants 

PMU  
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4.15 Safety 
Measures during 
Construction 

 Personal Protective 
Equipment (PPE) for workers 
on the project and adequate 
safety measures for workers 
during handling of materials 
at site will be taken up. 

 The contractor has to comply 
with all regulations regarding 
safe scaffolding, ladders, 
working platforms, gangway, 
stairwells, excavations, 
trenches and safe means of 
entry and egress. 

 Appropriate safety measures 
have to be adopted for the 
construction during the night 
time (Lux level shall be 
equivalent to a minimum of 
two 500-watt flood lights) 

 use of PPEs 
 records  of PPEs 

procured and issued 
for use. 

 Compliance of  all 
regulations regarding 
scaffolding, ladders, 
and work at height 

Contractor and PIU 
Project 
Consultants 

PMU  

4.16 Risk caused by 
Force Majure 

 All reasonable precaution will 
be taken to prevent danger of 
the workers and the public 
from fire, flood, drowning, etc. 

 All necessary steps will be 
taken for prompt first aid 
treatment of all injuries likely 
to be sustained during the 
course of work. 

 records of aid at of to 
first facilities site 

 records safety training 
workers 

Contractor 
and PIU Project 
Consultants 

PMU  

4.17 Malaria Risk  The Contractor will, at his own 
expense, conform to all 
antimalarial instructions given 
to him by the PIU; mosquito 
prevention at site should be 
done. 

 The frequency of the testing 
for malaria should be 
increased during the 
monsoon season 

 records of use of 
mosquito prevention 
measures at site and 
work camps anti-
malaria instructions to 
workers 

Contractor 
and PIU Project 
Consultants 

PMU  
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4.18 Clearing of 
Construction 
Camps & 
Restoration 

 Contractor to prepare site 
restoration plans for approval 
by the PIU. The plan is to be 
implemented by the 
contractor prior to 
demobilization. 

 On completion of the works, 
all temporary structures will 
be cleared away, all rubbish 
should be removed, excreta 
or other disposal pits or 
trenches filled in and 
effectively sealed off and the 
site left clean and tidy, at the 
Contractor’s expense, to the 
entire satisfaction of the PIU. 

 restoration plan for site 
and  work camps 
prepared. 

 restoration of site and 
work camps as per 
plan 

Contractor 
and PIU Project 
Consultants 

PMU  

4.19 Influx of migrant 
workers 

 Local labourer’s to be given 
preference for job 
opportunities and each 
contractor should be bound 
by this commitment. 

 The Contractor has to adopt a 
Code of Conduct for the 
migrant labour to resolve any 
issues with locals. 

 Ensure labour-related 
regulations are met. 

 In case of hiring outside 
labour, ensure that their 
working conditions as well as 
camps meet local regulations 
and the best practices of the 
industry 

 (refer to IFC Workers' 
Accommodation: Processes 
and Standards) 

 Health and safety risks 
 Chances of spread of 

sexually transmittable 
diseases like AIDS. 

 Water pollution 
 Health  & Safety 

Risks due to 
Transmittable 
diseases (HIV/AID 
and COVID19)/ 
awareness plan 

Contractor 
and PIU Project 
Consultants 

PMU  

 
 

Environmental Management Plan for Operation and Maintenance: Table-2 
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Sl. 
no 

Environmental Issues Mitigation Measures Indicators and 
Targets 

Responsibility 
for 

implementation 

Responsibility 
for 

Supervision 
1.  Operation and Maintenance Impacts  
1.1  Solid waste (debris, 

excavated soils, etc.)  
 Re-establish the original grade and drainage 

pattern to the extent practicable.  
 Restore access roads, staging areas, and 

temporary work areas.   
 Remove all tools, equipment, barricades, 

signs, surplus materials, debris, and rubbish. 
Demolish buildings/structures not required 
for O&M. Dispose in designated disposal 
sites.  

 Request in writing from PIU that construction 
zones have been restored.  

 Pre-existing 
condition  

PIU Project  
Consultants  

PMU  

1.2  Rainwater Harvesting Pit 
management  

 Regular inspection and cleaning of 
catchment, gutters, filters, and tanks reduce 
the likelihood of contamination.   

 Water from other sources should not be 
mixed with that in the tank.  

 Storm water drains will be maintained 
periodically to maintain free flow of storm 
water without any obstacles    

 Monitoring plan 
during project 
operation  

PIU Project  
Consultants 

PMU  
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1.4  Management of the STP  
  
  

 CPCs will carry out regular maintenance of 
the STP to prevent any impacts, including 
pollution of groundwater and nearby water 
courses.  

 It is the sole responsibility of the CPCs that 
the treated sewage water disposed (as per 
PART A Schedule VI of the Environmental 
Protection Rules 1986) for green belt 
development/ avenue plantation should not 
pollute the soil/ groundwater/ adjacent 
canals/ lakes/ ponds, etc.  

 The treated water will be used for irrigation 
purpose (within the premises)    

 Any sludge after anaerobic treatment and 
drying will be disposed of with the municipal 
solid waste (organic waste). The treated 
sludge shall be as per compost quality 
standard given in the  

 Solid waste management rules 2006 
(schedule II A, standards for composting).    

 Workers who interact with any sludge will be 
provided all appropriate PPE’s including 
gloves, safety shoes, protective eyewear and 
masks  

 Proper sanitation 
and solid waste 
management   

PIU Project  
Consultants 

PMU  

1.5  Laboratory Waste 
Management  
(Chemical waste and  
Biohazard waste)  

 Keep inventories up to date with thorough 
record-keeping.  

 Make substitutions for chemicals whenever 
possible.  

 Try to avoid purchasing chemical materials 
in bulk quantities.  

 Recycle as many agents as possible – some 
common examples of laboratory materials 
that can be distilled, filtered, or recycled 
include xylene, formalin, and ethyl alcohol.  

 Reduce the size and number of the 
containers.   

 Laboratory 
Waste 
Management 
Plan  

PIU Project  
Consultants 

PMU  
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 Manage all chemicals as if they were 
hazardous to ensure there is no possibility 
of contamination.  

 Make sure storing all hazardous waste in the 
appropriate storage containers.  

 Confirm that each container holding 
hazardous laboratory waste is appropriately 
labelled with the correct details for what’s 
inside.  

 Regularly train laboratory technicians and 
staffs in safety procedures for adding waste 
to and removing from storage containers. 

1.6  Unhygienic condition 
due to poor 
maintenance of 
sanitation facilities and 
irregular solid waste 
collection   

 CPCs will carry out maintenance of the 
sewer system (including the pipeline, 
collection system etc.,), and carry out the 
regular collection of wastes, and will also 
ensure that Sanitation improvements 
proposed do not result in pollution of 
groundwater.   

 Municipal solid waste will be segregated as 
organic waste and inorganic waste; 
accordingly, it will be handled in the ULB’s 
disposal and treatment area.  

 The transfer of waste will also ensure no 
spillage and all wastes will be transported to 
a designated solid waste treatment site. 

 Proper 
sanitation and 
solid waste 
management   

PIU Project  
Consultants 

PMU  

1.7  Firefighting/ Emergency 
preparedness 

  Firefighting equipment including fire 
extinguishers and sand buckets has to be 
annually maintained. Fire extinguishers 
have to be checked regularly for the expiry 
date and has to be refilled or replaced 
accordingly. Wet sand (if any) in the bucket 
should be replaced with dry sand.    

 Fire mock drills should be conducted as a 
part of emergency preparedness to create 
awareness among the staffs   

 Fire extinguisher 
expiry date  

 Emergency 
preparedness 
plan  

 Training records  

PIU Project  
Consultants 

PMU  
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1.8 Occupational Safety and 
Health (OHS) -  
Operations of 
laboratories and nursery 
facilities 

  Capacity building to the laboratory 
technicians, workers and staff involved with 
the project on each CPC on international 
standards of environment, health and 
safety, inspection, diagnostics, and 
certification document management. 

 CPCs, should adopt the following 
management measure to improve 
workplace safety. 

 Provide regular safety training for CPC 
operation manager/ quality control manager 
(nodal officer) and laboratory technicians/ 
staffs. 

 Lead by example and demonstrate safe 
work habits.  

 Regularly check that laboratory technicians/ 
staffs are following ICAR-NRC safety 
procedures.  

 Regularly check the laboratory technicians/ 
staffs are correctly using the protective 
equipment’s and devices provided.  

 Encourage laboratory technicians/ staffs to 
report illness and injuries immediately.  

 Encourage laboratory technicians/ staffs to 
report potential hazards.  

 Keep workplace health and safety 
programs current. 

 Stay aware of workplace hazards and how 
to handle them. 

 Response promptly to all health and safety 
concerns 

 Dress Code for 
workers  

 Use of proper 
PPEs as work 
sites  

 Records of PPEs 
procured and 
issued for use   

PIU Project  
Consultants 

PMU 

 
Pre-construction & Construction Stage Environmental Monitoring Plan: Table-3 

Monitoring 
field 

Monitoring location Monitoring parameters Frequency Responsibility 
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Construction 
disturbances, 
nuisances, public 
and worker safety  

Construction site    Implementation of construction stage 
EMP including dust control, noise 
control, traffic management, and safety 
measures.   

 Site inspection checklist to review 
implementation is appended at 
Appendix 4 

Weekly during 
construction  

Contractor  
under the supervision 
of  
PIU   

Ambient  air  
quality  

Pre- 
Construction Stage: one 
sample at  
construction  
site  
  
Construction  
stage: two samples at  
construction site   
  
Sampling method:  
At the work sites during 
preconstruction  
stage and 50 m 
downwind direction near 
the work sites during the 
construction stage 

 PM10, PM2.5 NO2, SO2 and CO    Once before 
start of 
Construction 
(preconstruction) 

 Quarterly 
monitoring 
(except 
monsoon 
season) during 
construction 
activity.   

Contractor  
under the supervision 
of PIU (sampling 
locations shall be 
identified by the PIU). 
The  
PIU shall decide the 
frequency of the 
monitoring as per the  
construction schedule.  
  

Ambient noise  Similar to ambient air  
quality locations and 
sample size  
including methodology.  

 Day time and night time noise levels   Once before 
start of 
construction 
(preconstruction) 

 Quarterly 
monitoring 
(except 
monsoon 
season) during 
construction 
activity.  

  

Contractor  
under the supervision 
of PIU (sampling 
locations shall be 
identified by the PIU). 
The PIU, shall decide 
the frequency of the 
monitoring as per the  
construction schedule  
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Groundwater  
quality  

Pre- 
Construction Stage: one 
sample at  
construction  
site  
  
Construction  
stage: two sample at 
construction  
site  

 pH, Oil and grease, Cl, F, NO3, TC, FC, 
Hardness, Turbidity BOD, COD, DO, 
Ecoli, Total Alkalinity, heavy metals, and 
pesticides.   

 Once before 
start of 
construction 
(preconstruction) 

 Quarterly 
monitoring 
(except 
monsoon 
season) during 
construction 
activity.  

Contractor  
under  the supervision 
of PIU (sampling 
location shall be 
identified by the PIU)  

Ambient air  
quality  

Operation  
Stage: Two samples at 
CPP  
site  
Sampling method:  
one sampling location 
should be located at 50 
m downwind direction 
from the CPC site and 
another  
sampling location should 
be located within  the  
premises   

 PM10, PM2.5 NO2, SO2 and CO   Every  6- 
month period during 
operation (for 4 
years)  
  

PIU  

Ambient noise  Similar to ambient air 
quality location and 
sample size and same 
methodology.  

 Day time and night time noise levels  Every  6- 
month period during  
operation (for  
4 years) 

PIU  

Groundwater  
quality  

Operation  
Stage: one sample at 
CPC  
site   
  
  

 pH, Oil and grease, Cl, F, NO3, TC, FC, 
Hardness, Turbidity BOD, COD, DO,E-
coli, Total Alkalinity ,heavy metals and 
pesticides.   

Every 6- month 
period during 
operation (for 4 
years) 

PIU  
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Water  
Quality  
(STP)  

Operation  
Stage: Two water 
samples to be collected 
at (i) Inlet and (ii) outlet 
from the STP.    
One sample to be 
collected at the 
wastewater from the 
laboratory.   
 

 Total suspended solids, pH, Oil and 
grease, Ammoniacal nitrogen, 
Biochemical Oxygen, Dissolved 
Oxygen, and Phenolic compounds (as 
C6H5OH) 

Every 6- month 
period during 
operation (for 4 
years)  
  

STP service provider/ 
third  
party  
monitoring  
under  the 
supervision of PIU 
(Cost for monitoring 
should be borne by 
the STP service  
provider) 

 
The compete IEE of the project is available at the link: 
 
https://www.adb.org/projects/documents/ind-57041-001-iee 
 
  



 
 

Procurement of Works: Small Contracts Standard Bidding Document for Single-Stage: Two-Envelope Bidding Procedure 
Without Prequalification, for projects without MPC and with SPS 

 

136 
 
 

Social Safeguards Requirements 
 

(i) The contractor will be responsible for dissemination of information and prior information of the 
construction work to the public through pre-construction public consultation.  

(ii) The contractor himself or deploy his team members and particularly the Social Safeguard Officer 
to carry out intermittent consultation with community around the construction site for any 
positive/negative impact. 

(iii) The contractor will support the executing agency in meetings, consultations, and site-level 
grievance resolution. 

(iv) The Contractor shall maintain access to residences, shops, and social, cultural, religious or any 
other structures irrespective of the nature and purpose of use during the construction period; by 
making necessary arrangements like provision of planks with handrails, displaying proper 
signages, using footbridge with handrails (where required) etc. to avoid any potential adverse 
impact 

(v) The Contractor will ensure that works are undertaken only on available vacant and unused 
government land; where no temporary or permanent impact is envisaged.  

(vi) The contractor to appoint or designate a person as a Social / Gender Safeguard Officer at the site 
for the entire construction period, who will be responsible for implementing and monitoring social 
safeguards issues and ensuring that they are addressed in a timely and appropriate manner.  

(vii) The Contractor shall ensure that all workers are informed about the Code of Conduct (CoC), 
including provisions related to respectful behavior, prohibition of discrimination, harassment, child 
labour, forced labour, and Gender-Based Violence (GBV)/Sexual Exploitation and Abuse/Sexual 
Harassment (SEA/SH). The Contractor shall maintain signed records of acknowledgement by all 
workers and subcontractors. 

(viii) The contractor will prepare a work plan and get it approved by the Principal Scientist, including 
the vehicle movement plan, the waste management plan and the different phases of construction 
works.  

(ix) The contractor will put up a “grievance box” at the site for anyone to put up complaints in 
connection to any negative impact due to the construction works. Contractor will maintain a 
grievance register at the site to record all types of grievances received from the complainant and 
also assist them in lodging any complaint clearly mentioning the name and contact details, date 
and time of complaint, nature of the complaint, mode of complaint (written, telephonic etc.) and 
redress them within 10 days of receipt of any such complaint. In a situation where the complaint 
can’t be addressed by him, he will have to inform/report the PIU/PMU, involving them in resolving 
the same.  

(x) Contractor will be responsible for timely escalation and reporting on status of grievances, 
documentation of pre-construction and post-construction status of sites and alignments, 
documentation of avoided impacts during construction, if any and documentation of unanticipated 
impacts, if any and alerting the PIU/PMU regarding such impacts, apart from managing and 
maintaining all the relevant safeguards documents. 

(xi) The Contractor shall ensure separate and adequate sanitation facilities, drinking water, rest areas, 
and changing facilities for male and female workers at the construction site and labour camps, 
where applicable. 
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(xii) The contractor with support of PIU will conduct monthly GRC meetings for the addressal of 
unresolved complaints. The contractor to maintain all safeguards documents in relation to the 
activities being taken up this cluster. The documents include, grievance register, grievance 
formats, and so on.  

(xiii) The Contractor shall maintain a register of stakeholder consultations, public interactions, 
grievances, corrective actions taken, and community feedback received during the construction 
period, and submit the same as part of the monthly safeguards monitoring report. 

(xiv) The contractor to ensure involving any individual at the worksite, irrespective of their caste, class 
and gender.  

(xv) The contractor will ensure no trespassing/entry for anyone, particularly children at the construction 
site without permission. 

(xvi) The Contractor shall provide advance notification to nearby residents, institutions, commercial 
establishments, and other affected stakeholders regarding temporary disruptions such as road 
diversions, utility interruptions, movement of heavy vehicles, high-noise activities, or any other 
construction-related inconvenience. 

(xvii) The Contractor shall ensure that no child labour (below the legally permissible age) or forced 
labour is engaged directly or indirectly through subcontractors, suppliers, or labour agencies 
during the project implementatiosn period. 

(xviii) The contractor to inform and report to PIU/PMU of any chance findings while the construction 
work is being carried out that may be of religious, cultural and heritage importance that needs to 
be protected and preserved.  
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Drawings 
Attached Separately 
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Personnel Requirements 
 

Using Form PER - 1 and PER - 2 in Section 4 (Bidding Forms), the Bidder must demonstrate that it 
has personnel who meet the following requirements:  

Sl. 
No 

Key Personnel Number Period of 
Deployment 

1. Construction Manager 
 General qualifications. BE/B. Tech (Civil) having 

certification/ sPG Diploma in Contract/ Construction 
Management. 

 Total work experience. Demonstrate 10 years in a 
similar position. 

 Experience in similar work. Demonstrate 7 years in 
similar work or comparable projects 

 Experience with International Organizations or in 
externally aided projects 

1 Intermittent. 
Based on the 
project 
requirements 
and in 
alignment 
with the 
construction 
and design 
schedule 
proposed by 
the 
Contractor 

2 Structural Engineer / Structural Designer 
 BE/B.Tech in Civil Engineering with M.Tech/PG 

Degree in Structural Engineering or equivalent. 
 Demonstrate 10 years of professional experience in 

structural design and engineering. 
 Demonstrate 7 years of experience in structural 

desisgn of institutional, commercial, public, or 
infrastructure projects, including preparation and 
review of structural drawings and design calculations. 

 Experience with International Organizations or in 
externally aided projects. Experience in ADB, World 
Bank, JICA, or other externally aided projects will be 
preferred. 

1 

3 Architect 
 Bachelor's Degree in Architecture (B.Arch.) from a 

recognized university and registered with the Council 
of Architecture (CoA), India. 

 Demonstrate 10 years of professional experience in 
architectural planning and design. 

 Demonstrate 7 years of experience in architectural 
design, preparation of working/GFC drawings, 
coordination with structural and MEP disciplines, 
statutory approvals, and supervision of institutional, 
commercial, or public building projects. 

 Experience with International Organizations or in 
externally aided projects. Experience in ADB, World 
Bank, JICA, or other externally aided projects will be 
preferred. 

1 

4 Site Engineer – Civil   
 General qualifications. BE/B. Tech (Civil)  
 Total work experience. Demonstrate 7 years in a 

similar position. 
 Experience in similar work. Demonstrate 5 years in 

similar work or comparable projects 

1 



 
 

Procurement of Works: Small Contracts Standard Bidding Document for Single-Stage: Two-Envelope Bidding Procedure 
Without Prequalification, for projects without MPC and with SPS 

 

140 
 
 

 Experience with International Organizations or in 
externally aided projects 

5 Site Engineer – Electrical/ Mechanical  
 General qualifications. BE/ B. Tech (Elect/Mechanical). 
 Total work experience. Demonstrate 7 years in a 

similar position. 
 Experience in similar work. Demonstrate 5 years in 

similar work or comparable projects 
 Experience with International Organizations or in 

externally aided projects 

1 

6 MEP Engineer (Mechanical, Electrical & Plumbing) 
 BE/B.Tech in Mechanical or Electrical Engineering with 

relevant specialization in MEP systems. 
 Demonstrate 10 years of professional experience in 

MEP engineering. 
 Demonstrate 7 years of experience in the design, 

coordination, and supervision of Mechanical, 
Electrical, Plumbing, Fire Fighting, HVAC, and 
associated building services for institutional or public 
infrastructure projects. 

 Experience with International Organizations or in 
externally aided projects. Experience in ADB, World 
Bank, JICA, or other externally aided projects will be 
preferred. 

1 

7 Quality Assurance/Quality Control (QA/QC) Engineer 
 BE/B.Tech in Civil Engineering with 

certification/training in Quality Management, QA/QC, 
or ISO Quality Systems. 

 Demonstrate 10 years of professional experience in 
construction quality assurance and quality control. 

 Demonstrate 7 years of experience in quality 
management, material testing, inspection, compliance 
monitoring, and implementation of QA/QC procedures 
for building or infrastructure projects. 

 Experience with International Organizations or in 
externally aided projects. Experience in ADB, World 
Bank, JICA, or other externally aided projects will be 
preferred. 

1 

8 Environment, Health & Safety Manager 
 Bachelor's degree in the fields of environment, 

economics, engineering, social science, policy, and 
other related disciplines, preferably with advance 
training on EHS. 

 Demonstrate 10 years in a similar position. 
 Demonstrate 5 years in similar work or comparable 

projects 
 Experience with International Organizations or in 

externally aided projects 

1 

9 Gender & Social Safeguards Specialist 
 Master's Degree in Social Sciences, Sociology, Social 

Work, Gender Studies, Development Studies, or a 
related discipline. 

1 
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 Demonstrate 10 years of professional experience in 
social development, gender mainstreaming, and 
safeguard implementation. 

 Demonstrate 7 years of experience in conducting 
social impact assessments, preparing and 
implementing Gender Action Plans (GAP), stakeholder 
consultations, community engagement, and monitoring 
social safeguard compliance in infrastructure or 
development projects. 

 Experience with International Organizations or in 
externally aided projects. Experience in ADB, World 
Bank, JICA, or other externally aided projects, 
including compliance with environmental and social 
safeguard frameworks, will be preferred. 
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Equipment Requirements 
 

 
Using Form EQU in Section 4 (Bidding Forms), the Bidder must demonstrate that it has the key 
equipment listed below: The Contractor needs to have necessary construction, MEP and 
erection equipment for structure as per requirements.  
 

Sl. No. Indicative Equipment Numbers 

1. Excavator cum loader (JCB 3D model or equivalent). 2 

2. DG set of minimum capacity 62.5 KVA. 2 

4. Mini batching plant (6 cum./hr.). 1 

5. Transit mixers. As per requirement 

6. Concrete pump 1 

7. Needle Vibrators. 6 

8. Screed leveler. 2 

9. Plate Vibrator 1 

10. Automatic Ring making machine (Reinforcement) 1 

11. Dumper/Tipper As per requirement 

12. Reinforcement bending machine. 2 

13. Reinforcement cutting machine. 2 

14. Power driven earth rammer (Soil compactor). 1 

15. Total survey station. 1 

16. Water tanker (Minimum capacity of 5000 liters) 2 

17. Welding machine 400 Ampere 1 

18. Screener for coarse sand and fine sand 2 

19. Centrifugal mono block water pump minimum capacity 2 HP 2 

22. Road roller / Vibratory roller 8 to 10 tonnes 1 

21. Drilling machine 1 Nos. 

22. Steel Shuttering with necessary tubular pipe props 1000 sq.mt. 

23. Floor grinding/polishing machines 1 Nos. 

24. Granite cutting machine 1 Nos. 

25. Ceramic tile cutting machine 2 Nos. 

26. Granite polishing machine 1 Nos. 

27. Granite hand polishing machine 2 Nos. 

28. Vacuum dewatering machine for concrete 2 

29. Good quality Camera and handycam for taking photographs and video recording of 

major activities for record purpose and for quality assurance 

 

1 each 

36. Any other machinery required for completion of the work as per decision of Principal 

Scientist. 

As per Actual 

Requirement 
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Note: 

1. Workshop facilities for fabrication/addition and alterations, and other allied works shall be arranged by the 

contractor at his own cost. 

2. The list of equipment/T&P/machinery as per above is for general guidance. In addition to these, machinery 

/ equipment as required shall be arranged by the contractor in case the requirement at any stage exceeds 

as per the Programme finalized at his own cost and nothing extra whatsoever on this account shall be 

paid. This includes equipment for arrangement of concrete from RMC producing plants also. 

3. All the equipment, T&P and machinery shall be kept in good working conditions. 

4. Equipment like batching plants, concrete pump excavators/Transit mixer etc. shall be allowed to be moved 

away from the site when, the same are no longer required at site of work.  

5. In addition to above list, contractor is bound to brought at site any test equipment for any item of work, at 

his own cost. Nothing extra shall be paid to contractor in this regard. Direction of Principal Scientist in this 

regard shall be final & binding. 

6. If contractor fails to comply such directions within time specified, the same shall be brought to site by 

Principal Scientist by any means at cost of contractor itself and nothing shall be paid in this regard. 
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Testing Materials and Quality Assurance 
 

1. The contractor shall ensure quality construction in a planned and time-bound manner. Any sub-standard 

material/work beyond set out tolerance limit shall be summarily rejected.  

2. The contractor shall ensure quality control measures on different aspects of construction including 

materials, workmanship and correct construction methodologies to be adopted. He shall have to submit 

quality assurance programme within two weeks of the award of work. The quality assurance programme 

should include a statement method for various items of work to be executed along with check lists to 

enforce quality control. 

3. Contractor shall be required to submit detailed method statement for all activities associated with the 

execution and completion of the work. Such method statement should contain all required details like 

checklists for pre, post and during execution of the activity/item of work, details of testing methodology, 

frequency, relevant testing standards as defined in the contract of the items involved in the activity. 

Principal Scientist reserves the right to direct any amendment/modification in the submitted method 

statement and contractor shall be bound to submit the amended/modified method statement as directed 

by Principal Scientist, after which only contractor shall be allowed to take up such activity. Contractor shall 

be required to get inspected any activity to be executed on a day from the Principal Scientistor his 

authorized representatives and get signed the checklist as per the method statement, after which only the 

activity on that particular day shall be allowed to start. Contractor shall be fully responsible for all 

contractual implications, for any delay caused, if any, on account of delay in submission of such method 

statement or modified method statement or checklists. Nothing extra, whatsoever, shall be paid on this 

account and his quoted amount shall be deemed to be inclusive of all such activities. 

4. The contractor shall prepare all the needed shop drawings well in advance at his risk and cost deemed to 

be included in the overall quoted cost and get them approved before placing the order and execution of 

the item 

5. Contractor shall prepare and submit shop drawings for approval before taking up different activities. 

Contractor shall be required to make modifications as may be directed and shall resubmit modified shop 

drawings. Contractor shall not be allowed to execute the related items without approval of such shop 

drawings and he shall be fully responsible for all contractual implications, for any delay caused, if any, on 

account of delay in submission of such shop drawings or modified shop drawings. Nothing extra, 

whatsoever, shall be paid on this account and his quoted amount shall be deemed to be inclusive of all 

such activities. 

6. Shop drawings shall be submitted for approval four weeks in advance of planned delivery and installation. 

No claims for extension of time shall be entertained because of any delay in the work due to his failure to 

produce shop drawings at the right time, in accordance with the approved program. 

7. Before taking up the work, the contractor shall also provide integrated drawings for various civil and 

electrical services showing details of lay out plan including sectional elevations. Contractor shall plan and 

mobilize his resources as per the integrated drawings and as per the site conditions to facilitate convenient 

execution, installation as well as maintenance of these services. Nothing extra shall be payable on this 

account. 
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8. The contractor shall produce all the materials in advance so that there is sufficient time for testing and 

approving of the material and clearance of the same before use in work. 

9. Materials used on work without prior inspection and testing (where testing is necessary) and without 

approval are liable to be considered unauthorized, defective and not acceptable. The Principal Scientist 

shall have full powers to order the removal of any or all of the materials brought to site by contractor which 

are not in accordance with the contract specifications or do not confirm, in character or quality to the 

samples approved by the Principal Scientist. In case of default on the part of the  contractor in removing 

rejected materials, the Principal Scientist shall be at liberty to have them removed at the risk and cost of 

the contractor 

10. The contractor shall provide at his own cost, suitable weighing, surveying, levelling and measuring 

arrangements as may be necessary and directed by Principal Scientist at site for checking. All such 

equipment shall be got calibrated in advance from laboratory, approved by the Principal Scientist. Nothing 

extra shall be payable on this account. 

11. The contractor shall give performance test of the entire installation(s) as per the specifications & codes in 

the presence of the Principal Scientist or his authorized representative before the work is finally accepted 

and nothing extra what-so-ever shall be payable to the contractor for the test 

12. Wherever work is specified to be done through specialized agencies, their names shall be got approved 

well in advance from Principal Scientist. Failure to do so shall not justify delay in execution of work. The 

contractor should negotiate with concerned specialist agencies and send their names with all required 

requisite documents, for approval to Principal Scientist within 30 days of issue of letter of award of work 

13. All materials obtained shall be got checked by the Principal Scientist or his any authorized supervisory 

staff on receipt of the same at site before use. 

14. The contractor shall provide at his own cost suitable weighing and measuring arrangements at site for 

checking the weight / dimensions as may be necessary for execution of work.   

15. Samples of various materials required for testing shall be provided free of charge by the contractor. 

Testing charges, if any, shall be borne by the contractor. All other expenditure required to be incurred for 

taking the samples, conveyance, packing etc. shall be borne by the contractor himself. 

16. The contractor or his authorized representative shall associate in collection, preparation, forwarding and 

testing of such samples. In case, he or his authorized representative is not present or does not associate 

him, the results or such tests and consequences thereon shall be binding on the contractor 

17. For certain item, if frequency of tests is not mentioned in the CPWD Specifications, then relevant BIS code 

shall be followed and tests shall be carried out as per the frequency specified therein 

18. If any load testing or special testing is to be done for any sample whose strength is  doubtful, the cost of 

the same shall also be borne by the contractor. 

19. Samples of all materials and fittings to be used in the work in respect of brand manufacturer and quality 

shall be got approved from the Principal Scientist, well in advance of actual execution and shall be 

preserved till the completion of the work. If a particular brand of material is specified in the item of work in 

Schedule of Quantity, the same shall be used after getting the same approved from Principal Scientist. 

Wherever brand / quality of material is not specified in the item of work, the contractor shall submit the 
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samples as per approved list of brand names given in the tender document / additional specifications for 

approval of Principal Scientist. For all other items, materials and fittings of ISI Marked shall be used with 

the approval of Principal Scientist. Wherever ISI Marked material / fittings are not available, the contractor 

shall submit samples of materials / fittings manufactured by firms of repute conforming to relevant 

specifications or IS codes and use the same only after getting the approval. 

20. To avoid delay, contractor should submit samples as stated above well in advance so as to give timely 

orders for procurement. If any material, even though approved by Principal Scientist is found defective or 

not conforming to specifications shall be replaced / removed by the contractor at his own risk & cost 

21. The contractor shall get the source of all other materials, not specified elsewhere in the document, 

approved from the Principal Scientist. The contractor shall stick to the approved source unless it is 

absolutely unavoidable. Any change shall be done with the prior approval of the Principal Scientist for 

which tests etc. shall be done by the contractor at his own cost. Similarly, the contractor shall submit 

brand/ make of various materials not specified in the agreement, to be used for the approval of the 

Principal Scientist along with samples and once approved, he shall stick to it 

22. The contractor shall get the source of various raw materials namely aggregate, cement, sand, steel, water 

etc. to be used on the work, approved from the Principal Scientist and trial mixes for controlled concrete 

shall be done using the approved materials. The contractor shall stick to the approved source unless it is 

absolutely unavoidable. Any change shall be done with the prior approval of the Principal Scientist for 

which tests etc. shall be done by the contractor at his own cost. 

23. Similarly, the contractor shall submit brand/make of various materials to be used for the approval of the 

Principal Scientist along with samples and once approved, he shall stick to it. Any change will have to be 

got approved from Principal Scientist in advance. 

24. The contractor shall get the water tested with regard to its suitability and conforming to the relevant IS 

Code. The contractor shall obtain written approval from the Principal Scientist before he proceeds by 

using the same for execution of work. The water testing charges shall be borne by the contractor. If tube 

well water is not suitable, the contractor shall arrange Municipal water or from any other source at his own 

cost and nothing extra shall be paid on this account. The water shall be got tested at frequency specified 

in latest CPWD Specifications / BIS Code 

25. No concreting shall be done until the mix-design is approved by Principal Scientist. In case of change of 

source or characteristic properties of the ingredients used in the concrete mix- design during the work, a 

revised concrete mix-design conducted by laboratory established at site shall be submitted by the 

contractor as per the direction of the Principal Scientist. Nothing extra shall be paid on this account. No 

claim for extra time or delay, whatsoever, on this account shall be entertained 

26. The contractor shall submit shop drawings of staging and shuttering arrangement, stone cladding and 

other works including mock work as desired by Principal Scientist for his approval before execution. The 

contractor shall also submit bar bending schedule for approval of Principal Scientist before execution. 

27. Before taking up the finishing work such as Flooring, Plastering, sample unit of toilet, room etc., contractor 

shall prepare full-scale sample for large-scale repetitive items and get approved from Principal Scientist 

before taking up for execution. 
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28. Based on the samples approved by the Principal Scientist for various flooring and dado / cladding, 

materials as specified hereinafter, the contractor shall prepare mockup(s) at site of work as specified 

under relevant flooring and dado / cladding items, for approval of quality of workmanship and material 

specified. If the quality of the workmanship and the material is as per the required standards and approved 

by the Principal Scientist, the mock up shall be allowed as part of the work and measured for payment. 

Otherwise, it shall be dismantled by the contractor as directed by the Principal Scientist and taken away 

from the site of the work at his own cost. The mock up(s) so made shall be kept till completion of respective 

works for reference. Nothing extra shall be payable on this account 

29. The contractor shall invariably prepare the samples of finishing items i.e. flooring of different types, 

external & internal finishing i/c colour scheme of paint, tiles in dado, flooring in platforms & staircase, water 

supply & sanitary fittings and any other item as per direction of Principal Scientist. The contractor shall 

proceed with further finishing items only after getting the samples of these items approved in writing from 

Principal Scientist.  

30. Water tanks, taps, sanitary, water supply and drainages pipes, fittings and accessories should conform to 

the specifications provided in bidding documents, if CPWD Specifications are not available, NBC–2016, 

IS codes shall be follows. The contractor(s) should engage approved, licensed plumbers for the work and 

get the materials (fixtures/fittings) tested, by the municipal Body/Corporation authorities wherever required 

at his own cost. The Contractor(s) shall submit for the approval of the Principal Scientist the name of the 

plumbing Agency proposed to be engaged by him. 

31. All the hidden items such as water supply lines, drainage pipes, conduits, sewers etc. are to be properly 

tested as per the design conditions submitted before covering. 

32. The contractor shall give a performance test of the entire installation(s) as per standing specifications 

before the work is finally accepted by making his own arrangements for water supply, electricity etc. and 

nothing extra whatsoever shall be payable to the contractor for the test 

33. Door/window frames/shutters and other factory-made materials shall be procured from reputed and 

approved manufacturers or their authorized dealers. Decision of Principal Scientist in this regard shall be 

final and binding. 
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SPECIAL CONDITIONS FOR CEMENT & STEEL 
 

1 SPECIAL CONDITIONS FOR CEMENT 

 

The contractor shall procure 43 grade Ordinary Portland Cement (OPC) conforming to IS:8112/Portland Pozzolana 

Cement (PPC) [conforming to IS:1489 (Part-I)], as required in the work, from reputed manufacturers of grey cement 

such as ACC, Ultra tech, Vikram, Shree Cement, Ambuja, Jaypee Cement & J. K. Cement from any other reputed 

cement Manufacturer having a production capacity not less than one million tonnes per annum. Supply of cement 

shall be taken in 50 Kg. bags bearing manufacturer’s name and ISI marking. Samples of cement arranged by the 

contractor shall be taken by the Principal Scientist and got tested in accordance with provisions of relevant BIS 

codes. In case test results indicate that the cement arranged by the contractor does not conform to the relevant BIS 

codes, the same shall stand rejected and shall be removed from the site by the contractor at his own cost within a 

week’s time of written order from the Principal Scientist to do so. 

 

IS:456-2000 Code of Practice for Plain and Reinforced Concrete (as amended upto date) shall be followed in regard 

to Concrete Mix Portion and its production as under: 

The concrete mix design shall be done as “Design Mix Concrete” as prescribed in clause-9 of IS: 456 mentioned 

above. 

 

The cement godown of the capacity to store a minimum of 500 bags of cement shall be constructed by the contractor 

at the site of work for which no extra payment shall be made. The actual issue and consumption of cement on work 

shall be regulated and proper accounts maintained. In case the cement consumption is less than theoretical 

consumption including permissible variation, recovery at the rate so prescribed shall be made. In case of excess 

consumption, no adjustments need to be made. Cement brought to site and cement remaining unused after 

completion of work shall not be removed from site without written permission of the Principal Scientist. 

 

Damaged cement shall be removed from site immediately by the contractor on receipt of notice in writing from the 

Principal Scientist. If he does not do so within three days of receipt of such notice, the Principal Scientist shall get 

it removed at the cost of the contractor. Separate cement registers showing the receipt of the OPC and PPC shall 

be maintained at site. The contractor shall construct separate godowns for storage of OPC & PPC at site and 

nothing extra on this account shall be payable. 

 

2 SPECIAL CONDITIONS FOR STEEL 

 

The Contractor shall procure IS marked TMT bars of various grades from Primary Steel manufacturers such as 

SAIL, TATA steel Ltd., RINL, Jindal Steel & Power Ltd., and JSW steel Ltd. Or any other steel manufacturers or 

their authorized dealers having valid BIS license for IS:1786:2008 (Amendment -1 November 2012) 

The contractor shall supply free of charge the steel required for testing including transportation to testing 

laboratories. The cost of tests shall be borne by the contractor. 
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Reinforcement including authorized spacer bars and overlaps shall be measured in length of different diameters, 

as actually (not more than as specified in the drawing) used in the work, nearest to a centimeter. Wastage and 

unauthorized overlaps shall not be measured.  

 

The standard sectional weights referred to as in Table 5.4 under para 5.3.4 in CPWD Specifications for works 2009 

Vol. 1 will be considered for conversion of length of various sizes of MS bars, Tor steel bars and TMT bars into 

standard weight Records of actual sectional weight shall also be kept dia-wise & lot-wise. The average sectional 

weight for each diameter shall be arrived at from samples from each lot of steel received at site.  
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Project Signage Requirements 

 
1. The Contractor is responsible for the design, supply, and installation of the project information 

signage. The signage shall provide relevant information to the public about the project, 
including the proper designation of the project, the Employer, the Contractor, and the Bank. 

2. For this purpose, one or several sign boards shall be installed at the Site as soon as practicable 
after the Commencement Date and shall remain in place at all times until taking-over of the 
Works. If sign board(s) is(are) damaged or become(s) unreadable during this period, it shall 
be promptly replaced by the Contractor at the Contractor’s cost. 

3. The sign board design shall be submitted by the Contractor to the Project Manager for Review 
in accordance with Sub-Clause 21.2. Unless otherwise required under the applicable Laws, 
the sign board design should comply with the following: 

(a) General 

• The number and locations of sign board(s) 

(b) Content 

• Borrowing Country’s flag and/or logo 

• Project and Contract title 

• Accepted Contract Amount 

• Time for Completion 

• Bank’s name and logo (in accordance with Branding Tool Kit – Visual Identity 
guidelines of the Asian Development Bank and, as the case may be, the other 
financiers’ requirements) 

• Employer’s name 

• Contractor’s name 

• Engineer’s name 

• Complaint handling contact information (email and/or phone number) 

(c) Design 

• The General layout including sample colors: to be proposed by the Contractor 

• Dimensions: minimum of 2.5 meters X 2.5 meters 

• Font size and type: they should be such as to ensure that the content shall be 
visible from a distance. 

• Language of the signage: national and/or local language and English 

• Material: the sign board(s) shall be made of a material that shall be weatherproof 
and appropriate to withstand the whole execution period until taking-over of the 
Works 

4. No other signage is allowed except with the approval of the Project Manager. The Contractor shall not 
post nor display any sign or item that could provide misleading information about the project. No national 
symbols or flags other than those of the Country may be displayed without the express approval of the 
Project Manager. 
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Contract Management Plan 
 
 
The Contractor shall prepare the monthly progress report as per the format agreed with NHB and Respective 
PIU/ CPCs.  
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Section 7: General Conditions of 
Contract 

 
The General Conditions of Contract (GCC), read in conjunction with the Particular Conditions of Contract (PCC) and 
other documents listed therein should be a complete document expressing fairly the rights and obligations of both 
parties. The standard text of the GCC must be retained intact to facilitate its reading and interpretation by Bidders 
and its review by ADB. Any amendments and additions to the GCC, specific to the contract in hand, should be 
introduced in Section 8 (Particular Conditions of Contract). 
 
The use of standard conditions of contract for all building and civil works throughout a country will ensure 
comprehensiveness of coverage, general acceptability of its provisions, savings in cost and time in bid preparation 
and review, and the development of a solid background of legal case histories. 
 
The form of Conditions of Contract that follows has been developed on the basis of considerable international 
experience in the drafting and management of contracts, bearing in mind a trend in the construction industry 
toward simpler, more straightforward language. 
 
The GCC in this bidding document provides for the usual arrangement where the Contractor constructs the Works in 
accordance with design provided by the Employer, and also for contracts that include, or wholly comprise, 
contractor-designed civil, mechanical or electrical works. Section 7 is generally based on the Conditions of Contract 
of the World Bank’s Standard Bidding Documents for Procurement of Works, Smaller Contracts, December 2012. 
 
The GCC can be used for lump sum contracts and, with the modifications recommended in the PCC, also for 
small unit price contracts. Design work by the contractor is also provided for in these Conditions. 
 
For relatively simple contracts, the Short Form of Contract, First Edition, 1999 prepared by the Fédération 
Internationale des Ingénieurs-Conseils (FIDIC) is recommended to be used. 
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A. General 
 
1. Definitions 

1.1 Boldface type is used to identify defined terms. 

(a) The Accepted Contract Amount means the amount accepted in the Letter of Acceptance for the 
execution and completion of the Works and the remedying of any defects. 

(b) The Activity Schedule is a schedule of the activities comprising the construction, installation, 
testing, and commissioning of the Works in a lump sum contract. It includes a lump sum price for 
each activity, which is used for valuations and for assessing the effects of Variations and 
Compensation Events. 

(c) The Adjudicator is the person appointed jointly by the Employer and the Contractor to resolve 
disputes in the first instance, as provided for in GCC 29.1 [Appointment of Adjudicator] hereunder. 

(d) Bank means the financing institutions named in the Particular Conditions of Contract (PCC). 

(e) Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid. 

(f) Compensation Events are those defined in GCC 51.1 [Compensation Events] hereunder. 

(g) The Completion Date is the date of completion of the Works as certified by the Project Manager, 
in accordance with GCC 69.1 [Completion]. 

(h) The Contract is the Contract between the Employer and the Contractor to execute, complete, and 
maintain the Works. It consists of the documents listed in GCC 2.3 below. 

(i) The Contractor is the party whose Bid to carry out the Works has been accepted by the Employer. 

(j) The Contractor’s Bid is the completed bidding document submitted by the Contractor to the 
Employer. 

(k) The Contract Price is the Accepted Contract Amount stated in the Letter of Acceptance and 
thereafter as adjusted in accordance with the Contract. 

(l) Days are calendar days; months are calendar months. 

(m) Dayworks are varied work inputs subject to payment on a time basis for the Contractor’s 
employees and Equipment, in addition to payments for associated Materials and Plant. 

(n) A Defect is any part of the Works not completed in accordance with the Contract. 

(o) The Defects Liability Certificate is the certificate issued by the Project Manager upon correction 
of defects by the Contractor. 

(p) The Defects Liability Period is the period calculated from the Completion Date where the 
Contractor remains responsible for remedying defects. 

(q) Drawings include calculations and other information provided or approved by the Project Manager 
for the execution of the Contract. 

(r) The Employer is the party who employs the Contractor to carry out the Works, as specified in the 
PCC. 

(s) Equipment is the Contractor’s machinery and vehicles brought temporarily to the Site to construct 
the Works. 

(t) Force Majeure means an exceptional event or circumstance: which is beyond a Party’s control; 
which such Party could not reasonably have provided against before entering into the Contract; 
which, having arisen, such Party could not reasonably have avoided or overcome; and, which is 
not substantially attributable to the other Party. 

(u) In writing or written means handwritten, typewritten, printed, or electronically made, and resulting 
in a permanent record. 
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(v) The Initial Contract Price is the Contract Price listed in the Employer’s Letter of Acceptance. 

(w) The Intended Completion Date is the date on which it is intended that the Contractor shall 
complete the Works. The Intended Completion Date is specified in the PCC. The Intended 
Completion Date may be revised only by the Project Manager by issuing an extension of time or 
an acceleration order. 

(x) Letter of Acceptance means the formal acceptance by the Employer of the Bid and denotes the 
formation of the Contract at the date of acceptance. 

(y) Materials are all supplies, including consumables, used by the Contractor for incorporation in 
the Works. 

(z) Party means the Employer or the Contractor, as the context requires. (aa) PCC means 
Particular Conditions of Contract. 

(bb) Plant is any integral part of the Works that shall have a mechanical, electrical, chemical, or 
biological function. 

(cc) The Project Manager is the person named in the PCC (or any other competent person appointed 
by the Employer and notified to the Contractor, to act in replacement of the Project Manager) who 
is responsible for supervising the execution of the Works and administering the Contract. 

(dd) Retention Money means the aggregate of all monies retained by the Employer pursuant to GCC 
55.1 [Retention]. 

(ee) Schedules means the document(s) entitled schedules, completed by the Contractor and 
submitted with the Letter of Bid, as included in the Contract. Such document may include the Bill 
of Quantities, data, lists, and schedules of rates and/or prices. 

(ff) The Site is the area defined as such in the PCC. 

(gg) Site Investigation Reports are those that were included in the bidding documents and are factual 
and interpretative reports about the surface and subsurface conditions at the Site. 

(hh) Specification means the Specification of the Works included in the Contract and any modification 
or addition made or approved by the Project Manager. 

(ii) The Start Date is given in the PCC. It is the latest date when the Contractor shall commence 
execution of the Works. It does not necessarily coincide with any of the Site Possession Dates. 

(jj) A Subcontractor is a person or corporate body who has a Contract with the Contractor to carry out 
a part of the work in the Contract, which includes work on the Site. 

(kk) Temporary Works are works designed, constructed, installed, and removed by the Contractor 
that are needed for construction or installation of the Works. 

(ll) A Variation is an instruction given by the Project Manager, which varies the Works. 

(mm) The Works are what the Contract requires the Contractor to construct, install, and turn over to 
the Employer, as defined in the PCC. 

 
2. Interpretation  

2.1 In interpreting these GCC, singular also means plural, male also means female or neuter, and the 
other way around. Headings have no significance. Words have their normal meaning under the 
language of the Contract unless specifically defined. The Project Manager shall provide 
instructions clarifying queries about these GCC. 

2.2 If sectional completion is specified in the PCC, references in the GCC to the Works, the Completion 
Date, and the Intended Completion Date apply to any Section of the Works (other than references to 
the Completion Date and Intended Completion Date for the whole of the Works). 

2.3 The documents forming the Contract shall be interpreted in the following order of priority: 
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(a) Contract Agreement, 

(b) Letter of Acceptance, 

(c) Letter of Bid, 

(d) Particular Conditions of Contract, 

(e) the List of Eligible Countries that was specified in Section 5 of the bidding 
document, 

(f) General Conditions of Contract, 

(g) Specifications, 

(h) Drawings, 

(i) Completed Activity Schedules or Bill of Quantities, and 

(j) any other document listed in the PCC as forming part of the Contract. 

 
3. Language and Law 

3.1 The language of the Contract and the law governing the Contract are stated in the PCC. 

3.2 Throughout the execution of the Contract, the Contractor shall comply with the import of goods and 
services prohibitions in the Employer’s country when 

(a) by an act of compliance with a decision of the United Nations Security Council taken 
under Chapter VII of the Charter of the United Nations, the Employer’s Country 
prohibits any import of goods from, or any payments to, a particular country, person, 
or entity. Where the Borrower’s country prohibits payments to a particular firm or for 
particular goods by such an act of compliance, that firm may be excluded. 

 
4. Contract Agreement 

4.1 The Parties shall enter into a Contract Agreement within 28 days after the Contractor receives the 
Letter of Acceptance, unless the Particular Conditions establish otherwise. The Contract Agreement 
shall be based upon the attached Contract forms in Section 8. The costs of stamp duties and similar 
charges (if any) imposed by law in connection with entry into the Contract Agreement shall be borne 
by the Employer. 

 
5. Assignment 

5.1 Neither Party shall assign the whole or any part of the Contract or any benefit or interest in or 
under the Contract. However, either Party 

(a) may assign the whole or any part with the prior agreement of the other Party, at the 
sole discretion of such other Party; and 

(b) may, as security in favor of a bank or financial institution, assign its right to any moneys 
due, or to become due, under the Contract. 

 
6. Care and Supply of Documents 

6.1 The Specification and Drawings shall be in the custody and care of the Employer. Unless otherwise 
stated in the Contract, two copies of the Contract and of each subsequent Drawing shall be supplied 
to the Contractor, who may make or request further copies at the cost of the Contractor. 

6.2 Each of the Contractor’s Documents shall be in the custody and care of the Contractor, unless and 
until taken over by the Employer. Unless otherwise stated in the Contract, the Contractor shall supply 
to the Project Manager six copies of each of the Contractor’s Documents. 
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6.3 The Contractor shall keep, on the Site, a copy of the Contract, publications named in the Specification, 
the Contractor’s Documents (if any), the Drawings and Variations and other communications given 
under the Contract. The Employer’s Personnel shall have the right of access to all these documents 
at all reasonable times. 

6.4 If a Party becomes aware of an error or defect in a document which was prepared for use in executing 
the Works, the Party shall promptly give notice to the other Party of such error or defect. 

 
7. Confidential Details   

7.1 The Contractor’s and the Employer’s Personnel shall disclose all such confidential and other 
information as may be reasonably required in order to verify the Contractor’s compliance with the 
Contract and allow its proper implementation. 

7.2 Each of them shall treat the details of the Contract as private and confidential, except to the extent 
necessary to carry out their respective obligations under the Contract or to comply with applicable 
Laws. Each of them shall not publish or disclose any particulars of the Works prepared by the other 
Party without the previous agreement of the other Party. However, the Contractor shall be permitted 
to disclose any publicly available information, or information otherwise required to establish his 
qualifications to compete for other projects. 

7.3 Notwithstanding the above, the Contractor may furnish to its Subcontractor(s) such documents, data, 
and other information it receives from the Employer to the extent required for the Subcontractor(s) to 
perform its work under the Contract, in which event the Contractor shall obtain from such 
Subcontractor(s) an undertaking of confidentiality similar to that imposed on the under this Clause. 

 
8. Compliance with Laws 

8.1 The Contractor shall, in performing the Contract, comply with applicable Laws. 

8.2 Unless otherwise stated in the Particular Conditions, 

(a) the Employer shall acquire and pay for all permits, approvals, and/or licenses from all local, 
state, or national government authorities or public service undertakings in the [Employer’s 
Country or country where the Site is located] which (i) such authorities or undertakings 
require the Employer to obtain in the Employer’s name, and (ii) are necessary for the 
execution of the Contract, including those required for the performance by both the 
Contractor and the Employer of their respective obligations under the Contract; 

(b) the Contractor shall acquire and pay for all permits, approvals, and/or licenses from all local, 
state, or national government authorities or public service undertakings in the [Employer’s 
Country or country where the Site is located] which such authorities or undertakings require 
the Contractor to obtain in its name and which are necessary for the performance of the 
Contract, including, without limitation, visas for the Contractor’s and Subcontractor’s 
personnel and entry permits for all imported Contractor’s Equipment. The Contractor shall 
acquire all other permits, approvals, and/or licenses that are not the responsibility of the 
Employer under Subclause 8.2(a) hereof and that are necessary for the performance of the 
Contract. The Contractor shall indemnify and hold harmless the Employer from and against 
any and all liabilities, damages, claims, fines, penalties, and expenses of whatever nature 
arising or resulting from the violation of such laws by the Contractor or its personnel, including 
the Subcontractors and their personnel, but without prejudice to Subclause 8.1 hereof. 

 
9. Joint and Several Liability 

9.1  If the Contractor is a Joint Venture of two or more firms, all such firms shall be jointly and severally 
liable to the Employer for the fulfillment of the provisions of the Contract, and shall designate one of 
such firms to act as the lead firm with authority to bind the Joint Venture. The composition or the 
constitution of the Joint Venture shall not be altered without the prior consent of the Employer. 
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10. Project Manager’s Decisions 

10.1  Except where otherwise specifically stated, the Project Manager shall decide contractual matters 
between the Employer and the Contractor in the role representing the Employer. 

 
11. Delegation 

11.1 The Project Manager may delegate any of his duties and responsibilities to other people, except to 
the Adjudicator, after notifying the Contractor, and may cancel any delegation after notifying the 
Contractor. 

 
12. Communications 

12.1 Communications between parties that are referred to in the Conditions shall be effective only when 
in writing. A notice shall be effective only when it is delivered. 

 
13. Subcontracting 

13.1 The Contractor may subcontract with the approval of the Project Manager, but may not assign the Contract 
without the approval of the Employer in writing. Subcontracting shall not alter the Contractor’s 
obligations. 

 
14. Other Contractors 

14.1 The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities, and the 
Employer between the dates given in the Schedule of Other Contractors, as referred to in the PCC. The 
Contractor shall also provide facilities and services for them as described in the Schedule. The 
Employer may modify the Schedule of Other Contractors, and shall notify the Contractor of any such 
modification. 

 
15. Personnel and Equipment 

15.1 The Contractor shall employ the key personnel and use the equipment identified in its Bid, to carry 
out the functions stated in the Schedule or other personnel and equipment approved by the Project 
Manager. The Project Manager shall approve any proposed replacement of key personnel and equipment 
only if their relevant qualifications or characteristics are substantially equal to or better than those 
proposed in the Bid. 

15.2 If the Project Manager asks the Contractor to remove a person who is a member of the Contractor’s 
staff or work force, stating the reasons, the Contractor shall ensure that the person leaves the Site 
within 7 days and has no further connection with the work in the Contract. 

15.3 Should any employee of the Contractor be determined, based on reasonable evidence, to have 
engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices or other integrity violations 
during the execution of the Works, then that employee shall be removed in accordance with Clause 
15.2 above. 

 
16. Employer’s and Contractor’s Risks 

16.1 The Employer carries the risks which this Contract states are Employer’s risks, and the Contractor 
carries the risks which this Contract states are Contractor’s risks. 

 
17. Employer’s Risks  

17.1 From the Start Date until the Defects Liability Certificate has been issued, the following are Employer’s 
risks: 
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(a) The risk of personal injury, death, or loss of or damage to property (excluding the Works, 
Plant, Materials, and Equipment), which are due to 

(i) use or occupation of the Site by the Works or for the purpose of the Works, which is the 
unavoidable result of the Works, or 

(ii) negligence, breach of statutory duty, or interference with any legal right by the 
Employer or by any person employed by or contracted to him except the Contractor. 

(b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent that it is due 
to a fault of the Employer or in the Employer’s design, or due to war or radioactive 
contamination directly affecting the country where the Works are to be executed. 

17.2 From the Completion Date until the Defects Liability Certificate has been issued, the risk of loss of or 
damage to the Works, Plant, and Materials is an Employer’s risk except loss or damage due to 

(a) a Defect which existed on the Completion Date, 

(b) an event occurring before the Completion Date, which was not itself an Employer’s risk 

 
18. Contractor’s Risks 

18.1 From the Starting Date until the Defects Liability Certificate has been issued, the risks of personal injury, 
death, and loss of or damage to property (including, without limitation, the Works, Plant, Materials, and 
Equipment), which are not Employer’s risks, are Contractor’s risks. 

 
19. Insurance 

19.1 The Contractor shall provide, in the joint names of the Employer and the Contractor, insurance cover 
from the Start Date to the end of the Defects Liability Period, in the amounts and deductibles stated 
in the PCC for the following events, which are due to the Contractor’s risks: 

(a) loss of or damage to the Works, Plant, and Materials; 

(b) loss of or damage to Equipment; 

(c) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in 
connection with the Contract; and 

(d) personal injury or death. 

19.2 Policies and certificates for insurance shall be delivered by the Contractor to the Project Manager for the 
Project Manager’s approval before the Start Date. All such insurance shall provide for compensation to 
be payable in the types and proportions of currencies required to rectify the loss or damage incurred. 

19.3 If the Contractor does not provide any of the policies and certificates required, the Employer may effect 
the insurance, which the Contractor should have provided and recover the premiums the Employer 
has paid from payments otherwise due to the Contractor or, if no payment is due, the payment of the 
premiums shall be a debt due. 

19.4 Alterations to the terms of an insurance shall not be made without the approval of the Project 
Manager. 

19.5 Both parties shall comply with any conditions of the insurance policies. 

 
20. Site Investigation Reports 

20.1 The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports referred to in the 
PCC, supplemented by any information available to the Contractor. 

 
21. Contractor to Construct the Works 
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21.1  The Contractor shall construct and install the Works in accordance with the Specifications and 
Drawings. 

 
22. The Works to Be Completed by the Intended Completion Date 

22.1  The Contractor may commence execution of the Works on the Start Date and shall carry out the Works 
in accordance with the Program submitted by the Contractor, as updated with the approval of the 
Project Manager, and complete them by the Intended Completion Date. 

 
23. Designs by Contractor and Approval by the Project Manager 

23.1 The Contractor shall carry out design to the extent specified in the PCC. The Contractor shall promptly 
submit to the Employer all designs prepared by him. Within 14 days of receipt, the Employer shall 
notify any comments. The Contractor shall not construct any element of the permanent work designed 
by him within 14 days after the design has been submitted to the Employer or where the design for 
that element has been rejected. Design that has been rejected shall be promptly amended and 
resubmitted. The Contractor shall resubmit all designs commented on, taking these comments into 
account as necessary. 

23.2 The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works to 
the Project Manager, who is to approve them if they comply with the Specifications and Drawings. 

23.3 The Contractor shall be responsible for design of Temporary Works. 

23.4 The Project Manager’s approval shall not alter the Contractor’s responsibility for design of the 
Temporary Works. 

23.5 The Contractor shall obtain approval of third parties to the design of the Temporary Works, where 
required. 

23.6 All Drawings prepared by the Contractor for the execution of the temporary or permanent Works, are 
subject to prior approval by the Project Manager before this use. 

 
24. Safety 

24.1  The Contractor shall be responsible for the safety of all activities on the Site. 

 
25. Discoveries 

25.1  Anything of historical or other interest or of significant value unexpectedly discovered on the Site shall 
be the property of the Employer. The Contractor shall notify the Project Manager of such discoveries 
and carry out the Project Manager’s instructions for dealing with them. 

 
26. Possession of the Site 

26.1 The Employer shall give possession of all parts of the Site to the Contractor. If possession of a part is not 
given by the date stated in the PCC, the Employer shall be deemed to have delayed the start of the relevant 
activities, and this shall be a Compensation Event. 

 
27. Access to the Site 

27.1  The Contractor shall allow the Project Manager and any person authorized by the Project Manager 
access to the Site and to any place where work in connection with the Contract is being carried 
out or is intended to be carried out. 

 
28. Instructions, Inspections, and Audits 
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28.1 The Contractor shall carry out all instructions of the Project Manager, which comply with the applicable 
laws where the Site is located. 

28.2 The Contractor shall keep, and shall make all reasonable efforts to cause its Subcontractors and 
subconsultants to keep accurate and systematic accounts and records in respect of the Works in such 
form and details as will clearly identify relevant time changes and costs. 

28.3 The Contractor shall permit ADB or its representative to inspect the Contractor’s site, assets, 
accounts, records, and other documents relating to the submission of bids and contract performance 
and to have them audited by auditors appointed by ADB. The Contractor shall maintain all documents 
and records related to the bid submission and the execution of the Contract for at least 5 years after 
completing the works contemplated in the relevant contracts or the period prescribed in applicable 
law, whichever is longer. The Contractor shall provide any documents necessary for the investigation 
of allegations of corrupt, fraudulent, collusive, coercive, or obstructive practices or other integrity 
violations and require its employees or agents with knowledge of the Contract to respond to questions 
from ADB. 

28.4 ADB’s right to inspect the Site and/or the Contractor’s accounts and records relating to the performance of 
the Contract stated in Sub-Clause 28.3 and 74.2(e) shall survive termination and/ or expiration of this 
Contract. 

 
29. Appointment of the Adjudicator 

29.1 The Adjudicator shall be appointed jointly by the Employer and the Contractor, at the time of the 
Employer’s issuance of the Letter of Acceptance. If, in the Letter of Acceptance, the Employer does not 
agree on the appointment of the Adjudicator, the Employer will request the Appointing Authority 
designated in the PCC, to appoint the Adjudicator within 14 days of receipt of such request. 

29.2 Should the Adjudicator resign or die, or should the Employer and the Contractor agree that the 
Adjudicator is not functioning in accordance with the provisions of the Contract, a new Adjudicator shall be 
jointly appointed by the Employer and the Contractor. In case of disagreement between the Employer 
and the Contractor, within 30 days, the Adjudicator shall be designated by the Appointing Authority at 
the request of either party, within 14 days of receipt of such request. 

 
30. Procedure for Disputes 

30.1 If the Contractor believes that a decision taken by the Project Manager was either outside the authority 
given to the Project Manager by the Contract or that the decision was wrongly taken, the decision shall 
be referred to the Adjudicator within 14 days of the notification of the Project Manager’s decision. 

30.2 The Adjudicator shall give a decision in writing within 28 days of receipt of a notification of a dispute. 

30.3 The Adjudicator shall be paid by the hour at the rate specified in the PCC, together with reimbursable 
expenses of the types specified in the PCC, and the cost shall be divided equally between the Employer 
and the Contractor, whatever decision is reached by the Adjudicator. Either party may refer a decision 
of the Adjudicator to an Arbitrator within 28 days of the Adjudicator’s written decision. If neither party 
refers the dispute to arbitration within the above 28 days, the Adjudicator’s decision shall be final and 
binding. 

30.4 The arbitration shall be conducted in accordance with the arbitration procedures published by the 
institution named and in the place specified in the PCC. 

 

B. Staff and Labor 
31. Forced Labor 

31.1 The Contractor shall not employ forced labor, which consists of any work or service, not voluntarily 
performed, that is exacted from an individual under threat of force or penalty. This covers any kind of 
involuntary or compulsory labor, such as indentured labor, bonded labor, or similar labor-contracting 
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arrangements. 

 
32. Child Labor  

32.1 The Contractor shall not employ children in a manner that is economically exploitative, or is likely to 
be hazardous, or to interfere with, the child’s education, or to be harmful to the child’s health or 
physical, mental, spiritual, moral, or social development. Where national laws have provisions for 
employment of minors, the Contractor shall follow those laws applicable to the Contractor. Children 
below the age of 18 years shall not be employed in dangerous work. 

 
33. Workers’ Organizations 

33.1 In countries where national law recognizes workers’ rights to form and to join workers’ organizations 
of their choosing without interference and to bargain collectively, the Contractor shall comply with 
national law. Where national law substantially restricts workers’ organizations, the Contractor shall 
enable alternative means for the Contractor’s Personnel to express their grievances and protect their 
rights regarding working conditions and terms of employment. In either case described above, and 
where national law is silent, the Contractor shall not discourage the Contractor’s Personnel from 
forming or joining workers’ organizations of their choosing or from bargaining collectively, and shall 
not discriminate or retaliate against the Contractor’s Personnel who participate, or seek to participate, 
in such organizations and bargain collectively. The Contractor shall engage with such workers 
representatives. Worker organizations are expected to fairly represent the workers in the workforce. 

 
34. Nondiscrimination and Equal Opportunity 

34.1 The Contractor shall not make employment decisions on the basis of personal characteristics 
unrelated to inherent job requirements. The Contractor shall base the employment relationship on the 
principle of equal opportunity and fair treatment, and shall not discriminate with respect to aspects of 
the employment relationship, including recruitment and hiring, compensation (including wages and 
benefits), working conditions and terms of employment, access to training, promotion, termination of 
employment or retirement, and discipline. In countries where national law provides for 
nondiscrimination in employment, the Contractor shall comply with national law. When national laws 
are silent on nondiscrimination in employment, the Contractor shall meet this Subclause’s 
requirements. Special measures of protection or assistance to remedy past discrimination or selection 
for a particular job based on the inherent requirements of the job shall not be deemed discrimination. 

 

C. Time Control 
35. Program 

35.1 Within the time stated in the PCC, after the date of the Letter of Acceptance, the Contractor shall 
submit to the Project Manager for approval a Program showing the general methods, arrangements, 
order, and timing for all the activities in the Works. In the case of a lump sum contract, the activities 
in the Program shall be consistent with those in the Activity Schedule. 

35.2 An update of the Program shall be a program showing the actual progress achieved on each activity 
and the effect of the progress achieved on the timing of the remaining work, including any changes 
to the sequence of the activities. 

35.3 The Contractor shall submit to the Project Manager for approval an updated Program at intervals no 
longer than the period stated in the PCC. If the Contractor does not submit an updated Program within 
this period, the Project Manager may withhold the amount stated in the PCC from the next payment 
certificate and continue to withhold this amount until the next payment after the date on which the 
overdue Program has been submitted. In the case of a lump sum contract, the Contractor shall 
provide an updated Activity Schedule within 14 days of being instructed to by the Project Manager. 

35.4 The Project Manager’s approval of the Program shall not alter the Contractor’s obligations. The 
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Contractor may revise the Program and submit it to the Project Manager again at any time. A revised 
Program shall show the effect of Variations and Compensation Events. 

 
36. Extension of the Intended Completion Date 

36.1 The Project Manager shall extend the Intended Completion Date if a Compensation Event occurs or 
a Variation is issued which makes it impossible for Completion to be achieved by the Intended 
Completion Date without the Contractor taking steps to accelerate the remaining work, which would 
cause the Contractor to incur additional cost. 

36.2 The Project Manager shall decide whether and by how much to extend the Intended Completion Date 
within 21 days of the Contractor asking the Project Manager for a decision upon the effect of a 
Compensation Event or Variation and submitting full supporting information. If the Contractor has 
failed to give early warning of a delay or has failed to cooperate in dealing with a delay, the delay by 
this failure shall not be considered in assessing the new Intended Completion Date. 

 
37. Acceleration 

37.1   When the Employer wants the Contractor to finish before the Intended Completion Date, the Project 
Manager shall obtain priced proposals for achieving the necessary acceleration from the Contractor. 
If the Employer accepts these proposals, the Intended Completion Date shall be adjusted accordingly 
and confirmed by both the Employer and the Contractor. 

37.2  If the Contractor’s priced proposals for an acceleration are accepted by the Employer, they are 
incorporated in the Contract Price and treated as a Variation. 

 
38. Delays Ordered by the Project Manager 

38.1 The Project Manager may instruct the Contractor to delay the start or progress of any activity within 
the Works. 

 
39. Management Meetings 

39.1 Either the Project Manager or the Contractor may require the other to attend a management meeting. 
The business of a management meeting shall be to review the plans for remaining work and to deal 
with matters raised in accordance with the early warning procedure. 

39.2 The Project Manager shall record the business of management meetings and provide copies of the 
record to those attending the meeting and to the Employer. The responsibility of the parties for actions 
to be taken shall be decided by the Project Manager either at the management meeting or after the 
management meeting and stated in writing to all who attended the meeting. 

 
40. Early Warning 

40.1   The Contractor shall warn the Project Manager at the earliest opportunity of specific likely future 
events or circumstances that may adversely affect the quality of the work, increase the Contract Price, 
or delay the execution of the Works. The Project Manager may require the Contractor to provide an 
estimate of the expected effect of the future event or circumstance on the Contract Price and 
Completion Date. The estimate shall be provided by the Contractor as soon as reasonably possible. 

40.2  The Contractor shall cooperate with the Project Manager in making and considering proposals for 
how the effect of such an event or circumstance can be avoided or reduced by anyone involved in 
the work and in carrying out any resulting instruction of the Project Manager. 

 

D. Quality Control 
41. Identifying Defects 
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41.1 The Project Manager shall check the Contractor’s work and notify the Contractor of any Defects that 
are found. Such checking shall not affect the Contractor’s responsibilities. The Project Manager may 
instruct the Contractor to search for a Defect and to uncover and test any work that the Project 
Manager considers may have a Defect. 

 
42. Tests 

42.1 If the Project Manager instructs the Contractor to carry out a test not specified in the Specification to 
check whether any work has a Defect and the test shows that it does, the Contractor shall pay for the 
test and any samples. If there is no Defect, the test shall be a Compensation Event. 

 
43. Correction of Defects 

43.1 The Project Manager shall give notice to the Contractor of any Defects before the end of the Defects 
Liability Period, which begins at Completion, and is defined in the PCC. The Defects Liability Period 
shall be extended for as long as Defects remain to be corrected. 

43.2 Every time notice of a Defect is given, the Contractor shall correct the notified Defect within the length 
of time specified by the Project Manager’s notice. 

 
44. Uncorrected Defects 

44.1 If the Contractor has not corrected a Defect within the time specified in the Project Manager’s notice, 
the Project Manager shall assess the cost of having the Defect corrected, and the Contractor shall pay 
this amount. 

 

E. Cost Control 
45. Contract Price 

45.1 In the case of an admeasurement contract, the Bill of Quantities shall contain priced items for the 
Works to be performed by the Contractor. The Bill of Quantities is used to calculate the Contract Price. 
The Contractor will be paid for the quantity of the work accomplished at the rate in the Bill of Quantities 
for each item. 

45.2 In the case of a lump sum contract, the Activity Schedule shall contain the priced activities for the 
Works to be performed by the Contractor. The Activity Schedule is used to monitor and control the 
performance of activities on which basis the Contractor will be paid. If payment for Materials on Site 
shall be made separately, the Contractor shall show delivery of Materials to the Site separately on the 
Activity Schedule. 

 
46. Changes in the Contract Price 

46.1 In the case of an admeasurement contract: 

(a) If the final quantity of the work done differs from the quantity in the Bill of Quantities for the 
particular item by more than 25%, provided the change exceeds 1% of the Initial Contract 
Price, the Project Manager shall adjust the rate to allow for the change. 

(b) The Project Manager shall not adjust rates from changes in quantities if thereby the Initial 
Contract Price is exceeded by more than 15%, except with the prior approval of the 
Employer. 

(c) If requested by the Project Manager, the Contractor shall provide the Project Manager with a 
detailed cost breakdown of any rate in the Bill of Quantities. 

46.2 In the case of a lump sum contract, the Activity Schedule shall be amended by the Contractor to 
accommodate changes of Program or method of working made at the Contractor’s own discretion. 
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Prices in the Activity Schedule shall not be altered when the Contractor makes such changes to the 
Activity Schedule. 

 
47. Variations 

47.1 All Variations shall be included in updated Programs, and, in the case of a lump sum contract, also 
in the Activity Schedule, produced by the Contractor. 

47.2 The Contractor shall provide the Project Manager with a quotation for carrying out the Variation when 
requested to do so by the Project Manager. The Project Manager shall assess the quotation, which shall 
be given within seven (7) days of the request or within any longer period stated by the Project Manager 
and before the Variation is ordered. 

47.3 If the Contractor’s quotation is unreasonable, the Project Manager may order the Variation and make a 
change to the Contract Price, which shall be based on the Project Manager’s own forecast of the effects of 
the Variation on the Contractor’s costs. 

47.4 If the Project Manager decides that the urgency of varying the work would prevent a quotation being 
given and considered without delaying the work, no quotation shall be given and the Variation shall 
be treated as a Compensation Event. 

47.5 The Contractor shall not be entitled to additional payment for costs that could have been avoided by 
giving early warning. 

47.6 In the case of an admeasurement contract, if the work in the Variation corresponds to an item 
description in the Bill of Quantities and if, in the opinion of the Project Manager, the quantity of work above 
the limit stated in GCC 46.1 [Changes in the Contract Price] or the timing of its execution do not cause 
the cost per unit of quantity to change, the rate in the Bill of Quantities shall be used to calculate the 
value of the Variation. If the cost per unit of quantity changes, or if the nature or timing of the work in 
the Variation does not correspond with items in the Bill of Quantities, the quotation by the Contractor 
shall be in the form of new rates for the relevant items of work. 

 
48. Cash Flow Forecasts 

48.1 When the Program, or, in the case of a lump sum contract, the Activity Schedule, is updated, the 
Contractor shall provide the Project Manager with an updated cash flow forecast. The cash flow 
forecast shall include different currencies, as defined in the Contract, converted as necessary using 
the Contract exchange rates. 

 
49. Payment Certificates 

49.1 The Contractor shall submit to the Project Manager monthly statements of the estimated value of the 
work executed less the cumulative amount certified previously. 

49.2 The Project Manager shall check the Contractor’s monthly statement and certify the amount to be paid 
to the Contractor. 

49.3 The value of work executed shall be determined by the Project Manager. 

49.4 The value of work executed shall comprise, 

(a) in the case of an admeasurement contract, the value of the quantities of work in the Bill of 
Quantities that have been completed; or 

(b) in the case of a lump sum contract, the value of work executed shall comprise the value of 
completed activities in the Activity Schedule. 

49.5 The value of work executed shall include the valuation of Variations and Compensation Events. 

49.6 The Project Manager may exclude any item certified in a previous certificate or reduce the proportion of 
any item previously certified in any certificate in the light of later information. 
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50. Payments 

50.1 Payments shall be adjusted for deductions for advance payments and retention. The Employer 
shall pay the Contractor the amounts certified by the Project Manager within 28 days of the date of 
each certificate. If the Employer makes a late payment, the Contractor shall be paid interest on the 
late payment in the next payment. Interest shall be calculated from the date by which the payment 
should have been made up to the date when the late payment is made at the prevailing rate of 
interest for commercial borrowing for each of the currencies in which payments are made. 

50.2 If an amount certified is increased in a later certificate or as a result of an award by the Adjudicator or 
an Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out in this clause. 
Interest shall be calculated from the date upon which the increased amount would have been certified in 
the absence of dispute. 

50.3 Unless otherwise stated, all payments and deductions shall be paid or charged in the proportions of 
currencies comprising the Contract Price. 

50.4 Items of the Works for which no rate or price has been entered in shall not be paid for by the Employer 
and shall be deemed covered by other rates and prices in the Contract. 

 
51. Compensation Events 

51.1 The following shall be Compensation Events: 

(a) The Employer does not give access to a part of the Site by the Site Possession Date 
pursuant to GCC 26.1 [Possession of the Site]. 

(b) The Employer modifies the Schedule of Other Contractors in a way that affects the work of 
the Contractor under the Contract. 

(c) The Project Manager orders a delay or does not issue Drawings, Specifications, or 
instructions required for execution of the Works on time. 

(d) The Project Manager instructs the Contractor to uncover or to carry out additional tests upon 
work, which is then found to have no Defects. 

(e) The Project Manager unreasonably does not approve a subcontract to be let. 

(f) Ground conditions are substantially more adverse than could reasonably have been 
assumed before issuance of the Letter of Acceptance from the information issued to 
Bidders (including the Site Investigation Reports), from information available publicly and 
from a visual inspection of the Site. 

(g) The Project Manager gives an instruction for dealing with an unforeseen condition, caused 
by the Employer, or additional work required for safety or other reasons. 

(h) Other contractors, public authorities, utilities, or the Employer does not work within the 
dates and other constraints stated in the Contract, and they cause delay or extra cost to 
the Contractor. 

(i) The advance payment is delayed. 

(j) The effects on the Contractor of any of the Employer’s Risks. 

(k) The Project Manager unreasonably delays issuing a Certificate of Completion. 

51.2 If a Compensation Event would cause additional cost or would prevent the work being completed before 
the Intended Completion Date, the Contract Price shall be increased and/or the Intended Completion 
Date shall be extended. The Project Manager shall decide whether and by how much the Contract 
Price shall be increased and whether and by how much the Intended Completion Date shall be 
extended. 

51.3 As soon as information demonstrating the effect of each Compensation Event upon the Contractor’s 
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forecast cost has been provided by the Contractor, it shall be assessed by the Project Manager, and the 
Contract Price shall be adjusted accordingly. If the Contractor’s forecast is deemed unreasonable, the 
Project Manager shall adjust the Contract Price based on the Project Manager’s own forecast. The 
Project Manager shall assume that the Contractor shall react competently and promptly to the event. 

51.4 The Contractor shall not be entitled to compensation to the extent that the Employer’s interests are 
adversely affected by the Contractor’s not having given early warning or not having cooperated with the 
Project Manager. 

 
52. Tax  

52.1 The Project Manager shall adjust the Contract Price if taxes, duties, and other levies are changed between 
the date 28 days before the submission of bids for the Contract and the date of the last Completion 
certificate. The adjustment shall be the change in the amount of tax payable by the Contractor, provided 
such changes are not already reflected in the Contract Price or are a result of GCC 54.1 [Price Adjustment]. 

 
53. Currencies 

53.1 Where payments are made in currencies other than the currency of the Employer’s country specified in 
the PCC, the exchange rates used for calculating the amounts to be paid shall be the exchange rates 
stated in the Contractor’s Bid. 

 
54. Price Adjustment 

54.1 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the PCC. If so provided, 
the amounts certified in each payment certificate, before deducting for Advance Payment, shall be 
adjusted by applying the respective price adjustment factor to the payment amounts due in each currency. 
A separate formula of the type indicated below applies to each Contract currency: 

Pc = Ac + Bc Imc/Ioc 

where: 

Pc is the adjustment factor for the portion of the Contract Price payable in a specific currency “c.” 

Ac and Bc are coefficients27 specified in the PCC, representing the nonadjustable and adjustable 
portions, respectively, of the Contract Price payable in that specific currency “c;” and 

Imc is a consolidated index prevailing at the end of the month being invoiced and Ioc is the 
same consolidated index prevailing 28 days before Bid opening for inputs payable; both in the 
specific currency “c.” 

54.2  If the value of the index is changed after it has been used in a calculation, the calculation shall be 
corrected and an adjustment made in the next payment certificate. The index value shall be deemed to 
take account of all changes in cost due to fluctuations in costs. 

 

55. Retention 

55.1 The Employer shall retain from each payment due to the Contractor the proportion stated in the PCC 
until Completion of the whole of the Works. 

55.2  Upon the issue of a Certificate of Completion of the Works by the Project Manager, in 
accordance with GCC 69.1 [Completion], half the total amount retained shall be repaid to the 
Contractor and half when the Defects Liability Period has passed and the Project Manager has 
certified that all Defects notified by the Project Manager to the Contractor before the end of this 

 
27 The sum of the two coefficients Ac and Bc should be 1 (one) in the formula for each currency. Normally, both coefficients shall 

be the same in the formulas for all currencies, since coefficient A, for the nonadjustable portion of the payments, is a very 
approximate figure (usually 0.10 ~ 0.20) to take account of fixed cost elements or other nonadjustable components. The sum 
of the adjustments for each currency is added to the Contract Price. 
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period have been corrected. The Contractor may substitute retention money with an “on demand” 
bank guarantee. 

 
56. Liquidated Damages 

56.1 The Contractor shall pay liquidated damages to the Employer at the rate per day stated in the PCC for 
each day that the Completion Date is later than the Intended Completion Date. The total amount of 
liquidated damages shall not exceed the amount defined in the PCC. The Employer may deduct 
liquidated damages from payments due to the Contractor. Payment of liquidated damages shall not 
affect the Contractor’s liabilities. 

56.2 If the Intended Completion Date is extended after liquidated damages have been paid, the Project 
Manager shall correct any overpayment of liquidated damages by the Contractor by adjusting the 
next payment certificate. The Contractor shall be paid interest on the overpayment, calculated from 
the date of payment to the date of repayment, at the rates specified in GCC 50.1 [Payments]. 

 
57. Bonus 

57.1 The Contractor shall be paid a Bonus calculated at the rate per calendar day stated in the PCC for 
each day (less any days for which the Contractor is paid for acceleration) that the Completion is 
earlier than the Intended Completion Date. The Project Manager shall certify that the Works are 
complete, although they may not be due to be complete. 

 
58. Advance Payment    

58.1 The Employer shall make advance payment to the Contractor of the amounts stated in the PCC 
by the date stated in the PCC, against provision by the Contractor of an unconditional bank 
guarantee in a form and by a bank acceptable to the Employer in amounts and currencies equal to 
the advance payment. The guarantee shall remain effective until the advance payment has been 
repaid, but the amount of the guarantee shall be progressively reduced by the amounts repaid by 
the Contractor. Interest shall not be charged on the advance payment. 

58.2 The Contractor is to use the advance payment only to pay for Equipment, Plant, Materials, and 
mobilization expenses required specifically for execution of the Contract. The Contractor shall 
demonstrate that advance payment has been used in this way by supplying copies of invoices or other 
documents to the Project Manager. 

58.3 The advance payment shall be repaid by deducting proportionate amounts from payments otherwise due 
to the Contractor, following the schedule of completed percentages of the Works on a payment basis. No 
account shall be taken of the advance payment or its repayment in assessing valuations of work done, 
Variations, price adjustments, Compensation Events, Bonuses, or Liquidated Damages. 

 
59. Securities 

59.1 The Performance Security shall be provided to the Employer no later than the date specified in the 
Letter of Acceptance and shall be issued in an amount specified in the PCC, by a bank acceptable 
to the Employer, and denominated in the types and proportions of the currencies in which the 
Contract Price is payable. The Performance Security shall be valid until a date 28 days from the 
date of issue of the Certificate of Completion in the case of a bank guarantee. 

 
60. Dayworks 

60.1 If applicable, the Dayworks rates in the Contractor’s Bid shall be used for small additional amounts 
of work only when the Project Manager has given written instructions in advance for additional work 
to be paid for in that way. 
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60.2 All work to be paid for as Dayworks shall be recorded by the Contractor on forms approved by the 
Project Manager. Each completed form shall be verified and signed by the Project Manager within 2 
days of the work being done. 

60.3 The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms. 

 
61. Cost of Repairs 

61.1   Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and 
the end of the Defects Correction periods shall be remedied by the Contractor at the Contractor’s 
cost if the loss or damage arises from the Contractor’s acts or omissions. 

 

F. Force Majeure 
62. Definition of Force Majeure 

62.1 In this Clause, “Force Majeure” means an exceptional event or circumstance, 

(a) which is beyond a Party’s control; 

(b) which such Party could not reasonably have provided against before entering into the Contract; 

(c) which, having arisen, such Party could not reasonably have avoided or overcome; and 

(d) which is not substantially attributable to the other Party. 

62.2 Force Majeure may include, but is not limited to, exceptional events or circumstances of the kind 
listed below, so long as conditions (a) to (d) above are satisfied: 

(a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies; 

(b) rebellion, terrorism, sabotage by persons other than the Contractor’s Personnel, revolution, 
insurrection, military or usurped power, or civil war; 

(c) riot, commotion, disorder, strike, or lockout by persons other than the Contractor’s Personnel; 

(d) munitions of war, explosive materials, ionizing radiation or contamination by radioactivity, 
except as may be attributable to the Contractor’s use of such munitions, explosives, radiation, 
or radioactivity; and 

(e) natural catastrophes such as earthquake, hurricane, typhoon, or volcanic activity. 

 
63. Notice of Force Majeure 

63.1 If a Party is or will be prevented from performing its substantial obligations under the Contract by Force 
Majeure, then it shall give notice to the other Party of the event or circumstances constituting the Force 
Majeure and shall specify the obligations, the performance of which is or will be prevented. The notice 
shall be given within 14 days after the Party became aware, or should have become aware, of the relevant 
event or circumstance constituting Force Majeure. 

63.2 The Party shall, having given notice, be excused from performance of its obligations for so long as such 
Force Majeure prevents it from performing them. 

63.3 Notwithstanding any other provision of this Clause, Force Majeure shall not apply to obligations of either 
Party to make payments to the other Party under the Contract. 

 
64. Duty to Minimize Delay 

64.1 Each Party shall at all times use all reasonable endeavours to minimize any delay in the performance of 
the Contract as a result of Force Majeure. 

64.2 A Party shall give notice to the other Party when it ceases to be affected by the Force Majeure. 
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65. Consequences of Force Majeure 

65.1 If the Contractor is prevented from performing its substantial obligations under the Contract by Force 
Majeure of which notice has been given under GCC Subclause 63 [Notice of Force Majeure], and 
suffers delay and/or incurs Cost by reason of such Force Majeure, the Contractor shall be entitled 
subject to GCC Subclause 30.1 [Procedure for Disputes] to 

(a) an extension of time for any such delay, if completion is or will be delayed, under GCC 
Subclause 36 [Extension of the Intended Completion Date]; and 

(b) if the event or circumstance is of the kind described in sub-paragraphs (a) to (d) of GCC 
Subclause 62.2 [Definition of Force Majeure] and, in the case of subparagraphs (b) to (d), 
occurs in the Country, payment of any such Cost, including the costs of rectifying or 
replacing the Works and/or Goods damaged or destructed by Force Majeure, to the extent 
they are not indemnified through the insurance policy referred to in GCC Subclause 19 
[Insurance]. 

65.2 After receiving this notice, the Project Manager shall proceed in accordance with GCC Subclause 10 
[Project Manager’s Decisions] to agree or determine these matters. 

 
66. Force Majeure Affecting Subcontractor 

66.1 If any Subcontractor is entitled under any contract or agreement relating to the Works to relief from force 
majeure on terms additional to or broader than those specified in this Clause, such additional or broader Force 
Majeure events or circumstances shall not excuse the Contractor’s nonperformance or entitle him to relief 
under this Clause. 

 
67. Optional Termination, Payment, and Release 

67.1 If the execution of substantially all the Works in progress is prevented for a continuous period of 84 days 
by reason of Force Majeure of which notice has been given under GCC Subclause 63 [Notice of 
Force Majeure], or for multiple periods which total more than 140 days due to the same notified Force 
Majeure, then either Party may give to the other Party a notice of termination of the Contract. In this 
event, the termination shall take effect 7 days after the notice is given, and the Contractor shall 
proceed in accordance with GCC Subclause 73.5 [Termination]. 

67.2 Upon such termination, the Project Manager shall determine the value of the work done and issue a 
Payment Certificate, which shall include 

(a) the amounts payable for any work carried out for which a price is stated in the Contract; 

(b) the Cost of Plant and Materials ordered for the Works which have been delivered to the 
Contractor, or of which the Contractor is liable to accept delivery: this Plant and Materials 
shall become the property of (and be at the risk of) the Employer when paid for by the 
Employer, and the Contractor shall place the same at the Employer’s disposal; 

(c) other Costs or liabilities which in the circumstances were reasonably and necessarily 
incurred by the Contractor in the expectation of completing the Works; 

(d) the Cost of removal of Temporary Works and Contractor’s Equipment from the Site and the 
return of these items to the Contractor’s works in his country (or to any other destination at 
no greater cost); and 

(e) the Cost of repatriation of the Contractor’s staff and labor employed wholly in connection 
with the Works at the date of termination. 

 
68. Release from Performance 

68.1 Notwithstanding any other provision of this Clause, if any event or circumstance outside the control of 
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the Parties (including, but not limited to, Force Majeure) arises, which makes it impossible or unlawful 
for either or both Parties to fulfill its or their contractual obligations or which, under the law governing 
the Contract, entitles the Parties to be released from further performance of the Contract, then upon 
notice by either Party to the other Party of such event or circumstance, 

(a) the Parties shall be discharged from further performance, without prejudice to the rights 
of either Party in respect of any previous breach of the Contract; and 

(b) the sum payable by the Employer to the Contractor shall be the same as would have 
been payable under GCC Subclause 67 [Optional Termination, Payment and Release] 
if the Contract had been terminated under GCC Subclause 67. 

 

G. Finishing the Contract 
 

69. Completion  

69.1 The Contractor shall request the Project Manager to issue a certificate of Completion of the Works, 
and the Project Manager shall do so upon deciding that the work is completed. 

 
70. Taking Over  

70.1 The Employer shall take over the Site and the Works within 7 days of the Project Manager’s issuing 
a certificate of Completion. 

 
71. Final Account 

71.1 The Contractor shall supply the Project Manager with a detailed account of the total amount that the 
Contractor considers payable under the Contract before the end of the Defects Liability Period. The 
Project Manager shall issue a Defects Liability Certificate and certify any final payment that is due to 
the Contractor within 56 days of receiving the Contractor’s account if it is correct and complete. If it 
is not, the Project Manager shall issue within 56 days a schedule that states the scope of the 
corrections or additions that are necessary. If the Final Account is still unsatisfactory after it has been 
resubmitted, the Project Manager shall decide on the amount payable to the Contractor and issue a 
payment certificate. 

 
72. Operating and Maintenance Manuals 

72.1 If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor shall 
supply them by the dates stated in the PCC. 

72.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the PCC 
pursuant to GCC 72.1, or they do not receive the Project Manager’s approval, the Project Manager 
shall withhold the amount stated in the PCC from payments due to the Contractor. 

 
73. Termination 

73.1 The Employer or the Contractor may terminate the Contract if the other party causes a fundamental 
breach of the Contract. 

73.2 Fundamental breaches of Contract shall include, but shall not be limited to, the following: 

(a) the Contractor stops work for 28 days when no stoppage of work is shown on the current 
Program and the stoppage has not been authorized by the Project Manager; 

(b) the Project Manager instructs the Contractor to delay the progress of the Works, and the 
instruction is not withdrawn within 28 days; 

(c) the Employer or the Contractor is made bankrupt or goes into liquidation other than for a 
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reconstruction or amalgamation; 

(d) a payment certified by the Project Manager is not paid by the Employer to the Contractor 
within 84 days of the date of the Project Manager’s certificate; 

(e) the Project Manager gives Notice that failure to correct a particular Defect is a fundamental 
breach of Contract and the Contractor fails to correct it within a reasonable period of time 
determined by the Project Manager; 

(f) the Project Manager gives two consecutive Notices to update the Program and accelerate 
the works to ensure compliance with GCC Subclause 22.1 [The Works to Be Completed by 
the Intended Completion Date] and the Contractor fails to update the Program and 
demonstrate acceleration of the works within a reasonable period of time determined by the 
Project Manager; 

(g) the Contractor does not maintain a Security, which is required; 

(h) the Contractor has delayed the completion of the Works by the number of days for which the 
maximum amount of liquidated damages can be paid, as defined in the PCC; and 

(i) if the Contractor, in the judgment of the Employer has engaged in integrity violations in 
competing for or in executing the Contract, pursuant to GCC 74.1 [Fraud and Corruption]. 

73.3 When either party to the Contract gives notice of a breach of Contract to the Project Manager for a 
cause other than those listed under GCC 73.2 above, the Project Manager shall decide whether the 
breach is fundamental or not. 

73.4 Notwithstanding the above, the Employer may terminate the Contract for convenience. 

73.5 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and 
secure, and leave the Site as soon as reasonably possible. 

 
74. Fraud and Corruption 

74.1 If the Employer determines, based on reasonable evidence, that the Contractor has engaged in 
corrupt, fraudulent, collusive or coercive practices, or other integrity violations, including the failure to 
disclose any required information which constitutes a fraudulent practice, in competing for or in 
executing the Contract, then the Employer may, after giving 14 days notice to the Contractor, 
terminate the Contract and expel him from the Site, and the provisions of Clause 73 [Termination] 
shall apply as if such termination had been made under Sub-Clause 73.2 (i). 

74.2 ADB requires Borrowers (including beneficiaries of ADB-financed activities) and their personnel, as 
well as firms and individuals participating in an ADB-financed activity, including but not limited to, 
Bidders, Suppliers, and Contractors, agents, subcontractors, subconsultants, service providers, 
subsuppliers, manufacturers (including their respective officers, directors, employees, and personnel) 
under ADB-financed contracts to observe the highest standard of ethics during the procurement and 
execution of such contracts in accordance with ADB’s Anticorruption Policy (1998, as amended from 
time to time). In pursuance of this policy, ADB 

 
(a) defines, for the purposes of this provision, the terms set forth below as follows: 

(i) “corrupt practice” means the offering, giving, receiving, or soliciting, directly or indirectly, 
anything of value to influence improperly the actions of another party; 

(ii) “fraudulent practice” means any act or omission, including a misrepresentation, that 
knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial or 
other benefit or to avoid an obligation; 

(iii) “coercive practice” means impairing or harming, or threatening to impair or harm, directly 
or indirectly, any party or the property of the party to influence improperly the actions of a 
party; 

(iv) “collusive practice” means an arrangement between two or more parties designed to 
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achieve an improper purpose, including influencing improperly the actions of another party; 

(v) “abuse” means theft, waste, or improper use of assets related to ADB-related activity, either 
committed intentionally or through reckless disregard; and 

(vi) “integrity violation” means any act, as defined under ADB’s Investigation and Enforcement 
Framework (as amended from time to time), which violates ADB’s Anticorruption Policy, 
including (i) to (v) above and the following: failure to disclose and manage conflict of 
interest,28

 obstructive practice, violation of debarment, retaliation against whistleblowers or 
witnesses, and other violations of ADB’s Anticorruption Policy, including failure to adhere 
to the highest ethical standards; 

(b) will reject a proposal for award if it determines that the Bidder recommended for award or any of 
its officers, directors, employees, personnel, subconsultants, subcontractors, service providers, 
suppliers, or manufacturers has, directly or through an agent, engaged in corrupt, fraudulent, 
collusive, coercive, or obstructive practices or other integrity violations in competing for the 
Contract; 

(c) will cancel the portion of the financing allocated to a contract if it determines at any time that 
representatives of the Borrower or of a beneficiary of ADB-financing engaged in corrupt, 
fraudulent, collusive, coercive, or obstructive practices or other integrity violations during the 
procurement or the execution of that contract, without the Borrower having taken timely and 
appropriate action satisfactory to ADB to remedy the situation, including by failing to inform ADB 
in a timely manner at the time they knew of the integrity violations; 

(d) will impose enforcement and disclosure actions on a firm or an individual at any time, in 
accordance with ADB’s Anticorruption Policy and Investigation and Enforcement Framework, 
including declaring ineligible, either indefinitely or for a stated period of time, to participate29

 in 
activities financed, administered, or supported by ADB or to benefit from a contract financed, 
administered, or supported by ADB or otherwise, if it, at any time, determines that the firm or 
individual has, directly or through an agent, engaged in corrupt, fraudulent, collusive, coercive, 
or obstructive practices or other integrity violations; and 

(e) will have the right to require that a provision be included in the Bidding Document and in contracts 
financed, administered, or supported by ADB, requiring Bidders, suppliers, contractors, 
consultants, manufacturers, service providers, and other third parties engaged or involved in 
ADB-related activities, and their respective officers, directors, employees, and personnel, to 
permit ADB or its representative to inspect the site and their assets, accounts, and records and 
other documents relating to the bid submission and contract performance and to have them 
audited by auditors appointed by ADB. 

74.3 All Bidders, consultants, contractors, suppliers, manufacturers, service providers, and other third 
parties engaged or involved in ADB-related activities and their respective officers, directors, 
employees, and personnel, are required to cooperate fully in any investigation when requested by 
ADB to do so. As determined on a case-by-case basis by ADB, such cooperation is set out in detail 
in the Investigation and Enforcement Framework (as amended from time to time). 

74.4 All Bidders, consultants, contractors, and suppliers shall require their officers, directors, employees, 
personnel, and agents to ensure that, in its contracts with its subconsultants, Subcontractors, and 
other third parties engaged or involved in ADB-related activities, such subconsultants, 
Subcontractors, and other third parties similarly are required to cooperate fully in any investigation 
when requested by ADB to do so. 

74.5 The Contractor undertakes that no fees, gratuities, rebates, gifts, commissions, or other payments, 
other than those shown in the bid, have been given or received in connection with the procurement 
process or in the contract execution.30

 

 
28 “Conflict of interest” means any situation in which a party has interests that could improperly influence that party’s performance 
of official duties or responsibilities, contractual obligations, or compliance with applicable laws and regulations. 
29 Whether as a Contractor, Subcontractor, Consultant, Manufacturer or Supplier, or Service Provider; or in any other capacity 
(different names are used depending on the particular Bidding Document). 
30 The undertaking also applies during the period of performance of the contract. 
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75. Payment upon Termination 

75.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the 
Project Manager shall issue a certificate for the value of the work done and Materials ordered less 
advance payments received up to the date of the issue of the certificate and less the percentage to 
apply to the value of the work not completed, as indicated in the PCC. Additional Liquidated Damages 
shall not apply. If the total amount due to the Employer exceeds any payment due to the Contractor, 
the difference shall be a debt payable to the Employer. 

75.2 If the Contract is terminated for the Employer’s convenience or because of a fundamental breach of 
Contract by the Employer, the Project Manager shall issue a certificate for the value of the work done, 
Materials ordered, the reasonable cost of removal of Equipment, repatriation of the Contractor’s 
personnel employed solely on the Works, and the Contractor’s costs of protecting and securing the 
Works, and less advance payments received up to the date of the certificate. 

 
76. Property 

76.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be the 
property of the Employer if the Contract is terminated because of the Contractor’s default. 

 
77. Release from Performance 

77.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control 
of either the Employer or the Contractor, the Project Manager shall certify that the Contract has been 
frustrated. The Contractor shall make the Site safe and stop work as quickly as possible after 
receiving this certificate and shall be paid for all work carried out before receiving it and for any work 
carried out afterward to which a commitment was made. 

 
78. Suspension of ADB Loan or Credit 

78.1 In the event that ADB suspends the Loan or Credit to the Employer, from which part of the payments 
to the Contractor are being made, 

(a) the Employer is obligated to notify the Contractor, with copy to the Project Manager, of 
such suspension within 7 days of having received ADB’s suspension notice. 

(b) if the Contractor has not received sums due it within the 28 days for payment provided 
for in GCC 50.1 [Payments], the Contractor may immediately issue a 14-day termination 
notice. 

 
79. Eligibility 

79.1 The Contractor shall have the nationality of an eligible country as specified in Section 5 [Eligible 
Countries] of the bidding document. The Contractor shall be deemed to have the nationality of a 
country if the Contractor is a citizen or is constituted, incorporated, or registered, and operates in 
conformity with the provisions of the laws of that country. This criterion shall also apply to the 
determination of the nationality of proposed Subcontractors or Suppliers for any part of the Contract 
including related services. 

79.2 The materials, equipment, and services to be supplied under the Contract shall have their origin in 
eligible source countries as specified in Section 5 [Eligible Countries] of the bidding document and all 
expenditures under the Contract will be limited to such materials, equipment, and services. At the 
Employer’s request, the Contractor may be required to provide evidence of the origin of materials, 
equipment, and services. 

79.3 For purposes of GCC 79.2, “origin” means the place where the materials and equipment are mined, 
grown, produced, or manufactured, and from which the services are provided. Materials and 
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equipment are produced when, through manufacturing, processing, or substantial or major 
assembling of components, a commercially recognized product results that differs substantially in its 
basic characteristics or in purpose or utility from its components. 
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Section 8: Particular Conditions of 
Contract 

 
 
 
 
 

  



 
 

Procurement of Works: Small Contracts Standard Bidding Document for Single-Stage: Two-Envelope Bidding Procedure 
Without Prequalification, for projects without MPC and with SPS 

 
 

178 
 
 

Particular Conditions of Contract 
 
A. General 

 

GCC 1.1(d) The financing institution is Asian Development Bank. 

GCC 1.1(r) 
The Employer is –  
 
For Lot 1, the Employer shall be ICAR-CITH Mukteshwar and ICAR-CISH Lucknow acting 
jointly. 
For Lot 2, the Employer shall be NRCP Solapur and CCRI Nagpur acting jointly. 
For Lot 3, the Employer shall be IIHR Bengaluru. 
For Lot 4, the Employer shall be CIAH Bikaner. 
For Lot 5, the Employer shall be ICAR-CISH Malda. 
NHB facilitated the procurement process on behalfof the Employer(s) but is not a 
Contracting Party and shall have no payment obligations under the Contract. 

GCC 1.1 (r) 
For Lots 1 and 2, the two CPC entities identified in PCC GCC 1.1(r) collectively constitute 
the Employer. Each entity shall sign the Contract Agreement through its duly authorized 
representative. The Employer entities shall jointly administer the Contract through a jointly 
nominated Project Manager. Payment obligations shall be discharged by the respective 
Employer responsible for the site to which the certified work relates.  
 
NHB shall not bear any contractual liability after award of the Contract. 

GCC 1.1(w) 
The Intended Completion Date for the whole of the Works shall be the date after 18 months 
(540 calendar days) from the date of the Notice to Proceed. 

GCC 1.1(cc) The Project Manager is the person designated by the Employer and notified to the 
Contractor. 

For Lots 1 and 2, the Project Manager shall be jointly nominated by the Employer entities 
and shall act on their behalf for administration of the Contract. 

For Lots 3, 4 and 5, the Project Manager shall be nominated by the respective Employer. 

GCC 1.1(ff) The Sites are located at: 

1. ICAR-Indian Institute of Horticultural Research (IIHR), Hessaraghatta Lake Post, 
Bengaluru, Karnataka, India – 560089 

2. CAR-Central Citrus Research Institute, Amravati Rd, Kachimet, Nagpur, Maharashtra 
440033 

3. ICAR-Central Institute of Temperate Horticulture, CITH Rd, Mukteshwar, South Gola 
Range, Uttarakhand 263138 

4. ICAR-National Research Centre on Pomegranate, NH-65, Solapur-Pune Highway, 
PO, Kegaon, Maharashtra 413255 

5. ICAR-Central Institute for Subtropical Horticulture, Rehmankhera, P.O. Kakori, 
Lucknow - 226101, Uttar Pradesh, India 

6. ICAR- Central Institute for Arid Horticulture, Sri Ganganagar Highway, Beechhwal, 
Bikaner-334 006, Rajasthan 

7. ICAR-CISH Krishi Vigyan Kendra Malda, W.B., Madhabnagar, Post- Mokdumpur, PS, 
Dist, Malda, West Bengal 732103 

GCC 1.1(ii) The Start Date shall be one week after the date of entering into a Contract Agreement under 
GCC 4.1. 

GCC 1.1(mm) The Works consist of Construction of office building and laboratory at various CPC’s 



 
 

Procurement of Works: Small Contracts Standard Bidding Document for Single-Stage: Two-Envelope Bidding Procedure 
Without Prequalification, for projects without MPC and with SPS 

 
 

179 
  

including site development works.  

Further details are in Section-6, Employer’s Requirements. 

New GCC 1.1 
(nn) 

“Local” means pertaining to, or originating within, the territory of Employer’s Country.  

 “Local Labor” means laborers, workers, or employees (whether unskilled, semi-skilled, or 
skilled) who are legally entitled to work under the laws of the Employer’s Country and are 
ordinarily residents therein. 

“Local Participation” means the engagement of Local Labor and the implementation of 
other measures for local job creation and skills development in the performance of the 
Works, as specified in the Contract  

GCC 2.2 Sectional Completions are: Not applicable 

GCC 2.3(j) The following documents also form part of the Contract: None 

GCC 3.1 The language of the contract is English.  

The law that applies to the Contract is the law of India. 

GCC 4.2 Add Subclause 4.2 

Any modification or variation of the terms and conditions of this Contract may only be 
made by written agreement between the Parties. 

GCC 11.1 The Project Manager i.e. The appointed person from its respective PIU/ CPCs form may 
delegate any of his duties and responsibilities.  

GCC 13.2 Add Subclause 13.2 

Any change in duly approved Subcontractors shall only be made upon written consent of 
the Project Manager, and such change shall not entail any additional cost or extension of 
time to complete the Works 

GCC 14.1 Schedule of other contractors: Not applicable 

GCC 19.1 The minimum insurance amounts and deductibles shall be 

a) for loss or damage to the Works, Plant and Materials: equal to the contract value and the 
materials as per the contract price. Deductible Indian Rupees (INR) 1,000,000. 

(b) for loss or damage to Equipment:  INR 10 million. Deductible INR 500,000. 

(c) for loss or damage to property (except the Works, Plant, Materials, and Equipment) in 
connection with Contract INR 20 million. Deductible INR 500,000. 

(d) for personal injury or death: INR 5 million. Deductible INR 500,000. 

GCC 20.1 Site Investigation Reports are: Not applicable 

New GCC 
21.2 

“The Contractor shall prepare the sign board design in accordance with the Works’ 
Requirements. The sign board design shall be submitted to the Project Manager for 
Review. No physical Works shall commence on Site until the Project Manager has given 
(or is deemed to have given) a Notice of No-objection to the sign board design and until 
the sign board(s) have been properly installed in the agreed-upon location(s) at the Site.” 

GCC 23.1 The following shall be designed by the Contractor: The Contractor shall be responsible for 
the preparation of all designs and drawings related to the assignment, including the Good 
for Construction (GFC) drawings for the building and associated site development works, 
as well as obtaining the necessary approvals from NHB/ ICAR. 

New GCC 
24.2 

“The Contractor shall at all times take all reasonable precautions to maintain the health and 
safety of the Contractor’s Personnel and to provide a safe work environment. 
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The Contractor shall conduct health and safety programs for workers employed under the 
project and shall include information on the trafficking of women and the risk of sexually 
transmitted diseases, including HIV/AIDs in such programs.” 

New GCC 
24.3 

“The Contractor is responsible for providing site workers with safe and healthy working 
conditions and establish an operating system to prevent accidents, injuries, and disease. This 
includes the establishment of preventive and emergency preparedness and response 
measures to avoid, and where avoidance is not possible, to minimize, adverse impacts and 
risks of the construction site work to the health and safety of local communities.” 

GCC 26.1 The Site Possession Date(s) shall be:  The date of entering into a Contract Agreement under 
GCC 4.1  

GCC: 26.2  Add Subclause 26.2  

The Contractor shall bear all costs and charges for special or temporary right-of-way 
required by it in connection with access to the Site, including any additional facilities 
outside the Site required for purposes of completing the Works. 

GCC 29.1 Appointing Authority for the Adjudicator:  Chairman, Institution of Engineers India, from its 
respective region Local Centre.  

GCC 30.3 The Adjudicator shall be paid: Daily Fee INR 12,000/- per day; 

The reimbursable expenses are:  

1. Lodging: As per actual but not exceeding INR 8,000/- per night excluding taxes 

2. Transport : 

a) Transport is allowed by air economy class or by rail AC first class or by AC taxi or by Bus 
(AC or Non AC). 

b) Local conveyance for airport/railway station/bus stop from residence and vice versa 
without production of bill maximum up to INR 1000/- per one side journey.  

The expenses of the Adjudicator shall be borne equally by the contractor and employer. 
However payment to the Adjudicator shall be released by the Employer. 50% of the same will 
be charged to the contractor by the employer along with the bills. 

GCC 30.4 Institution whose arbitration procedures shall be used: [select from below] 

(a) Contracts with foreign contractors:  

International arbitration shall be conducted in accordance with the rules of Singapore 
International Arbitration Centre (SIAC). If no rules have been specified, then Rules 
of the Singapore International Arbitration Centre (SIAC) shall apply. 

Arbitration shall be administered by SIAC. 

The place of arbitration shall be: the place of the institution administering the 
arbitration.  

(b) Contracts with domestic contractors:  

Arbitration shall be conducted in accordance with the laws of the Employer’s country. 

GCC 34.1 The following is added after the last paragraph:  

The Contractor shall provide protection and assistance as necessary to ensure non-
discrimination and equal opportunity, including for specific groups such as women, people 
with disabilities, Indigenous Peoples, and/or ethnic minorities, migrant workers, and 
children (of working age in accordance with Sub-Clause 32.1 [Child Labor]).  

GCC 34.2 The following sentence shall apply: 
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Respectful Work Environment 

The Contractor shall ensure that its employees and Subcontractors observe the highest 
ethical standards and refrain from any form of bullying, discrimination, misconduct and 
harassment, including sexual harassment and shall, at all times, behave in a manner that 
creates an environment free of unethical behavior, bullying, misconduct and harassment, 
including sexual harassment. The Contractor shall take appropriate action against any 
employees or Subcontractors, including suspension or termination of employment or sub-
contract, if any form of unethical or inappropriate behavior is identified. 

The Contractor shall conduct training programs for its employees and Subcontractors to 
raise awareness on and prevent any form of bullying, discrimination, misconduct and 
harassment including sexual harassment, and to promote a respectful work environment. 
The Contractor shall keep an up to date record of its employees and Subcontractors who 
have attended and completed such training programs and provide such records to the 
Employer or the Project Manager at their first written request. 

 
B. Time Control 

 

GCC 35.1 The Contractor shall submit for approval a Program for the Works within 14 days from the 
date of the Letter of Acceptance. 

GCC 35.3 The period between Program updates is mentioned in Section 6. 
 
Non-submission of such programme or submission of incomplete programme without all 
required details of manpower T&P etc., shall attract the recoveries @ Rs.5000/- (Rupees Five 
Thousand only) per day of delay. 

 
C. Quality Control 

 

New GCC 
41.2 

“In addition to the foregoing, the Contractor shall provide the Project Manager with a written 
notice of any unanticipated environmental or resettlement risks or impacts that arise during 
construction, implementation or operation of the Plant or Permanent Works, which were not 
considered in the initial environmental examination, the environmental management plan or the 
resettlement plans. 

GCC 43.1 The Defects Liability Period is: 365 days reckoned from issuance of a Certificate of Completion 
of the Works. 

GCC 44.2 Add Subclause 44.2 

During the Defect Liability Period, if any part of the Works is required to be removed from its 
location on Site or removed from the Site entirely in order to remedy a Defect, the Employer 
may, at their discretion, require the Contractor to provide a temporary replacement for the 
removed part. The temporary replacement shall be of a similar nature, quality, and functionality 
as the part being removed. The Contractor shall provide and install the temporary replacement 
in a timely manner, ensuring minimal disruption to the overall progress of the Works and 
operational functionality of the Site. The costs associated with providing, installing, and 
maintaining the temporary replacement shall be borne by the Contractor, unless otherwise 
agreed upon with the Employer 

 
D. Cost Control 

 

GCC 50.1 Amend Subclause 50.1 
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Payments shall be adjusted for deductions for advance payments and retention. The 
Employer shall pay the Contractor the amounts certified by the Project Manager within 45 
days of the date of each certificate and submission by the Contractor of complete 
documentation supporting its request for payment. If the Employer makes a late payment, 
the Contractor shall be paid interest on the late payment in the next payment. Interest shall 
be calculated from the date by which the payment should have been made up to the date 
when the late payment is made at the prevailing rate of interest for commercial borrowing 
for each of the currencies in which payments are made. 

For Lots 1 and 2, payments shall be made by the respective Employer responsible for the 
site to which the certified work relates. For Lots 3, 4 and 5, payments shall be made by the 
respective Employer. 

NHB shall not process or make payments under the Contract. 

GCC 53.1 The currency of the Employer’s country is: Indian rupees (INR)   

GCC 54.1 
The Contract is not subject to price adjustment. 

GCC 55.1 
The proportion of payments retained is: 5% from each claim bill subject to limit of 5% of the 
Accepted Contract Amount. 

GCC 56.1 The liquidated damages for the whole of the Works are 0.1% per day. 

The maximum amount of liquidated damages for the whole of the Works is 10% of the final 
Contract Price. 

GCC 57.1 Bonus for the whole of the Works: Not applicable 

GCC 58.1 10% of the Accepted Contract Amount, excluding the portion of it which is covering the 
Operation and Maintenance Service and the Provisional Sums, payable in the currencies and 
shall be paid to the Contractor no later than 30 days of receipt of corresponding unconditional 
Bank Guarantee and payable in two instalments; 

i. First instalment of 5% is payable within a week of contract signing based on the request from 
Contractor and 

ii. Second instalment of 5% is payable after mobilization by contractor at site, which has to be 
certified by the engineer. 

Advance payment is interest free, and contractor has to submit bank guarantee equivalent to 
110% of the advance amount. 

The advance bank payment guarantee shall be in the amount and in the currency of the advance 
payment.  

The bank guarantee will be released when the advance payment has been fully set off. 

GCC 58.3 Repayment of the Advance Payments shall be: Deductions from Payment Certificates will 
commence in the first Interim payment certificate. Deductions will be in 5 equal installments 

GCC 59.1 a) The Performance Security amount is 10% of the Contract price subject to additional 
performance security, if any, required due to a seriously unbalanced or front-loaded or 
abnormally low bid in accordance with ITB 38 and 39. 

(b) If the institution issuing performance security is located outside the country of the 
Employer, it shall be counter-guaranteed or encashable by a bank in the Employer’s country. 

GCC 59.2 Add Subclause 59.2 

The Performance Security shall be proportionately increased in the case of approved Variations 
causing an increase in the Contract Price. The Contractor shall provide for the necessary 
additional performance security within 14 days from the approval of such Variation. 
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E. Finishing the Contract 
 

GCC 72.1 The date by which “as built” drawings and Operation and Maintenance Manuals are required is 
no later than Contractor’s request to the Project Manager for issuance of the Completion 
certificate for the Works under GCC 69.1 

The digitized drawings in 2 sets to be submitted in 2 electronic flash drives and 3 print copies. 

GCC 72.2 The amount to be withheld for failing to produce “as built” drawings and/or operating and 
maintenance manuals by the date required in GCC 72.1 is INR 10,000,000. 

GCC 73.2(h) The maximum number of days is: 90 days  

GCC 75.1 The percentage to apply to the value of the work not completed, representing the 
Employer’s additional cost for completing the Works, is 25%. 

New GCC 80 The Contractor is responsible for providing site workers with safe and healthy working 
conditions and establish an operating system to prevent accidents, injuries, and disease. This 
includes the establishment of preventive measures to avoid, and where avoidance is not 
possible, to minimize, adverse impacts and risks of the construction site work to the health 
and safety of local communities within 25 days from the date of the Letter of Acceptance, the 
Contractor shall submit a detailed site specific Environmental, Health and Safety Management 
Plan (EHSMP) for the Employer or Project Manager’s no objection showing how it intends to 
comply with environmental, health and safety laws and regulations and other specific 
requirements prescribed in the Contract, addressing the monitoring and mitigation measures 
set forth in the Initial Environmental Examination (IEE) and the Environmental Management 
Plan (“EMP”) of the project as well as related Supplementary Information attached in Section 
6- Employer’s Requirements. Work shall not commence on the Site until no objection of site-
specific EHSMP and environmental monitoring plan (EMoP) has been obtained from the 
Project Manager or Employer. Such confirmation of objection by the Project Manager or 
Employer shall not relieve the Contractor of any of his obligations or responsibilities under the 
Contract.  

The Contractor is required to provide all personnel on site including Employer’s Personnel and 
visitors with personal protective equipment in accordance with the Contractor’s site-specific 
EHSMP. The Contractor should ensure that his Subcontractors comply with the site-specific 
EHSMP and provide all such necessary equipment to their personnel. 

The Contractor shall plan, provide, and maintain sufficient budget, personnel, equipment, 
and materials to effectively implement the approved site-specific EHSMP and EMoP for the 
duration of the Contract. The Contractor’s obligations under this Clause are continuous and 
non-delegable. 

The Contractor shall carry out environmental and occupational health & safety monitoring as 
specified in the EMoP, EHSMP and IEE, and maintain complete records, including 
calibration certificates, sampling logs, chain-of-custody forms, and training attendance. The 
Contractor shall submit monthly EHS reports in the format specified by the Employer, 
summarizing resource utilization, monitoring results, incidents/near misses, corrective actions, 
and training conducted.  

Where unanticipated health and safety hazards, or environmental risks or impacts become 
apparent during the Contract, the Contractor is required to update the site-specific EHSMP to 
outline the potential impacts to site works and associated mitigation measures for the Project 
Manager’s approval.  

In the event of a significant injury involving medical treatment or hospitalization and fatal 
accident the Contractor shall notify the Project Manager immediately by verbal 
communication and submit a formal report as soon as practicable after its occurrence. For all 
accidents, whether fatal or not, the Contractor shall also notify the appropriate local 
authorities in accordance with the Laws of the Country. All accidents and incidents, including 
lost-time injuries and significant environmental events, shall be immediately notified to the 
Project Manager, followed by a formal report and corrective action plan within 48 hours. 
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New GCC 81 “The Contractor shall provide the Employer with quarterly reports of its activities, 
including each of its obligations in Sub-Clauses 2.3, 22, 24, 31, 32, 33, 34, 80, and 82.” 

For delay in submission of the report or submission of incomplete report without all the details 
mentioned herein, recovery @ Rs.5000/- (Rupees Five Thousand only) per day of delay 
subject to maximum of Rs.20,000/- (Indian Rupees Twenty Thousand only) for each report will 
be recovered from the amount payable to the contractor. 

New GCC 82 Add new Clause 82 as: 

“The Contractor shall comply with all relevant (a) labour laws and regulations 
applicable to the Contractors personnel, including staff, consultants, contractors, and 
agents; and (b) workplace health and safety laws.” 
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Part A – Environmental, Health, and Safety 
(EHS) 

Metrics for Progress Reports 
 

Metrics for regular reporting: 
 
a. Incidents for Nonconformance  

(i) Environmental incidents or nonconformance with contract requirements as defined in EMP, 
including contamination, pollution, or damage to ground or water supplies, air, and soil; 

(ii) Health and safety incidents, accidents, injuries that require treatment, and all fatalities; 

(iii) Interactions with regulators: identify agency, dates, subjects, outcomes (report the negative if 
none). 

b. Status of All Permits and Agreements 

(i) Work permits: number required, number received, and actions taken for those not received; 

(ii) Status of permits and consents: 

(a) List areas and facilities with permits required (quarries, asphalt, and batch plants), dates of 
application, dates issued (actions to follow up if not issued), dates submitted to resident 
engineer (or equivalent), and status of area (waiting for permits, working, abandoned without 
reclamation, decommissioning plan being implemented, and others). 

(b) List areas with landowner agreements required (borrow and spoil areas, camp sites), dates of 
agreements, and dates submitted to resident engineer (or equivalent). 

(c) Identify and highlight major activities and environmental and health and safety mitigation 
measures undertaken in each area in the reporting period (such as land clearing, provisioning 
of temporary access, boundary marking, topsoil salvage, traffic management, decommissioning 
planning, decommissioning implementation). 

(d) For quarries: indicate status of relocation and compensation (completed, or details of activities 
and current status in the reporting period). 

(e) List parts of the Site for which Notice to commence work and confirmation by the Employer as 
per Sub-Clause 2.1 [Right of Access to the Site] was received by the Contractor and the other 
parts of the Site for which such Notice is pending. 

c. Compliance31
 

(i) Compliance status for conditions of all relevant consents and permits for the Work, including 
quarries, and others: statement of compliance or listing of issues and actions taken (or to be taken) 
to reach compliance; 

 
31 For projects categorized as Category C for environment for which no EMP has been prepared, item (ii) should be 
deleted. 

The following metrics may be amended to reflect the specifics of the Contract. The Employer shall ensure that the 
metrics provided are appropriate for the Works and EHS risks and impacts and/or key issues identified in the 
Environmental, Health, and Safety assessment. 
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(ii) Compliance status of SSHSMP (as per Sub-Clause 4.8 [Health and Safety Obligations] and SSEMP 
as per Sub-Clause 4.18 [Protection of the Environment]): statement of compliance or listing of issues 
and actions taken (or to be taken) to reach compliance; and 

(iii) Other unresolved issues from previous reporting periods related to environmental and social: 
continued violations, continued failure of equipment, continued lack of vehicle covers, spills not dealt 
with, continued compensation or blasting issues, and others. Cross-reference other sections as 
needed. 

d. Supervision 

(i) Environmental and Social Supervision 

(a) Environmental specialist: number of days worked, areas inspected, number of inspections of 
each (road section, work camp, accommodations, quarries, borrow areas, spoil areas, swamps, 
forest crossings, and others), highlights of activities and findings (including violations of 
environmental requirements/best practices, actions taken), and reports to environmental 
specialist, construction, and site management; 

(b) Social Specialist and Community liaison person(s): number of days worked (hours community 
center is open), number of people met, highlights of activities (issues raised, and others), and 
reports to specialist, construction, and site management. 

(ii) Health and Safety Supervision 

(a) Health and Safety specialist: number of days worked, number of full and partial inspections, and 
reports to construction and project management; 

(b) Number of workers, work hours, metric of personal protection equipment (PPE) use (percentage 
of workers with full PPE, partial, and others), worker violations observed (by type of violation, 
PPE or otherwise), warnings given, repeat warnings given, and follow-up actions taken (if any); 

(c) Number of partial and full site inspections (by area: road section, work camp, accommodations, 
quarries, borrow areas, spoil areas, work site, clinic, HIV/AIDS center, community centers, and 
others), highlights of activities (including violations of environmental, health and safety and social 
requirements observed, actions taken), and reports to health and safety specialist, construction, 
and site management. 

e. Worker Accommodations 

(i) Number of expats housed in accommodations and number of locals; 

(ii) Date of last inspection and highlights of inspection including status of accommodations’ compliance 
with national and local laws and good practice, including sanitation, space, and others; and 

(iii) Actions taken to recommend or require improved conditions, or to improve conditions. 

f. Training 

(i) Number of new workers, number receiving induction training, and dates of induction training; 

(ii) Number and dates of toolbox talks, number of workers receiving training related to Environmental, 
Health, and Safety (EHS); 

(iii) Number and dates of communicable diseases (including sexually transmitted diseases [STDs]) 
sensitization and/or training, number of workers receiving training (in the reporting period and in the 
past), and same questions for gender sensitization and flag person training; and 

(iv) Number and date of EHS-related prevention sensitization and/or training events, including number 
of workers receiving training on EHS Code of Conduct for Contractor’s Personnel (in the reporting 
period and in the past), and others. 

 
g. Grievances 
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List of EHS-related grievances: grievances from affected communities and Worker grievances as recorded in 
the Contractor’s grievance redress mechanism; traffic, road safety, and vehicles and equipment (health and 
safety or safeguard or environmental specialist needs to provide these requirements): 
 

(i) Traffic and road safety incidents and accidents involving project vehicles and equipment: provide 
date, location, damage, cause, follow-up; 

(ii) Traffic and road safety incidents and accidents involving nonproject vehicles or property (also 
reported under immediate metrics): provide date, location, damage, cause, and follow-up; and 

h. Overall condition of vehicles or equipment (subjective judgment by environmental specialist and social 
specialist); nonroutine repairs and maintenance needed to improve safety and/or environmental and 
social performance (to control smoke, and others).Mitigations and Issues (what has been done): 

(i) Environmental Mitigations 

(a) Dust: number of working bowsers, number of watering per day, number of complaints, warnings 
given by environmentalist, actions taken to resolve; highlights of quarry dust control (covers, 
sprays, operational status); percentage of rock and spoil lorries with covers, and actions taken 
for uncovered vehicles; 

(b) Erosion control: controls implemented by location, status of water crossings, environmentalist 
inspections and results, actions taken to resolve issues, and emergency repairs needed to 
control erosion or sedimentation; 

(c) Quarries, borrow areas, spoil areas, asphalt plants, batch plants: identify major activities 
undertaken in the reporting period at each, and highlights of environmental protection—land 
clearing, boundary marking, topsoil salvage, traffic management, decommissioning planning, 
and decommissioning implementation; 

(d) Blasting: number of blasts (and locations), status of implementation of blasting plan (including 
notices, evacuations, and others), and incidents of off-site damage or complaints (cross-
reference other sections as needed); 

(e) Spill clean-ups, if any: material spilled, location, amount, actions taken, and disposal (report all 
spills that result in water or soil contamination; 

(f) Waste management: types and quantities generated and managed, including amount taken off-
site (and by whom) or reused, recycled, or disposed on-site; 

(g) Details of tree plantings and other mitigations required undertaken in the reporting period; 

(h) Details of water and swamp protection mitigations required undertaken in the reporting period; 

(i) The Contractor shall identify and report on any special or temporary right of way and any 
additional facility that have temporary and/or permanent impacts on affected persons’ assets, 
access to assets, and/or livelihoods (income sources). It shall put in place corresponding 
mitigation measures, and implement them; 

(j) Restoration of the environment due to damage caused by the construction activities 

(ii) Health and Safety Mitigations 

(a) Occupational Health and Safety (OHS): Implement OHS Plan; provide and enforce PPE use; 
conduct safety inspections and toolbox talks. 

(b) compliance status of labor management plan and prevention, mitigation, and response 
measures: statement of compliance or listing of issues and actions taken (or to be taken) to 
reach compliance. 

(c) Establish systems to monitor their own employment practices and the practices of any appointed 
sub-contractors. 

(d) Workforce Management: Ensure all workers have valid contracts, are registered, and receive 
induction on EHS code of conduct and grievance mechanism. 
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(e) Worker Accommodation and Welfare: Maintain compliant, gender-segregated, and hygienic 
accommodation with clean water, sanitation, and waste systems. 

(f) Grievance Mechanism: Maintain and publicize Contractor’s personnel grievance mechanism 
and grievance mechanism for the project; ensure anonymity and timely resolution of worker 
grievances. 

(g) Training and Capacity Building: Conduct training on OHS, labour rights, and respectful 
workplace behaviour. 

(h) Contractor and Subcontractor Compliance: monitor contractors for compliance with labor, OHS, 
and welfare standards. 

(i) Child and Forced Labor Prevention: Screen workforce; monitor supply chain; remediate any 
violations immediately. 

(j) Details of hazard prevention and control mitigations required undertaken in the reporting period. 
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Section 9: Contract Forms 

This section contains forms which will be used to execute the Contract or,, once completed, will form part 
of the Contract, as applicable. The forms for Performance Security and Advance Payment Security, when 
required, shall only be completed by the successful Bidder after contract award. 
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Letter of Acceptance 
 

[on letterhead paper of the Employer] 
 

[date] 
To: [name and address of the contractor] 

 
Subject: Contract No. [please specify] 
 
 
This is to notify you that your Bid dated [date] for execution of the [name of the contract and identification number, 
as given in the Bid Data Sheet ] for the Accepted Contract Amount in the equivalent of [amount in words and 
figures and name of currency] as corrected and modified in accordance with the Instructions to Bidders, is 
hereby accepted by our Agency. 
 
You are requested to furnish the Performance Security within 28 days in accordance with the Conditions 
of Contract and any additional security required as a result of the evaluation of your bid, using for that 
purpose the Performance Security Form included in Section 9 (Contract Forms) of the Bidding Document. 
 
[Choose one of the following statements:] 
 
We accept that [insert the name of adjudicator proposed by the bidder] be appointed as the Adjudicator.  

[or] 

We do not accept that [insert the name of the adjudicator proposed by the bidder] be appointed as the 
Adjudicator, and by sending a copy of this Letter of Acceptance to [insert name of the appointing authority], 
the Appointing Authority, we are hereby requesting such Authority to appoint the Adjudicator in 
accordance with GCC 29.1. 
 
 
Authorized Signature: ....................................................................................... 
 
 
Name and Title of Signatory: .......................................................................... 
 
 
Name of Agency: ................................................................................................ 
 
 
 
Attachment: Draft Contract 
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Beneficial Ownership Disclosure Form  
 

Contract No. [please specify] 

To: [insert complete name of Employer] 

 

In response to your request in the Letter of Acceptance dated [insert date of letter of Acceptance] to furnish 
additional information on beneficial ownership: [select one option as applicable and delete the options that 
are not applicable]  

(i) we hereby provide the following beneficial ownership information.   

Details of beneficial ownership  

Identity of Beneficial 
Owner 

 

Directly or indirectly 
holding 25% or more 

of the shares 
(Yes / No) 

 

Directly or indirectly 
holding 25 % or 

more of the Voting 
Rights 

(Yes / No) 
 

Directly or indirectly having 
the right to appoint a majority 
of the board of the directors 
or an equivalent governing 

body of the Bidder 
(Yes / No) 

[include full name 
(last, middle, first), 
nationality, country of 
residence] 

   

 
OR 
 
(ii) We declare that there is no Beneficial Owner meeting one or more of the following conditions:  

 directly or indirectly holding 25% or more of the shares 
 directly or indirectly holding 25% or more of the voting rights 
 directly or indirectly having the right to appoint a majority of the board of directors or equivalent 

governing body of the Bidder 
 
OR  
 
(iii) We declare that we are unable to identify any Beneficial Owner meeting one or more of the following 
conditions. [If this option is selected, the Bidder shall provide explanation on why it is unable to identify any 
Beneficial Owner] 

 directly or indirectly holding 25% or more of the shares 
 directly or indirectly holding 25% or more of the voting rights 

NOTE TO BIDDERS:  
This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful Bidder.  In case of joint venture, 
the Bidder must submit a separate Form for each member. The beneficial ownership information to be submitted in this 
Form shall be current as of the date of its submission.  
For the purposes of this Form, a Beneficial Owner of a Bidder is any natural person who ultimately owns or controls the 
Bidder by meeting one or more of the following conditions: 

 directly or indirectly holding 25% or more of the shares 
 directly or indirectly holding 25% or more of the voting rights 
 directly or indirectly having the right to appoint a majority of the board of directors or equivalent governing body of 

the Bidder. 

NOTE 
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 directly or indirectly having the right to appoint a majority of the board of directors or equivalent 
governing body of the Bidder]” 

 
Name of the Bidder: *[insert complete name of the Bidder]_________ 
 
Name of the person duly authorized to sign the Bid on behalf of the Bidder: **[insert complete name of 
person duly authorized to sign the Bid]___________ 
 
Title of the person signing the Bid: [insert complete title of the person signing the Bid]______ 
 
Signature of the person named above: [insert signature of person whose name and capacity are shown 
above]_____ 
 
Date signed [insert date of signing] day of [insert month], [insert year]_____ 
 
 
 
* In the case of the Bid submitted by a Joint Venture specify the name of the Joint Venture as Bidder. In the 
event that the Bidder is a joint venture, each reference to “Bidder” in the Beneficial Ownership Disclosure 
Form (including this Introduction thereto) shall be read to refer to the joint venture member.  
** Person signing the Bid shall have the power of attorney given by the Bidder. The power of attorney shall 
be attached with the Bid Schedules.   
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Contract Agreement 
THIS AGREEMENT made the [date] day of [month], [year], between [insert the name(s) of the Employer 
applicable to the awarded Lot, as specified below] (hereinafter collectively, where more than one entity is 
named, “the Employer”32), of the one part, and [name of the Contractor] (hereinafter “the Contractor”), of the 
other part: 

WHEREAS the Employer desires that the Works known as “Construction of Office Building and Laboratory 
at [insert applicable CPC site or sites], Lot [insert Lot number], Package No. CPC-CW02” should be executed 
by the Contractor, and has accepted a Bid by the Contractor for the execution and completion of these 
Works and the remedying of any defects therein, 

The Employer and the Contractor agree as follows: 

1. In this Contract Agreement, words and expressions shall have the same meanings as are respectively 
assigned to them in the Contract documents referred to. 

2. The following documents shall be deemed to form and be read and construed as part of this Agreement. 
This Contract Agreement shall be interpreted in the following order of priority and shall prevail over all 
other Contract documents. 

(a) Letter of Acceptance, 
(b) Letter of Technical Bid, 
(c) Letter of Price Bid, 
(d) Addenda Nos. [insert addenda number if any]

33 

(e) Particular Conditions of Contract, including attachments 
(f) List of Eligible Countries that was specified in Section 5 of the bidding document, 
(g) General Conditions of Contract, 
(h) Specifications, 
(i) Drawings, 
(j) Completed Activity Schedules or Bill of Quantities, and 
(k) Environmental, Health, and Safety Code of Conduct for Contractor’s Personnel; 
(l) Environmental, Health, and Safety Management Plan (ESMP) and other EHS 

assessment and management documents [list the documents here, if applicable]; 
(m) any other documents identified in the Particular Conditions of Contract as forming part 

of the Contract, including, for Lots 1 and 2, the schedule specifying site-wise scope, 
Accepted Contract Amount, certification arrangements, and payment responsibilities. 

3. In consideration of the payments to be made by the Employer to the Contractor as indicated in this 
Agreement, the Contractor hereby covenants with the Employer to execute the Works and to remedy 
defects therein in conformity in all respects with the provisions of the Contract. 

4. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion 
of the Works and the remedying of defects therein, the Contract Price or such other sum as may become 
payable under the provisions of the Contract at the times and in the manner prescribed by the Contract. 
For a Lot comprising two CPC sites, the payment responsibilities of the respective entities constituting 

 
32 Lot 1: Mukteshwar and Lucknow: ICAR-Central Institute of Temperate Horticulture, Mukteshwar, Uttarakhand, and ICAR-
Central Institute for Subtropical Horticulture, Lucknow, Uttar Pradesh, acting jointly 
Lot 2: Solapur and Nagpur: ICAR-National Research Centre on Pomegranate, Solapur, Maharashtra, and ICAR-Central Citrus 
Research Institute, Nagpur, Maharashtra, acting jointly 
Lot 3: Bengaluru: ICAR-Indian Institute of Horticultural Research, Bengaluru, Karnataka 
Lot 4: Bikaner: ICAR-Central Institute for Arid Horticulture, Bikaner, Rajasthan 
Lot 5: Malda: ICAR-Central Institute for Subtropical Horticulture, Regional Station/Krishi Vigyan Kendra, Malda, West Bengal. 
 
WHEREAS NHB conducted the bidding process on behalf of the Employer but is not a party to the Contract. 
 
33 Information contained in the addenda and or addendum should preferably be included in the contract documents to avoid 

potential ambiguities during contract implementation. If however, unavoidable priority should be decided depending on the 
nature of information provided in the addenda/addendum. 
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the Employer shall be as specified in the Particular Conditions of Contract and the applicable site-wise 
payment schedule forming part of the Contract. 

IN WITNESS whereof the parties hereto have caused this Contract Agreement to be executed in 
accordance with the laws of India on the day, month, and year indicated above. 

 
Signed by                                                                      Signed by  
for and on behalf of the Employer for and on behalf the Contractor 

in the presence of in the presence of 
 
 

Witness, Name, Signature, Address, Date Witness, Name, Signature, Address, Date 
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Performance Security 
[Bank’s name and address of issuing branch or office]34 

 
Beneficiary: .....  
 
Lot 1: ICAR-CITH Mukteshwar and ICAR-CISH Lucknow acting jointly. 
Lot 2: NRCP Solapur and CCRI Nagpur acting jointly 
For Lot 3, IIHR Bengaluru. 
For Lot 4, CIAH Bikaner. 
For Lot 5, ICAR-CISH Malda. 
 

Date:  ................................ 

Performance  Guarantee  No.:   ............................................................................. 

 
We have been informed that [name of the contractor] (hereinafter called “the Contractor”) has entered into 
Contract No. [reference number of the contract] dated [date] with you, for the execution of [name of contract and 
brief description of works] (hereinafter called “the Contract”). 

Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee 
is required. 

At the request of the Contractor, we [name of the bank] hereby irrevocably undertake to pay you any sum 
or sums not exceeding in total an amount of [name of the currency and amount in words]35 [amount in figures] 
such sum being payable in the types and proportions of currencies in which the Contract Price is payable, 
upon receipt by us of your first demand in writing accompanied by a written statement stating that the 
Contractor is in breach of its obligation(s) under the Contract, without your needing to prove or to show 
grounds for your demand or the sum specified therein. 

This guarantee shall expire, no later than the [date] day of [month], [year],36 and any demand for payment 
under it must be received by us at this office on or before that date. 

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revisions, ICC 
Publication No. 758, except that the supporting statement under Article 15(a) is hereby excluded.37 

 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

[Signature(s) and seal of bank (where appropriate)] 
 

Note to Bidder 
 

 
34 All italicized text is for guidance on how to prepare this demand guarantee and shall be deleted from the final document. 
35 The guarantor shall insert an amount representing the percentage of the contract price specified in the contract and 

denominated either in the currency(ies) of the contract or in any freely convertible currency acceptable to the employer. If the 
bank issuing the performance security is located outside the country of the Employer, it shall have a correspondent financial 
institution located in the country of the Employer. 

36 Insert the date 28 days after the expected defect liability period. The Employer should note that in the event of an extension 
of the time for completion of the contract, the employer would need to request an extension of this guarantee from the 
guarantor. Such request must be in writing and must be made prior to the expiration date established in the guarantee. In 
preparing this guarantee, the employer might consider adding the following text to the form, at the end of the penultimate 
paragraph: “The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [6 months] [1 year], in 
response to the Employer’s written request for such extension, such request to be presented to the Guarantor before the 
expiry of the guarantee.” 

37 Or the employer may use “Uniform Rules for Demand Guarantees (URDG), ICC Publication No. 458, except that subparagraph 
(ii) of Sub-article 20(a) is hereby excluded” as appropriate. 
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If the bank issuing performance security is located outside the Employer’s country, it shall be counter-
guaranteed or encashable by a bank in the Employer’s country. 
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Advance Payment Security 
[Bank’s name and address of issuing branch or office]38 

 
Beneficiary: ................................................. [Name and address of the employer]  

Date:  ........................................................... 

Advance  Payment  Guarantee  No.:  ............................................................................ 
 
We have been informed that [name of the contractor] (hereinafter called “the Contractor”) has entered into Contract 
No. [reference number of the contract] dated [date] with you, for the execution of [name of contract and brief description 
of works] (hereinafter called “the Contract”). 

Furthermore, we understand that, according to the Conditions of the Contract, an advance payment in the sum 
[name of the currency and amount in words]39 [amount in figures] is to be made against an advance payment guarantee. 

At the request of the Contractor, we [name of the bank] hereby irrevocably undertake to pay you any sum or sums not 
exceeding in total an amount of [name of the currency and amount in words]40 [amount in figures] upon receipt by us of 
your first demand in writing accompanied by a written statement stating that the Contractor is in breach of its 
obligation under the Contract because the Contractor: 

(a) used the advance payment for purposes other than the costs of mobilization and cash flow 
support in respect of the Works; or 

(b) has failed to repay the advance payment when it has become due and payable in 
accordance with the conditions of the Contract, specifying the amount payable by the Contractor. 

It is a condition for any claim and payment under this guarantee to be made that the advance payment referred to 
above must have been received by the Contractor on its account number [contractor’s account number] at [name and 
address of the bank]. 

The maximum amount of this guarantee shall be progressively reduced by the amount of the advance payment 
repaid by the Contractor as indicated in copies of interim statements or payment certificates which shall be 
presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of the interim payment 
certificate indicating that eighty percent (80%) of the Contract Price has been certified for payment, or on the [date] 
day of [month], [year],41 whichever is earlier. Consequently, any demand for payment under this guarantee must be 
received by us at this office on or before that date. 

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revisions, ICC Publication 
No. 758, except that the supporting statement under Article 15(a) is hereby excluded.42 

Signature(s) and seal of bank (where appropriate) 
 

Note to Bidder 
 

If the bank issuing advance payment security is located outside the Employer’s country, it shall be counter-
guaranteed or encashable by a bank in the Employer’s country. 

  

 
38 All italicized text is for guidance on how to prepare this demand guarantee and shall be deleted from the final document. 
39 The guarantor shall insert an amount representing the amount of the advance payment denominated either in the currency(ies) 
of the advance payment as specified in the Contract, or in any freely convertible currency acceptable to the employer. 
40 The guarantor shall insert an amount representing the amount of the advance payment denominated either in the currency(ies) 
of the advance payment as specified in the Contract, or in any freely convertible currency acceptable to the employer. 
41 Insert the expected expiration date of the time for completion. The employer should note that in the event of an extension of 
the time for completion of the contract, the employer would need to request an extension of this guarantee from the guarantor. 
Such request must be in writing and must be made prior to the expiration date established in the guarantee. In preparing this 
guarantee, the employer might consider adding the following text to the form, at the end of the penultimate paragraph: “The 
Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [6 months] [1 year], in response to the 
Employer’s written request for such extension, such request to be presented to the Guarantor before the expiry of the guarantee.” 
42 Or the employer may use “Uniform Rules for Demand Guarantees (URDG), ICC Publication No. 458, except that subparagraph 
(ii) of Sub-article 20(a) is hereby excluded” as appropriate. 
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Environmental, Health, and Safety Code of 
Conduct 

  
Environmental, Health, and Safety Code of Conduct for Contractor’s Personnel Form 

 

NOTE TO EMPLOYER  

The following minimum requirements shall not be modified. The Employer may add additional requirements 
to address identified issues, informed by relevant environmental, health, and safety assessment.  

Delete this Box prior to issuance of the Bidding Document.  

NOTE TO BIDDER  

The minimum content of the Environmental, Health, and Safety (EHS) Code of Conduct form as set out by 
the Employer shall not be substantially modified. However, the Bidder may add requirements as appropriate, 
including to take into account Contract-specific issues/risks.   

The Bidder shall initial and submit the EHS Code of Conduct form as part of its bid. 

ENVIRONMENTAL, HEALTH, AND SAFETY   
CODE OF CONDUCT FOR CONTRACTOR’S PERSONNEL 

We are the Contractor, [enter name of Contractor]. We have signed a contract with [enter name of Employer] for [enter 

description of the Works]. These Works will be carried out at [enter the Site and other locations where the Works will be 

carried out]. Our contract requires us to implement measures to address environmental, health, and safety 
(EHS) risks related to the Works. 

This EHS Code of Conduct is part of our measures to deal with environmental, health, and safety risks related 
to the Works as contained in the Environmental, Health, and Safety Management Plan (EHSMP) and other 
relevant project documents.  It applies to all our staff, laborers, and other employees at the Works Site or other 
places where the Works are being carried out. It also applies to the personnel of each subcontractor and any 
other personnel assisting us in the execution of the Works. All such persons are referred to as “Contractor’s 
Personnel” and are subject to this EHS Code of Conduct. 

This EHS Code of Conduct identifies the behavior that we require from all Contractor’s Personnel.  

Our workplace is an environment where unsafe, offensive, abusive, or violent behavior will not be tolerated 
and where all persons should feel comfortable raising issues or concerns without fear of retaliation. 

REQUIRED CONDUCT 

Contractor’s Personnel shall: 

1. carry out its duties competently and diligently; 

2. comply with this EHS Code of Conduct and all applicable laws, regulations, and other requirements, 
including requirements to protect the health, safety, and well-being of other Contractor’s Personnel 
and any other person;  

3. maintain a safe working environment, including by: 

(a) ensuring that workplaces, machinery, equipment, and processes under each person’s control are 
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safe and without risk to health;  

(b) wearing required personal protective equipment;    

(c) using appropriate measures relating to chemical, physical, and biological substances and agents; 

and (d) following applicable emergency operating procedures; 

4. report work situations that it believes are not safe or healthy and remove itself from a work situation 
that it reasonably believes presents an imminent and serious danger to its life or health; 

5. treat other people with respect and not discriminate against specific groups such as women, people 
with disabilities, migrant workers, or children; 

6. report violations of this EHS Code of Conduct; and 

7. not retaliate against any person who reports violations of this EHS Code of Conduct, whether to us or 
the Employer, or who makes use of the grievance mechanism for Contractor’s Personnel or the 
project’s Grievance Redress Mechanism.  

RAISING CONCERNS  

If any person observes behavior that it believes may represent a violation of this EHS Code of Conduct, or 
that otherwise concerns it, it should raise the issue promptly. This can be done by calling [insert number] to 
reach the Contractor’s hotline (if any) and leave a message. 

The person’s identity will be kept confidential, unless reporting of allegations is mandated by the country law. 
Anonymous complaints or allegations may also be submitted and will be given all due and appropriate 
consideration. We take seriously all reports of possible misconduct and will investigate and take appropriate 
action. We will provide warm referrals to service providers that may help support the person who experienced 
the alleged incident, as appropriate.  

CONSEQUENCES OF VIOLATING THE ENVIRONMENTAL, HEALTH, AND SAFETY CODE OF 
CONDUCT 
Any violation of this EHS Code of Conduct by Contractor’s Personnel may result in serious consequences, up 
to and including termination of the employment and/or engagement contract and possible referral to legal 
authorities. 

FOR CONTRACTOR’S PERSONNEL: 

I have received a copy of this EHS Code of Conduct written in a language that I comprehend. I understand 
that if I have any questions about this EHS Code of Conduct, I can contact [enter name of Contractor’s contact 

person(s) with relevant experience] requesting an explanation.   

Name of Contractor’s Personnel: [insert name]        

Signature:  

............................................................................................................................................................. Date: 

[day month year]:  ...................................................................................................................................... 

Countersignature of authorized representative of the Contractor: 

Signature:  

............................................................................................................................................................. Date: 

[day month year]:  ...................................................................................................................................... 
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The minimum content of the Environmental, Health, and Safety (EHS) Code of Conduct form as set out by the Employer shall 
not be substantially modified. However, the Bidder may add requirements as appropriate, including to take into account 
Contract-specific issues/risks.   

    


